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The remainder of Exhibit A 
– Pricing Schedule has 

been redacted. 
 
 
 
 
 

For further information regarding Exhibit A, you may: 
 
 

• Reach out to the Contractor directly via the Contractor contact 
details provided on the cover page of this contract. 
 

OR 
 

• Submit a public information request directly to PIR@capmetro.org. 
 
 
 
 

For more information regarding the Public Information Act and submitting public information requests, 
follow this link to our website: https://www.capmetro.org/legal/ 

https://www.capmetro.org/legal/
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EXHIBIT D 
SMALL BUSINESS ENTERPRISE (SBE) PROGRAM 

 FOR LOCALLY FUNDED SOLICITATIONS 
____________________________________________________________________________ 
 
1. PROGRAM BACKGROUND 
 
The Small Business Enterprise (SBE) program is designed to work with the small business community to enhance 
SBE participation in locally funded procurements.   The intent of the SBE program is to provide full and fair oppor-
tunities for equal participation by all small businesses at the Authority.   The program provides specific thresholds to 
create opportunities, promote competitiveness, and assist SBEs in overcoming potential barriers to participating in 
contracting opportunities.  
2. DEFINITION 
 
(a) Capital Metro defines small business as any business whose annual gross income averaged over the past 
three (3) years does not exceed the Small Business Administration’s (SBA) size standards as set forth in 13 C.F.R., 
Part 121. A size standard is the largest that a firm can be and still qualify as a small business. 
 
(b) Any Small Business that is certified as a Small Business Enterprise (SBE), Minority Business Enterprise 
(MBE), Women Business Enterprise (WBE), Disadvantaged Business Enterprise (DBE) and Historically Underuti-
lized Business (HUB) meeting the SBA size requirement will be accepted as meeting the Capital Metro SBE re-
quirements  
 
3. SUBMISSION OF SBE FORMS 
 
Offerors shall submit with their offer a completed Schedule C of Subcontractor Participation form (listing all pro-
posed subcontractors,) and an executed Intent to Perform as a SBE Subcontractor form for each SBE subcontrac-
tor listed on the Schedule C.  As required in Section 5 of this Exhibit, complete Good Faith Effort documentation (if 
necessary) must be submitted at this same time.  The listing of a SBE by an Offeror shall constitute a representa-
tion by the Offeror to the Authority that it believes such SBE firm to be technically and financially qualified and 
available to perform the work.  It shall also represent a commitment by the Offeror that if it is awarded the contract it 
will enter into a subcontract with such SBE for the work described and at the price set forth in both the Schedule C 
of Subcontractor Participation and the Intent to Perform as a SBE Subcontractor forms.  If the price changes after 
the forms have been submitted but prior to award of the contract, the Offeror will immediately notify the Authority's 
Procurement Department of the changed amount and the reason(s) for the change.  No substitutions of SBE firms 
may be effected without the Authority's prior written approval.  If an offeror is a SBE and wishes to count its partici-
pation on the project towards the goal, it is required to perform that portion with its own work force. 
 
4. CREDIT TOWARDS GOALS 
 
(a) No credit toward meeting SBE goals will be allowed unless the SBE is determined to be eligible by the Capi-
tal Metro Office of Diversity.  Offerors are strongly encouraged to contact the Authority's Office of Diversity well in 
advance of the date set for receipt of offers in order to enable review of the proposed SBEs eligibility to participate 
in the Authority's SBE Program. The dollar value of work performed under a contract with a firm after it has gradu-
ated from the SBE program cannot count toward a contract goal. Participation of a SBE subcontractor cannot count 
toward the prime contractor's SBE achievements until the amount being counted has been paid to the SBE.  
 
(b) Only expenditures to SBEs that perform a Commercially Useful Function may be counted towards goals.  A 
SBE performs a commercially useful function when it is responsible for execution of the work of the contract and is 
carrying out its responsibilities by actually performing, managing, and supervising the work involved.  To perform a 
commercially useful function, the SBE must also be responsible, with respect to materials and supplies used on the 
contract, for negotiating price, determining quality and quantity, ordering the material, and installing (where applica-
ble) and paying for the material itself.  If a SBE does not perform or exercise responsibility for at least thirty (30%) 
percent of the total cost of its contract with its own work force, or the SBE subcontracts a greater portion of the work 
of a contract than would be expected on the basis of normal industry practice for the type of work involved, it is not 
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performing a commercially useful function.    
 
(c) The Contractor may count only the value of the work actually performed by the SBE toward SBE goals.  
Count the entire amount of that portion of a construction contract that is performed by a SBE's own forces.  Include 
the cost of supplies and materials obtained by the SBE for the work of the contract, including supplies purchased or 
equipment leased by the SBE (except supplies and equipment the SBE subcontractor purchases or leases from the 
prime contractor or its affiliate).  Count the entire amount of fees or commissions charged by a SBE firm for provid-
ing a bona fide service, such as professional, technical, consultant, or managerial services, or for providing bonds 
or insurance specifically required for the performance of a contract, toward SBE goals, provided the fee is reasona-
ble and not excessive as compared with fees customarily allowed for similar services.  When a SBE subcontracts 
part of the work of its contract to another firm, the value of the subcontracted work may be counted toward SBE 
goals only if the SBE's subcontractor is itself a SBE.  Work that a SBE subcontracts to a non-SBE firm does not 
count toward SBE goals.  
 
(d) The Contractor may credit towards the SBE goal only sixty (60%) percent of the total dollar cost for material 
and supplies purchased from SBEs that are regular dealers and not manufacturers.  A regular dealer is an estab-
lished firm that owns, operates, or maintains a store, warehouse, or other establishment in which the materials, 
supplies, articles or equipment of the general character described by the specifications and required under the con-
tract are bought, kept in stock, and regularly sold or leased to the public in the usual course of business.  A person 
may be a regular dealer in such bulk items as petroleum products, steel, cement, gravel, stone, or asphalt without 
owning, operating, or maintaining a place of business if the person both owns and operates distribution equipment 
for the products.  Packagers, brokers, manufacturers' representatives, or other persons who arrange or expedite 
transactions are not regular dealers.  
 
(e) A Contractor may count toward its SBE goals the following expenditures to SBE firms that are not manufac-
turers or regular dealers.  
 

(1) The fees or commissions charged for bona fide services such as professional, technical, consultant, or 
managerial services and assistance in the procurement of essential personnel, facilities, equipment materials or 
supplies required for performance of the contract, provided that the fee is determined to be reasonable and not ex-
cessive as compared with fees customarily allowed for similar services.    
 

(2) The fees charges for delivery of materials and supplies required on a job site (but not the cost of the 
materials and supplies themselves) when the hauler, trucker, or delivery service is not also the manufacturer of or a 
regular dealer in, the materials and supplies.   
 

(3) The fees charged for providing any bonds or insurance specifically required for the performance of the 
contract.    
 

(4) The fees charged for assistance in the procurement of the materials and supplies provided that the 
fees are reasonable and not excessive as compared with fees customarily allowed for similar services.  
 
5. DEMONSTRATION OF GOOD FAITH EFFORT 
 
(a) If an Offeror does not meet the SBE goals, it shall nevertheless be eligible for award of the contract if it can 
demonstrate to the satisfaction of the Authority that it has made a good faith effort to meet the SBE goals.  In eval-
uating an Offeror’s good faith effort submission, the Authority will only consider those documented efforts that oc-
curred prior to receipt of competitive sealed proposals (SOQ).   
 

(1) Possible subcontracting opportunities include, but are not limited to:  
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Industry NAICS Code 
Advertising Agencies 541810 
Display Advertising 541850 
Direct Mail Advertising 541860 
Advertising Material Distribution Services 541870 
Courier services 492110 

 
 (2) The SBE goal for this solicitation is 8%. 
 
(b) In making a determination that the Offeror has made a good faith effort to meet the SBE goals, the Authority 
shall consider among other things it deems relevant, the criteria set forth below.  Additionally, in determining 
whether a bidder has made good faith efforts, the Authority will take into account the performance of other bidders 
in meeting the contract goal.  The Offeror shall furnish as part of its SBE utilization information provided under Sec-
tion 5 such specific documentation concerning the steps it has taken to obtain SBE participation, with a considera-
tion of, by way of illustration and not limitation the following: 

 
(1) Whether the Offeror solicited through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified SBEs who have the capability to perform the 
work of the contract.  The bidder must solicit this interest within sufficient time to allow the SBEs to respond to the 
solicitation.  The bidder must determine with certainty if the SBEs are interested by taking appropriate steps to fol-
low up initial solicitations.  
 

(2) Whether the Offeror provided interested SBEs with adequate information about the plans, specifica-
tions, and requirements of the contract in a timely manner to assist them in responding to a solicitation.  
 

(3) Whether the Offeror negotiated in good faith with interested SBEs.  It is the bidder's responsibility to 
make a portion of the work available to SBE subcontractors and suppliers and to select those portions of the work 
or material needs consistent with the available SBE subcontractors and suppliers, so as to facilitate SBE participa-
tion.  Evidence of such negotiation includes the names, addresses, and telephone numbers of SBEs that were con-
sidered; a description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be reached for SBEs to perform the work.  
A bidder using good business judgment would consider a number of factors in negotiating with subcontractors, in-
cluding SBE subcontractors, and would take a firm's price and capabilities as well as contract goals into considera-
tion.  However, the fact that there may be some additional costs involved in finding and using SBEs is not in itself 
sufficient reason for a bidder's failure to meet the contract SBE goal, as long as such costs are reasonable.  Also, 
the ability or desire of a prime contractor to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Prime contractors are not, however, required to accept 
higher quotes from SBEs if the price difference is excessive or unreasonable.  
 

(4) Whether the Offeror rejected SBEs as being unqualified without sound reasons based on a thorough 
investigation of their capabilities.  The contractor's standing within its industry, membership in specific groups, or-
ganizations, or associations and political or social affiliations (for example union vs. non-union employee status) are 
not legitimate causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal.  

 
(5) Whether the Offeror made efforts to assist interested SBEs in obtaining bonding, lines of credit, or in-

surance as required by the recipient or contractor.  
 

(6) Whether the Offeror made efforts to assist interested SBEs in obtaining necessary equipment, sup-
plies, materials, or related assistance or services.  
 
(c) In determining whether an Offeror has demonstrated good faith, the Authority will look not only at the different 
kinds of efforts that the Offeror has made, but also the quantity and intensity of those efforts.  Efforts that are mere 
pro forma are not good faith efforts to meet the goals (even if they are sincerely motivated) if, given all relevant cir-
cumstances, the Offeror's efforts could not reasonably be expected to produce a level of SBE participation sufficient 
to meet the goals. 
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6. CERTIFICATION OF SBEs 
 
(a) The City of Austin will serve as the certifying agency for the Austin region, which includes the counties of 
Bastrop, Caldwell, Hays, Travis and Williamson County.  All prospective SBEs must submit appropriate forms, 
available through the City of Austin Certification Department, to prove actual ownership and control by SBEs.  All 
such firms shall cooperate in supplying additional information as requested by the City of Austin DSMBR Certifica-
tion Department, which will determine the certification of eligible SBEs.  Blank forms may be obtained by contacting 
the City of Austin Certification Department, 4201 Ed Bluestein Blvd., (512) 974-7645, fax: (512) 974-7609.  Vendor 
may also contact Capital Metro at (512) 389-7512 to obtain information.  
 
(b) In the event the Authority determines that a firm identified by the Offeror as a potential SBE does not qualify 
as a SBE, the Offeror shall be informed and will be provided with an opportunity to substitute firms meeting the cer-
tifying agency’s SBE eligibility criteria for the Authority’s consideration.  
 
(c) Capital Metro will accept Small Business Certification from any government agency that certifies Small Busi-
ness Enterprises.  
 
(d) Information concerning SBEs currently certified can be obtained by contacting the Office of Diversity Depart-
ment at the address in subparagraph (a) above.   Offerors may access the SBE directory at 
http://www.austintexas.gov/department/certification. 

 
(e) Offerors are reminded that only SBEs may participate in Authority contracts in such capacities.  If an offeror 
proposes using a SBE from another state, the firm must produce evidence that it is SBE certified in the state in 
which the business is headquartered. 
 
7. SBE MODIFICATION OR SUBSTITUTION 
 
In the event that an Offeror wishes to modify its Schedule C of Subcontractor Participation after its offer is submit-
ted and/or a contract awarded, the Offeror/Contractor must notify the Authority in writing and request approval of 
the modification.  This will include any changes to items of work, material, services or SBE firms which differ from 
those identified on the Schedule C of Subcontractor Participation on file.  The Offeror/Contractor must cooperate in 
supplying the Authority with additional information with respect to the requested modification.  If the modification 
involves a substitution and if it is approved by the Authority, the Offeror/Contractor must make every good faith ef-
fort to replace the SBE with another SBE.  In the event that the Offeror/Contractor is unable to contract with another 
SBE firm, such good faith efforts must be documented to the Office of Diversity Department.  The substitute SBE 
firm must be certified by the Authority in order for the Offeror/Contractor to receive credit towards fulfilling its SBE 
participation goals for the contract. 
 
8. PAYMENT DOCUMENTATION 
 
Concurrently with the submission of the invoice or each request for a progress payment under this contract, the 
Contractor shall provide on the Vendor Payment Report Form a breakdown of the amounts paid to date to SBEs 
identified by the Contractor to participate on this contract.  As provided elsewhere in this contract, the Authority may 
withhold all or part of any progress payment otherwise due the Contractor if the Contractor fails to submit the Ven-
dor Payment Report Form and make prompt payment to its subcontractors, suppliers and laborers.   
 
9. SANCTIONS FOR NONCOMPLIANCE WITH THE AUTHORITY’S SBE PROGRAM PROVISIONS 
 
Failure of the Contractor to carry out the Authority's SBE Program provision shall constitute a breach of contract 
and may result in termination of the contract for default or such remedy as the Authority may deem appropriate.  
The willful making of false statements or providing incorrect information will be referred for appropriate legal action. 
 
 

http://www.austintexas.gov/department/certification
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EXHIBIT E - REVISED-1 
CONTRACTUAL TERMS AND CONDITIONS 

(SERVICES CONTRACT) 
____________________________________________________________________________ 
 
1. DEFINITIONS 
 
As used throughout this Contract, the following terms shall have the meaning set forth below: 

 
(a) “Applicable Anti-Corruption and Bribery Laws” means international, federal, state, provincial and local laws, 
rules, regulations, directives and governmental requirements currently in effect and as they become effective relating 
in any way to the Contractor’s provision of goods and/or services to Authority, including without limitation “FCPA” or 
any applicable laws and regulations, including in the jurisdiction in which the Contractor operates and/or manufac-
tures goods for the Authority, relating to anti-corruption and bribery. 
 
(b) “Authority”, “Capital Metro”, “Cap Metro”, “CMTA” means Capital Metropolitan Transportation Authority. 
 
(c) “Change Order” means a written order to the Contractor signed by the Contracting Officer, issued after execu-
tion of the Contract, authorizing a change in the term or scope of the Contract.  
 
(d) “Contract” or “Contract Documents” means this written agreement between the parties comprised of all the 
documents listed in the Table of Contents, Change Orders and/or Contract Modifications that may be entered into by 
the parties. 
 
(e) “Contract Award Date” means the date of the Contract award notice, which may take the form of a purchase 
order, signed Contract or Notice of Award, issued by the Authority. 
 
(f) “Contract Modification” means any changes in the terms or provisions of the Contract which are reduced to 
writing and fully executed by both parties. 
 
(g) “Contract Sum” means the total compensation payable to the Contractor for performing the Services as origi-
nally contracted for or as subsequently adjusted by Contract Modification.   
 
(h) “Contract Term” means period of performance set forth in the paragraph entitled “Term” contained in Exhibit E. 
 
(i) "Contracting Officer" means a person with the authority to enter into, administer, and/or terminate contracts 
and make related determinations and finding on behalf of the Authority.  The term includes certain authorized repre-
sentatives of the Contracting Officer acting within the limits of their authority as delegated by the Contracting Officer. 
 
(j) “Contractor” means the entity that has assumed the legal obligation to perform the Services as identified in the 
Contract. 
 
(k) “Days” means calendar days.  In computing any period of time established under this Contract, the day of the 
event from which the designated period of time begins to run shall not be included, but the last day shall be included 
unless it is a Saturday, Sunday, or Federal or State of Texas holiday, in which event the period shall run to the end 
of the next business day. 
 
(l) “FAR” means the Federal Acquisition Regulations codified in 48 C.F.R. Title 48. 
 
(m) “FCPA” means the United States Foreign Corrupt Practices Act, 15 U.S.C. §§ 78dd-1, et seq., as amended. 

 
(n) “Force Majeure Event” means strikes, lockouts, or other industrial disputes; explosions, epidemics, civil dis-
turbances, acts of domestic or foreign terrorism, wars within the continental United States, riots or insurrections; 
embargos, natural disasters, including but not limited to landslides, earthquakes, floods or washouts; interruptions by 
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government or court orders; declarations of emergencies by applicable federal, state or local authorities; and present 
or future orders of any regulatory body having proper jurisdiction. 
(o) “FTA” means the Federal Transit Administration. 
 
(p) “Fully Burdened Hourly Labor Rate” means an hourly rate that includes all salary, overhead costs, general and 
administrative expenses, and profit. 
 
(q) “Intellectual Property Rights” means the worldwide legal rights or interests evidenced by or embodied in: (i) any 
idea, design, concept, personality right, method, process, technique, apparatus, invention, discovery, or improve-
ment, including any patents, trade secrets, and know-how; (ii) any work of authorship, including any copyrights, moral 
rights or neighboring rights, and any derivative works thereto; (iii) any trademark, service mark, trade dress, trade 
name, or other indicia of source or origin; (iv) domain name registrations; and (v) any other proprietary or similar 
rights.  The Intellectual Property Rights of a party include all worldwide legal rights or interests that the party may 
have acquired by assignment or license with the right to grant sublicenses. 

 
(r) “Manufacturing Materials” mean any completed or partially completed supplies and materials, parts, dies, jigs, 
fixtures, plans, drawings, information, and contract rights specifically produced or specially acquired by the Contractor 
for the performance of the Contract. 
 
(s) “Notice of Award” means formal notice of award of the Contract to the Contractor issued by the Contracting 
Officer. 
 
(t) “Notice to Proceed” means written authorization for the Contractor to start the Services. 
 
(u) “Project Manager” means the designated individual to act on behalf of the Authority, to monitor and certify the 
technical progress of the Contractor’s Services under the terms of this Contract.  

 
(v) “Proposal” means the offer of the proposer, submitted on the prescribed form, stating prices for performing the 
work described in the Scope of Services. 
 
(w) “Services” means the services to be performed by the Contractor under this Contract, and includes services 
performed, workmanship, and supplies furnished or utilized in the performance of the Services. 
 
(x) “Subcontract” means the Contract between the Contractor and its Subcontractors. 
 
(y) “Subcontractor” means subcontractors of any tier. 

 
(z) “Works” means any tangible or intangible items or things that have been or will be specifically, generated, 
prepared, created, or developed by the Contractor (or such third parties as the Contractor may be permitted to en-
gage) at any time following the effective date of the Contract, for the exclusive use of, and ownership by, Authority 
under the Contract, including but not limited to any (i) works of authorship (such as literary works, musical works, 
dramatic works, choreographic works, pictorial, graphic and sculptural works, motion pictures and other audiovisual 
works, sound recordings and architectural works, which includes but is not limited to manuals, instructions, printed 
material, graphics, artwork, images, illustrations, photographs, computer software, scripts, object code, source code 
or other programming code, HTML code, data, information, multimedia files, text web pages or web sites, other written 
or machine readable expression of such works fixed in any tangible media, and all other copyrightable works), (ii) 
trademarks, service marks, trade dress, trade names, logos, or other indicia of source or origin, (iii) ideas, designs, 
concepts, personality rights, methods, processes, techniques, apparatuses, inventions, formulas, discoveries, or im-
provements, including any patents, trade secrets and know-how, (iv) domain names, (v) any copies, and similar or 
derivative works to any of the foregoing, and (vi) all documentation and materials related to any of the foregoing. 
 
2. INDEFINITE QUANTITY, INDEFINITE DELIVERY CONTRACT: 
 
(a) This is an indefinite-quantity Contract for the supplies or Services specified and stated elsewhere in the Con-
tract. The quantities of supplies and Services specified are estimates only and are not purchased by this Contract. 
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(b) This indefinite quantity, indefinite delivery Contract is subject to the following minimum/maximum paragraph:   
 

(1) Minimum order. The Authority will order a minimum of $1,000 in services under this Contract.   
 
(2) Maximum order. The Authority will order a maximum not to exceed the total dollar amount of this Con-

tract. 
 
(c) There is no limit to the number of orders that may be placed under this Contract. 
 
(d) The quantities provided by the Authority on the Schedule are estimates used as a basis for Contract Award and 
are, therefore, not hereby purchased under the Contract. 
 
3. TERM 
 
The term of the Contract shall be one (1) year from the Contract notice to proceed. No Services shall be performed 
under this Contract prior to issuance of a Notice to Proceed. 
 
4. OPTION TO EXTEND CONTRACT TERM 
 
The Authority shall have the unilateral right and option to extend the Contract for up to four (4) option periods for a 
twelve (12) month duration each at the option prices set forth in Exhibit A - Pricing Schedule upon written notice to 
the Contractor. 
 
5. ADDITIONAL OPTION TO EXTEND CONTRACT PERFORMANCE  
 
 If the options granted in Paragraph 4 have been exercised in their entirety, the Authority shall have the unilateral 
right and option to require continued performance of any services within the limits and rates specified in the Contract.    
This option may be exercised more than once, but the extension of performance hereunder shall not exceed a total 
of 6 months.  The Authority may exercise the option by written notice to the Contractor. 

6. INVOICING AND PAYMENT 
 
(a) Invoices may be submitted once per month for work completed and accepted by the Authority, and marked 
“Original” to: 
 

Accounts Payable 
Capital Metropolitan Transportation Authority 
P.O. Box 6308 
Austin, Texas 78762-6308 
 
Or via e-mail to: ap_invoices@capmetro.org  

 
and shall conform to policies or regulations adopted from time to time by the Authority.  Invoices shall be legible and 
shall contain, as a minimum, the following information:   
 

(1) the Contract and order number (if any);  
 
(2) a complete itemization of all costs including quantities ordered and delivery order numbers (if any);  
 
(3) any discounts offered to the Authority under the terms of the Contract;  

 
(4) evidence of the acceptance of the supplies or Services by the Authority; and  
 
(5) any other information necessary to demonstrate entitlement to payment under the terms of the Contract. 

 
(b) Subject to the withholding regarding retainage as provided herein, all undisputed invoices shall be paid within 
the time period allowed by law through the Texas Prompt Payment Act, Tex. Gov’t Code § 2251.021(b).  
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(c) The Contractor shall be responsible for all costs/expenses not otherwise specified in this Contract, including 
by way of example, all costs of equipment provided by the Contractor or Subcontractor(s), all fees, fines, licenses, 
bonds, or taxes required or imposed against the Contractor and Subcontractor(s), travel related expenses, and all 
other Contractor’s costs of doing business. 

 
(d) In the event an overpayment is made to the Contractor under this Contract or the Authority discovers that the 
Authority has paid any invoices or charges not authorized under this Contract, the Authority may offset the amount 
of such overpayment or unauthorized charges against any indebtedness owed by the Authority to the Contractor, 
whether arising under this Contract or otherwise, including withholding payment of an invoice, in whole or in part, or 
the Authority may deduct such amounts from future invoices.  If an overpayment is made to the Contractor under this 
Contract which cannot be offset under this Contract, the Contractor shall remit the full overpayment amount to the 
Authority within thirty (30) calendar days of the date of the written notice of such overpayment or such other period 
as the Authority may agree.  The Authority reserves the right to withhold payment of an invoice, in whole or in part, 
or deduct the overpayment from future invoices to recoup the overpayment. 

 
7. INSURANCE 
 
(a) The Contractor shall furnish proof of Capital Metro-stipulated insurance requirements specified below. All in-
surance policies shall be primary and non-contributing with any other valid and collectible insurance or self-insurance 
available to the Authority and shall contain a contract waiver of subrogation in favor of the Authority.  The Contractor 
shall furnish to the Authority certificate(s) of insurance evidencing the required coverage and endorsement(s) and, 
upon request, a certified duplicate original of any of those policies. Prior to the expiration of a certificate of insurance, 
a new certificate of insurance shall be furnished to the Authority showing continued coverage. Each policy shall be 
endorsed to provide thirty (30) days written notice of cancellation or non-renewal to the Authority and the Authority 
shall be named as an Additional Insured under each policy except Professional Liability insurance if required by this 
Contract. All insurance policies shall be written by reputable insurance company or companies acceptable to the 
Authority with a current Best’s Insurance Guide Rating of A+ and Class XIII or better. All insurance companies shall 
be authorized to transact business in the State of Texas. The Contractor shall notify the Authority in writing of any 
material alteration of such policies, including any change in the retroactive date in any “claims-made” policy or sub-
stantial reduction of aggregate limits, if such limits apply or cancellation thereof at least thirty (30) days prior thereto. 
The below requirements only represent the minimum coverage acceptable to the Authority and these requirements 
are not intended to represent the maximum risk or the maximum liability of the Contractor. The Contractor shall be 
responsible for setting its own insurance requirements, if any, for the kind and amounts of insurance to be carried by 
its Subcontractors in excess of the insurance required by the Authority. 
 
The Contractor shall carry and pay the premiums for insurance of the types and in the amounts stated below. 
 
CAPITAL METRO MINIMUM COVERAGE REQUIREMENTS 
 

(1) Commercial General Liability Insurance Coverage with limits of not less than One Million Dollars and 
No/100 Dollars ($1,000,000) Combined Single Limit of Liability for Bodily Injury and Property Damage. 
 

(2) Automobile Liability Insurance covering all owned, hired and non-owned automobiles used in connec-
tion with work with limits not less than One Million and No/100 Dollars ($1,000,000) Combined Single Limit of Liability 
for Bodily Injury and Property Damage. 

 
(3) Statutory Workers’ Compensation coverage in the State of Texas. Employers Liability Insurance with 

minimum limits of liability of One Million Dollars_ and No/100 Dollars ($1,000,000). 
 

(4) Professional Liability Insurance covering negligent acts, errors and omissions arising from the Con-
tractor's work to pay damages for which the Contractor may become legally obligated.  Minimum limits of liability shall 
be not less than One Million Dollars and No/100 Dollars ($1,000,000) on an annual aggregate basis. 

 
(5) All policies shall include Terrorism Coverage. 
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(b) The limits of liability as required above may be provided by a single policy of insurance or by a combination of 
primary, excess or umbrella policies but in no event shall the total limits of liability available for any one occurrence 
or accident be less than the amount required above. 
 
(c) The Contractor, and all of its insurers shall, in regard to the above stated insurance, agree to waive all rights 
of recovery or subrogation against the Authority, its directors, officers, employees, agents, successors and assigns, 
and the Authority’s insurance companies arising out of any claims for injury(ies) or damages resulting from the Ser-
vices performed by or on behalf of the Contractor under this Contract and/or use of any Authority premises or equip-
ment under this Contract.  
 
(d) Each insurance policy shall contain the following endorsements: PRIMARY AND NON-CONTIBUTORY IN-
SURANCE and WAIVER OF TRANFER OF RIGHTS OF RECOVERY AGAINST OTHERS, which shall be evidenced 
on the Certificate of Insurance. The General Liability insurance shall include contractual endorsement(s) which 
acknowledge all indemnification requirements under the Agreement. All required endorsements shall be evidenced 
on the Certificate of Insurance, which shall be evidenced on the Certificate of Insurance. Proof that insurance cover-
age exists shall be furnished to the Authority by way of a Certificate of Insurance before any part of the Contract work 
is started.   
 
(e) If any insurance coverage required to be provided by the Contractor is canceled, terminated, or modified so 
that the required insurance coverages are no longer in full force and effect, the Authority may terminate this Contract 
or obtain insurance coverages equal to the required coverage, the full cost of which will be the responsibility of the 
Contractor and shall be deducted from any payment due the Contractor. 
 
(f) If any part of the Contract is sublet, the Contractor shall be liable for its Subcontractor's insurance coverages 
of the types and in the amounts stated above, and shall furnish the Authority with copies of such Certificates of 
Insurance. No delay in the Services caused by the Contractor’s enforcement of its Subcontractor’s insurance require-
ments shall be excusable delay in the Contract. In the event a Subcontractor is unable to furnish insurance in the 
limits required under the Contract, the Contractor shall endorse the Subcontractor as an ADDITIONAL INSURED on 
the Contractor's policies.  
 
(g) All insurance required to be maintained or provided by the Contractor shall be with companies and through 
policies approved by The Authority.  The Authority reserves the right to inspect in person, prior to the commencement 
of the Services, all of the Contractor's insurance policy required under this Contract. 
 
(h) The Contractor must furnish proof of the required insurance within five (5) days of the award of the Contract. 
Certificate of Insurance must indicate the Contract number and description. The insurance certificate should be fur-
nished to the attention of the Contracting Officer.  
 
(i) The Contractor and its lower tier Subcontractors are required to cooperate with the Authority and report all 
potential claims (workers’ compensation, general liability and automobile liability) pertaining to this Contract to the 
Authority’s Risk Management Department at (512) 389-7549 within two (2) days of the incident. 
 
8. PERFORMANCE OF SERVICES BY THE CONTRACTOR  
 
Except as otherwise provided herein, the Contractor shall perform no less than thirty percent (30%) of the Services 
with its own organization. If, during the progress of Services hereunder, the Contractor requests a reduction in such 
performance percentage and the Authority determines that it would be to the Authority's advantage, the percentage 
of the Services required to be performed by the Contractor may be reduced; provided, written approval of such reduc-
tion is obtained by the Contractor from the Authority. 
 
9. REMOVAL OF ASSIGNED PERSONNEL 
 
The Authority may require, in writing, that the Contractor remove from the Services any employee or Subcontractor 
of the Contractor that the Authority deems inappropriate for the assignment. 
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10. REPRESENTATIONS AND WARRANTIES 
 
The Contractor represents and warrants to the Authority, that the Services shall be performed in conformity with the 
descriptions and other data set forth in this Contract and with sound professional principles and practices in accord-
ance with accepted industry standards, and that work performed by the Contractor's personnel shall reflect sound 
professional knowledge, skill and judgment.  If any breach of the representations and warranties is discovered by the 
Authority during the process of the work or within one (1) year after acceptance of the work by the Authority, the 
Contractor shall again cause the nonconforming or inadequate work to be properly performed at the Contractor's sole 
expense and shall reimburse for costs directly incurred by the Authority as a result of reliance by the Authority on 
services failing to comply with the representations and warranties. 
 
11. INDEPENDENT CONTRACTOR 
  
The Contractor's relationship to the Authority in the performance of this Contract is that of an independent contractor.  
The personnel performing Services under this Contract shall at all times be under the Contractor's exclusive direction 
and control and shall be employees of the Contractor and not employees of the Authority.  The Contractor shall be 
fully liable for all acts and omissions of its employees, Subcontractors, and their suppliers and shall be specifically 
responsible for sufficient supervision and inspection to assure compliance in every respect with Contract require-
ments.  There shall be no contractual relationship between any Subcontractor or supplier of the Contractor and the 
Authority by virtue of this Contract.  The Contractor shall pay wages, salaries and other amounts due its employees 
in connection with this Agreement and shall be responsible for all reports and obligations respecting them, such as 
Social Security, income tax withholding, unemployment compensation, workers' compensation and similar matters. 
 
12. COMPOSITION OF CONTRACTOR 

 
If the Contractor hereunder is comprised of more than one legal entity, each such entity shall be jointly and severally 
liable hereunder. 
 
13. SUBCONTRACTORS AND OUTSIDE CONSULTANTS 

 
Any Subcontractors and outside associates or consultants required by the Contractor in connection with the Services 
covered by the Contract will be limited to such individuals or firms as were specifically identified and agreed to by the 
Authority in connection with the award of this Contract.  Any substitution in such Subcontractors, associates, or con-
sultants will be subject to the prior approval of the Authority. 
 
14. EQUITABLE ADJUSTMENTS  
 
(a) Any requests for equitable adjustments under any provision shall be governed by the following provisions: 
 

(1) Upon written request, the Contractor shall submit a proposal, in accordance with the requirements and 
limitations set forth in this paragraph, for Services involving contemplated changes covered by the request.  The 
proposal shall be submitted within the time limit indicated in the request for any extension of such time limit as may 
be subsequently granted.  The Contractor's written statement of the monetary extent of a claim for equitable adjust-
ment shall be submitted in the following form: 
 

(i) Proposals totaling $5,000 or less shall be submitted in the form of a lump sum proposal with sup-
porting information to clearly relate elements of cost with specific items of Services involved to the satisfaction of the 
Contracting Officer, or his/her authorized representative. 

 
(ii) For proposals in excess of $5,000, the claim for equitable adjustment shall be submitted in the 

form of a lump sum proposal supported with an itemized breakdown of all increases and decreases in the Contract. 
 

(b) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this Contract. 
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15. PERSONNEL ASSIGNMENTS 
 
(a) The Contractor shall perform the Services in an orderly and workmanlike manner, and shall utilize persons 
skilled and qualified for the performance of the Services. The Authority will have the right to review the experience of 
each person assigned to perform the Services and approve personnel assignments, including those to be performed 
by Subcontractors,  
 
(b) The Contractor certifies that the Contractor, and each Subcontractor, have established a criminal history back-
ground policy that complies with guidance issued by the U.S. Equal Employment Opportunity Commission and that 
the Contractor and each Subcontractor conducts criminal history checks on its assigned personnel in accordance 
with such policy to identify, hire and assign personnel to work on this Contract whose criminal backgrounds are 
appropriate for the Services being performed, considering the risk and liability to the Contractor and the Authority. 
The Authority reserves the right to require the Contractor and any Subcontractor to disclose any criminal or military 
criminal convictions of assigned personnel and the right to disapprove the use of assigned personnel with criminal or 
military convictions.  
 
(c) At the commencement of the Contract, the Contractor shall provide a list of candidates to be used to provide 
the Services and shall certify that a criminal history background check has been completed on each candidate within 
the preceding 6-month period  Thereafter during the Term, the Contractor shall submit quarterly report containing a 
list of all persons (including Subcontractors) assigned to perform Services under the Contract and a certification that 
each named person has undergone a criminal background check as required by this Contract.   The Authority shall 
have the right to audit the Contractor’s records for compliance with the provisions of this Section.  Criminal back-
ground checks shall include the following: 
 

(1) State Criminal History:  The Contractor shall research criminal history, including driving records (where 
applicable), covering all jurisdictions within the state, including local counties and municipalities.  

 
(2) Out of State Criminal History:  The Contractor shall research criminal history, including state driving rec-

ords (where applicable), for all 50 states. 
 

(3) National Sex Offender Registry  
 
(4) Military Discharge: For any candidates that have served in the military, the Contractor shall review the 

DD Form 214 “Certificate of Release or Discharge from Active Duty” (Long Form). 
 

*Matters identified on the Long Form as military discipline will be considered in accordance with the corresponding 
crime listed below with respect to classification, severity and time elapsed. 

The Contractor shall disclose to the Authority the type of arrests with pending dispositions and convictions for crimes 
according to the classification of offense and the timetable below:  

Offense Type Action Required

Crimes Against the Person (other than sex crimes) 

Felony 
Submit to Capital Metro for review if less than 10 years from date of release from 
confinement 

Class A or B Misdemeanor Submit to Capital Metro for review if less than 7 years from date of conviction 

Class C Misdemeanor Submit to Capital Metro for review if less than 5 years from date of conviction 

Crimes Against the Person - Sex Crimes/Registered Sex Offenders 

ALL Submit to Capital Metro for review 

Crimes Against Property 
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Felony 
Submit to Capital Metro for review if less than 10 years from date of release from 
confinement 

Moral Crimes, including, but not limited to: Drug Crimes, Prostitution, Bigamy, Illegal Gambling, Child 
Pornography 

Felony 
Submit to Capital Metro for review if less than 10 years from date of release from 
confinement 

Class A or B Misdemeanor Submit to Capital Metro for review if less than 7 years from date of conviction 

Class C Misdemeanor Submit to Capital Metro for review if less than 5 years from date of conviction 

Driving Offenses 

Class A or B Misdemeanor, 
DWI/DUI or other "serious 
driving offense" 

Disqualified if less than 7 years from date of conviction or deferred adjudication. 
Submit to Capital Metro for review if between 7-10 years since conviction or de-
ferred adjudication or more than 2 convictions in a lifetime 

Class C Misdemeanor 
Moving Violations 

Disqualified from driving if more than 2 moving violations in the past 5 years (Any 
more than one driving safety course taken for a moving violation that appears on a 
five (5) year record will be treated as a moving violation and will count against the 
employee) 

 
The Contractor may not assign an employee to provide Services if the employee has any conviction in the applicable 
categories listed above, unless an exception is granted by the Authority in accordance with subparagraph (d). 
 
(d) The Contractor may request the Authority perform an individual assessment of a candidate with a criminal 
conviction meeting one of the above categories. In conducting an individual assessment, the Authority’s review will 
include, but not be limited to, the following factors: 
 

(1) The nature and gravity of the offense or conduct; 
 
(2) The degree of harm caused by the offense or conduct; 
 
(3) The time that has elapsed since the conviction or completion of probation or jail time; 
 
(4) The nature of the job sought, including the job duties, environment and level of supervision; 
 
(5) Any incorrect criminal history; 
 
(6) Wrongful identification of the person; 
 
(7) The facts and circumstances surrounding the offense or conduct; 
 
(8) The number of offenses for which the candidate was convicted; 
 
(9) The subsequent conviction for another relevant offense; 
 
(10) The age of the person at the time of conviction or completion of probation or jail time; 
 
(11) Evidence that the person performed the same type of work, post-conviction, with the same or different 

employer, with no known incidents of criminal conduct; 
 
(12) The length and consistency of employment history before and after the conviction in a similar field as the 

current position sought; 
 
(13) Rehabilitation efforts, e.g., education, treatment, training; 
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(14) Employment or character references and any other information regarding fitness for the particular posi-

tion; 
 
(15) Whether the person is bonded or licensed under any federal, state or local program or any licensing 

authority; 
 
(16) The person’s statement of the circumstances surrounding the offense and conviction and relevant factors 

is consistent with publicly available record related to the crime and conviction; and 
 
(17) Any other factors deemed relevant in the consideration of a particular assessment. 

 
At the time a request is made for an individual assessment, the Contractor must include the following documentation:  
 

 the candidate’s application/resume;  
 
 a copy of the criminal conviction history, including those tried in a military tribunal;  
 
 available court information related to the conviction;  
 
 any publicly available information related to the offense and conviction;  
 
 a statement from the candidate addressing any/all factors set forth above and explaining why the 

person is qualified for the assignment notwithstanding the conviction; and  
 
 a statement from the candidate explaining why the person is an acceptable risk for the work to be 

performed by the candidate.  
 

The Authority will provide a written decision to the Contractor within five (5) working days of receipt of all required 
documentation from the Contractor. 
 
(e) The Contractor will conduct new criminal history background checks on all assigned personnel every two (2) 
years during the Contract to ensure the preceding criterion are still met by the assigned personnel and notify the 
Authority if an employee has a subsequent arrest with pending disposition or conviction (or change in driving record, 
as applicable) that requires further review by the Authority using the criterion set forth above. The Authority reserves 
the right to request that the assigned individual be removed from performing work under this Contract. 
 
16. BADGES AND ACCESS CONTROL DEVICES 
 
(a) The Contractor and each of the Contractor’s employees, as well as each Subcontractor of any tier and any 
workers working on behalf of Subcontractor, shall be required to wear a Capital Metro Contractor Photo Identification 
Badge (“badge”) at all times while on the Authority’s premises.  The badge will be provided by Capital Metro. If any 
badge holder loses or misplaces his or her badge, the Contractor shall immediately notify the Project Manager upon 
discovery. The Contractor will be charged a $50.00 replacement fee for each lost or misplaced badge, which fee shall 
be deducted any amounts due and owing to the Contractor or if the Contract is terminated upon demand by the 
Authority. The Contractor shall return all badges provided when any badge holder is no longer working on the Con-
tract, and all badges shall be returned upon completion of the Contract. In the event the Contractor fails to do so, the 
Contractor will pay a $50.00 per badge fee deducted from any amounts due and owing to the Contractor or if the 
Contract is terminated upon demand by the Authority. All badges should be returned to the Project Manager. All 
requests for new and replacement badges must be submitted in writing to the Project Manager. The misuse of a 
badge may result in termination of the Contract. 
 
(b) Access Control Devices will be issued to employees of the Contractor and to each Subcontractor of any tier 
and any worker working on behalf of Subcontractor as necessary to perform the Contract.  Access Control Devices 
are not transferable between the Contractor employees or workers working on behalf of the Subcontractor.  The 
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Contractor employees and workers on behalf of the Subcontractor are prohibited from loaning Access Control De-
vices or providing access to an unauthorized person into restricted areas without prior arrangements with the Project 
Manager.  All requests for new and replacement Access Control Devices must be submitted in writing to the Project 
Manager.  Lost Access Control Devices must be reported to the Project Manager immediately upon discovery. All 
Access Control Devices should be returned to the Project Manager. The misuse of an Access Control Device(s) may 
result in termination of the Contract. The Contractor shall return all Access Control Devices once an assigned em-
ployee or worker is no longer working on the Contract or upon termination of the Contract.  In the event the Contractor 
fails to do so, then the Contractor shall be responsible for the replacement cost of an Access Control Device which 
shall be deducted from any amounts due and owing to the Contractor or payable on demand if the Contract has 
terminated. The replacement cost will be calculated at current market value to include labor and materials. 
 
(c) The provisions of this paragraph survive termination of the Contract. 
 
17. CHANGES 
 
(a) The Authority may, at any time, by written order, make changes within the general scope of the Contract in the 
Services to be performed.  If such changes cause an increase or decrease in the Contractor’s cost of, or time required 
for, performance of any Services under this Contract, whether or not changed by any order, an equitable adjustment 
shall be made and the Contract shall be modified in writing accordingly.  Any claim of the Contractor for adjustment 
under this paragraph must be asserted in writing within thirty (30) days from the date of receipt by the Contractor of 
the notification of change unless the Contracting Officer grants a further period of time before the date of final payment 
under the Contract. 
 
(b) No Services for which an additional cost or fee will be charged by the Contractor shall be furnished without the 
prior written authorization of the Authority. 

 
(c) Any other written order (which, as used in this paragraph (c), includes direction, instruction, interpretation, or 
determination) from the Contracting Officer that causes a change in the Contractor's obligations shall be treated as 
a Change Order under this paragraph; provided that the Contractor gives the Contracting Officer written notice stat-
ing (1) the date, circumstances, and source of the order and (2) that the Contractor regards the order as a Change 
Order. 
 
(d) Except as provided in this paragraph, no order, statement, or conduct of the Contracting Officer shall be treated 
as a change under this paragraph or entitle the Contractor to an equitable adjustment. 
 
(e) If any change under this paragraph causes an increase or decrease in the Contractor's cost of, or the time 
required for, the performance of any part of the Services under this Contract, whether or not changed by any such 
order, the Contracting Officer may make an equitable adjustment and modify the Contract in writing in accordance 
with the provisions in paragraph entitled “Equitable Adjustments” contained in Exhibit E. 
 
18. TERMINATION FOR DEFAULT 
 
(a) The Authority may, subject to the provisions of subparagraph (c) below, by written notice of default to the 
Contractor, terminate the whole or any part of this Contract in either one of the following circumstances:   
 

(1) if the Contractor fails to perform the Services within the time specified herein or any extension thereof; 
or 

 
(2) if the Contractor fails to perform any of the other provisions of this Contract and does not cure such failure 

within a period of ten (10) days (or such longer period as the Authority may authorize in writing) after receipt of notice 
from the Authority specifying such failure. 
 
(b) In the event the Authority terminates this Contract in whole or in part as provided in subparagraph (a) of this 
paragraph, the Authority may procure, upon such terms and in such manner as the Authority may deem appropriate, 
supplies or services similar to those so terminated, and the Contractor shall be liable to the Authority for any excess 
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costs for such similar supplies or services; provided, that the Contractor shall continue the performance of this Con-
tract to the extent, if any, it has not been terminated under the provisions of this subparagraph. 
 
(c) Except with respect to the defaults of Subcontractors, the Contractor shall not be liable for any excess costs if 
the failure to perform the Contract arises out of causes beyond the control and without the fault or negligence of the 
Contractor. Such causes may include, but are not restricted to Force Majeure Events; provided, however, in every 
case the failure to must be beyond the control and without the fault or negligence of the Contractor.  If the failure to 
perform is caused by the default of a Subcontractor and if such default arises out of causes beyond the control of 
both the Contractor and Subcontractor and without the fault or negligence of either of them, the Contractor shall not 
be liable for any excess costs for failure to perform, unless the supplies or Services to be furnished by the Subcon-
tractor were obtainable from other sources in sufficient time to permit the Contractor to meet the required delivery 
schedule. 
 
(d) If this Contract is terminated as provided in subparagraph (a), the Authority, in addition to any other rights 
provided in this subparagraph, may require the Contractor to transfer title and deliver to the Authority in the manner 
and to the extent directed by the Authority any Manufacturing Materials as the Contractor has specifically produced 
or specifically acquired for the performance of such part of this Contract as has been terminated; and the Contractor 
shall, upon direction of the Authority, protect and preserve property in possession of the Contractor in which the 
Authority has an interest.  Payment for completed Manufacturing Materials delivered to and accepted by the Authority 
shall be at the Contract price.  The Authority may withhold from amounts otherwise due the Contractor for such 
completed Manufacturing Materials such sum as the Authority determines to be necessary to protect the Authority 
against loss because of outstanding liens or claims of former lien holders. 
 
(e) If, after notice of termination of this Contract under the provisions of this paragraph, it is determined by the 
Authority that the Contractor was not in default or that the default was excusable under the provisions of this para-
graph, the rights and obligations of the parties shall be those provided in the paragraph entitled “Termination for 
Convenience” contained in this Exhibit E.   
 
(f) The rights and remedies of the Authority provided in this paragraph shall not be exclusive and are in addition 
to any other rights and remedies provided by law or under this Contract.   

 
19. TERMINATION FOR CONVENIENCE  
 
(a) The Authority may, whenever the interests of the Authority so require, terminate this Contract, in whole or in 
part, for the convenience of the Authority.  The Authority shall give written notice of the termination to the Contractor 
specifying the part of the Contract terminated and when termination becomes effective. 
 
(b) The Contractor shall incur no further obligations in connection with the terminated orders, and, on the date set 
forth in the notice of termination, the Contractor will stop providing Services to the extent specified.  The Contractor 
also shall terminate outstanding orders and subcontracts as they relate to the terminated order.  The Contractor shall 
settle the liabilities and claims arising out of the termination of subcontracts and orders connected with the terminated 
orders.  The Authority may direct the Contractor to assign the Contractor's right, title, and interest under terminated 
orders or Subcontracts to the Authority.  The Contractor must still complete any orders not terminated by the notice 
of termination and may incur such obligations as are necessary to do so. 
 
(c) The Authority may require the Contractor to transfer title and deliver to the Authority in the manner and to the 
extent directed by the Authority: (1) any completed supplies; and (2) such partially completed supplies and materials, 
parts, tools, dies, jigs, fixtures, plans, drawings, information and contract rights (hereinafter called "Manufacturing 
Materials") as the Contractor has specifically produced or specially acquired for the performance of the terminated 
part of this Contract.  The Contractor shall, upon direction of the Authority, protect and preserve property in the 
possession of the Contractor in which the Authority has an interest.  If the Authority does not exercise this right, the 
Contractor shall use its best efforts to sell such supplies and Manufacturing Materials. 
 
(d) The Authority shall pay the Contractor the following amounts: 
 

(1) Contract prices for supplies accepted under the Contract; 



CAPITAL METROPOLITAN TRANSPORTATION AUTHORITY 

____________________________________________________________________________ 
 

__________________________________________________________________________________________________________________ 
 
RFP 306764 (10/13/2020) Page 12 of 25 Exhibit E-Revised-1 
 Amendment 1 

(2) costs incurred in preparing to perform and performing the terminated portion of the Services plus a fair 
and reasonable profit on such portion of the Services (such profit shall not include anticipatory profit or consequential 
damages), less amounts paid or to be paid for accepted supplies; provided, however, that if it appears that the Con-
tractor would have sustained a loss if the entire Contract would have been completed, no profit shall be allowed or 
included, and the amount of compensation shall be reduced to reflect the anticipated rate of loss; 

 
(3) costs of settling and paying claims arising out of the termination of subcontracts (these costs must not 

include costs paid in accordance with subparagraph (2) of this paragraph); and 
 
(4) the reasonable settlement costs of the Contractor and other expenses reasonably necessary for the 

preparation of settlement claims and supporting data with respect to the terminated portion of the Contract and for 
the termination and settlement of subcontracts thereunder, together with reasonable storage, transportation, and 
other costs incurred in connection with the protection or disposition of property allocable to the terminated portion of 
this Contract. 
 

(5) The total sum to be paid the Contractor under this paragraph shall not exceed the total Contract Sum 
plus the reasonable settlement costs of the Contractor reduced by the amount of payments otherwise made, the 
proceeds of any sales of supplies and Manufacturing Materials under this paragraph, and the contract price of orders 
not terminated. 
 
20. CONTRACTOR CERTIFICATION 
 
The Contractor certifies that the fees in this Contract have been arrived at independently without consultation, com-
munication, or agreement for the purpose of restricting competition, as to any matter relating to such fees with any 
other firm or with any competitor. 

 
21. INTELLECTUAL; DATA PRIVACY PROPERTY PROVISIONS  
 
(a) As between the Contractor and the Authority, the Works and Intellectual Property Rights therein are and shall 
be owned exclusively by Capital Metro, and not the Contractor. The Contractor specifically agrees that all Works shall 
be considered “works made for hire” and that the Works shall, upon creation, be owned exclusively by the Authority.  
To the extent that the Works, under applicable law, may not be considered works made for hire, the Contractor hereby 
effectively transfers, grants, conveys, assigns, and relinquishes exclusively to the Authority all right, title and interest 
in and to all worldwide ownership rights in the Works, and all Intellectual Property Rights in the Works, without the 
necessity of any further consideration, and the Authority shall be entitled to obtain and hold in its own name all 
Intellectual Property Rights in and to the Works. Further, the Contractor agrees that any and all Authority data or 
compilations thereof produced under this Contract shall be and remain the sole property of the Authority.  Upon the 
request of the Authority, but in any event upon termination of this Contract, the Contractor shall surrender to the 
Authority all such data and compilations. 
 

(1) For the avoidance of doubt, it is understood that, in performing its obligations under the Contract, Con-
tractor may use its own previously developed data, documentation, software, ideas, concepts, materials, or infor-
mation, in whatever form, or develop new and unique products that will aide Contractor in performing its services to 
Authority as it relates solely to this Contract but are not created for the exclusive use, or ownership by, the Authority 
(collectively, "Contractor Works"). All Contractor Preexisting Works shall remain the sole, exclusive and unrestricted 
property of Contractor. Contractor shall supply to the Authority a non-exclusive, non-transferable license to the extent 
required for the use by the Authority of the Services provided pursuant to this Contract for the time that the Services 
are provided solely for the purposes of the Contract.   
 
(b) The Contractor, upon request and without further consideration, shall perform any acts that may be deemed 
necessary or desirable by the Authority to evidence more fully the transfer of ownership of all Works to the Authority 
to the fullest extent possible, including but not limited to the execution, acknowledgement and delivery of such further 
documents in a form determined by the Authority.  In the event the Authority shall be unable for any reason to obtain 
the Contractor’s signature on any document necessary for any purpose set forth in the foregoing sentence, the Con-
tractor hereby irrevocably designates and appoints the Authority and its duly authorized officers and agents as the 
Contractor’s agent and the Contractor’s attorney-in-fact to act for and in the Contractor’s behalf and stead to execute 
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and file any such document and to do all other lawfully permitted acts to further any such purpose with the same force 
and effect as if executed and delivered by the Contractor. 
 
(c) To the extent that any Contractor Works and/or third-party rights or limitations are embodied, contained, re-
served or reflected in the Works, the Contractor shall either: 
  

(1) grant to the Authority the irrevocable, perpetual, non-exclusive, worldwide, royalty-free right and license 
to:  

 
(i)  use, execute, reproduce, display, perform, distribute copies of, and prepare derivative works based 

upon such pre-existing rights and any derivative works thereof in connection with the sale, offering for sale, marketing, 
advertising, and promotion of the Authority’s goods and services, and in all forms of media, media channels and/or 
publicity that may now exist or hereafter be created or developed, including but not limited to television, radio, print, 
Internet, and social media (e.g., Facebook, Twitter, YouTube, etc.) and  

 
(ii)  authorize others to do any or all of the foregoing, or  

(2)  where the obtaining of worldwide rights is not reasonably practical or feasible, provide written notice to 
the Authority of such pre-existing or third party rights or limitations, request the Authority’s approval of such pre-
existing or third party rights, obtain a limited right and license to use such pre-existing or third party rights on such 
terms as may be reasonably negotiated, and obtain the Authority’s written approval of such pre-existing or third party 
rights and the limited use of same. The Contractor shall provide the Authority with documentation indicating a third 
party’s written approval for the Contractor to use any pre-existing or third-party rights that may be embodied, con-
tained, reserved or reflected in the Works.  THE CONTRACTOR SHALL INDEMNIFY, DEFEND AND HOLD THE 
AUTHORITY HARMLESS FROM AND AGAINST ANY AND ALL CLAIMS, DEMANDS, REGULATORY PRO-
CEEDINGS AND/OR CAUSES OF ACTION, AND ALL LOSSES, DAMAGES, AND COSTS (INCLUDING ATTOR-
NEYS’ FEES AND SETTLEMENT COSTS) ARISING FROM OR RELATING TO, DIRECTLY OR INDIRECTLY, 
ANY CLAIM OR ASSERTION BY ANY THIRD PARTY THAT THE WORKS INFRINGE ANY THIRD-PARTY 
RIGHTS.  The foregoing indemnity obligation shall not apply to instances in which the Authority either:  

 
(i)  exceeded the scope of the limited license that was previously obtained by the Contractor and 

agreed to by the Authority, or  
 
(ii)  obtained information or materials, independent of the Contractor’s involvement or creation, and 

provided such information or materials to the Contractor for inclusion in the Works, and such information or materials 
were included by the Contractor, in an unaltered and unmodified fashion, in the Works. 
 
(d) The Contractor hereby warrants and represents to the Authority that individuals or characters appearing or 
depicted in any advertisement, marketing, promotion, publicity or media, of any type or form that may now exist or 
hereafter be created or developed by or on behalf of the Contractor for the use by or benefit of the Authority, have 
provided their written consent for the use, reproduction, display, performance, and distribution of, and/or preparation 
of derivative works to, their persona or personality rights, including name, biographical information, picture, portrait, 
likeness, performance, voice and/or identity (“Personality Rights”), and have been compensated for such Personality 
Rights, if appropriate. If such permission has been obtained for a limited time, the Contractor shall be responsible for 
any costs associated with claims resulting from such use, etc., of the Personality Rights after the expiration of those 
time limits. THE CONTRACTOR AGREES TO DEFEND, INDEMNIFY AND HOLD THE AUTHORITY HARMLESS 
FROM ANY CLAIMS, INCLUDING BUT NOT LIMITED TO CLAIMS FOR INVASION OF PRIVACY, INFRINGE-
MENT OF THE RIGHT OF PUBLICITY, LIBEL, UNFAIR COMPETITION, FALSE ADVERTISING, INTENTIONAL 
OR NEGLIGENT INFLICTION OF EMOTIONAL DISTRESS, COPYRIGHT OR TRADEMARK INFRINGEMENT, 
AND/OR CLAIMS FOR ATTORNEY’S FEES, RESULTING FROM SUCH USE, ETC., OF THE PERSONALITY 
RIGHTS. 
 
(e) The Contractor hereby irrevocably and forever waives, and agrees never to assert, any Moral Rights in or to 
the Works which the Contractor may now have or which may accrue to the Contractor’s benefit under U.S. or foreign 
copyright laws and any and all other residual rights and benefits which arise under any other applicable law now in 
force or hereafter enacted.  The term “Moral Rights” shall mean any and all rights of paternity or integrity of the Works 
and the right to object to any modification, translation or use of the Works, and any similar rights existing under the 
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judicial or statutory law of any country in the world or under any treaty, regardless of whether or not such right is 
denominated or referred to as a Moral Right.  

 
(f) The Contract is intended to protect the Authority’s proprietary rights pertaining to the Works, and the Intellectual 
Property Rights therein, and any misuse of such rights would cause substantial and irreparable harm to the Authority’s 
business.  Therefore, the Contractor acknowledges and stipulates that a court of competent jurisdiction should im-
mediately enjoin any material breach of the intellectual property and confidentiality provisions of this Contract, upon 
a request by the Authority, without requiring proof of irreparable injury as same should be presumed. 

 
(g) Upon the request of the Authority, but in any event upon termination of this Contract, the Contractor shall 
surrender to the Authority all documents and things pertaining to the Works, including but not limited to drafts, mem-
oranda, notes, records, drawings, manuals, computer software, reports, data, and all other documents or materials 
(and copies of same) generated or developed by the Contractor or furnished by the Authority to the Contractor, 
including all materials embodying the Works, any Authority confidential information, or Intellectual Property Rights, 
regardless of whether complete or incomplete.  This subparagraph is intended to apply to all Works made or compiled 
by the Contractor, as well as to all documents and things furnished to the Contractor by the Authority or by anyone 
else that pertains to the Works. 
 
(h) The Contractor may have access to personally identifiable information ("PII") in connection with the perfor-
mance of the Contract. PII shall be any information that identifies or describes a person or can be directly linked to a 
specific individual, including ridership and usage data. Examples of PII include, but are not limited to, name, address, 
phone or fax number, signature, date of birth, e-mail address, method of payment, ridership and travel pattern data.  
Customer Personally Identifiable Information, or Customer PII, means any PII relating to the Authority's customers. 
The Contractor shall take reasonable steps maintain the confidentiality, security, safety, and integrity of all Customer 
PII. Unless otherwise agreed to by the Authority in writing, Contractor will adhere to the following requirements con-
cerning Customer PII: 

 
(1) The Contractor shall take reasonable steps to maintain the confidentiality of and will not reveal or divulge 

to any person or entity any Customer PII that becomes known to it during the term of this Agreement. 
 
(2) The Contractor must maintain policies and programs that prohibit unauthorized disclosure of Customer 

PII by its employees and subcontractors and promote training and awareness of information security policies and 
practices. The Contractor must comply, and must cause its employees, representatives, agents, and sub-Contractors 
to comply, with such commercially and operationally reasonable directions as the Authority may make to promote the 
safeguarding or confidentiality of Customer PII. 

 
(3) The Contractor must conduct background checks for employees or sub-Contractors that have access to 

Customer PII or systems hosting Customer PII. 
 
(4) The Contractor must limit access to computers and networks that host Customer PII, including without 

limitation through user credentials and strong passwords, data encryption both during transmission and at rest, fire-
wall rules, and network-based intrusion detection systems 

 
Notwithstanding the above, the Parties hereby expressly acknowledge and agree that: 
 

(1) Contractor may disclose, divulge, or reveal PII and Customer PII in a manner approved by the Authority 
to the extent necessary to fulfill the requirements of this Contract or as otherwise approved in writing by the Authority; 
and 

 
(2) Unless provided otherwise in the Contract, Contractor shall not be responsible for any security for the 

transmission of data over the internet, payment processing or credit or debit card transactions or the data security or 
data privacy associated with the services of third-party vendors performing payment processing, hosting, or cloud 
vendor services. 
 
This Section 23(h) will survive termination or expiration of this Agreement. 
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22. STANDARDS OF PERFORMANCE 
 
The Contractor shall perform the Services hereunder in compliance with all applicable federal, state, and local laws 
and regulations.  The Contractor shall use only licensed personnel to perform Services required by law to be per-
formed by such personnel. 

 
23. INSPECTIONS AND APPROVALS 
 
(a) All Services performed by the Contractor or its Subcontractors or consultants shall be subject to the inspection 
and approval of the Authority at all times, but such approval shall not relieve the Contractor of responsibility for the 
proper performance of the Services.  The Contractor shall provide sufficient, safe, and proper facilities at all times for 
such inspection of the Services and shall furnish all information concerning the Services and give the Authority or its 
representatives free access at all reasonable times to the facilities where the Services are performed.  
 
(b) The Contractor shall provide and maintain an inspection system acceptable to the Authority covering the Ser-
vices under this Contract.  Complete records of all inspection work performed by the Contractor shall be maintained 
and made available to the Authority during Contract performance and for as long afterwards and the Contract re-
quires. 
 
(c) The Authority has the right to inspect and test all Services called for by this Contract, to the extent practicable, 
at all times and places during the term of the Contract. The Authority shall perform inspections and tests in a manner 
that will not unduly delay the Services. 
 
(d) If any of the Services do not conform with Contract requirements, the Authority may require the Contractor to 
perform the Services again in conformity with the Contract requirements, at no increase in the Contract Sum.  When 
the defects in services cannot be corrected by performance, the Authority may (1) require the Contractor to take 
necessary action to ensure that future performance conforms to Contract requirements and (2) reduce the Contract 
Sum to reflect the reduced value of the Services performed. 
 
(e) If the Contractor fails promptly to perform the Services again or to take the necessary action to ensure future 
performance in conformity with Contract requirements, the Authority may (1) by contract or otherwise, perform the 
Services and charge to the Contractor any cost incurred by the Authority that is directly related to the performance of 
such service or (2) terminate the Contract for default. 

 
24. SUSPENSION OF SERVICES 
 
(a) The Authority may order the Contractor in writing to suspend all or any part of the Services for such period of 
time as the Authority determines to be appropriate for the convenience of the Authority. 
 
(b) If the performance of all or any part of the Services is, for an unreasonable period of time, suspended or delayed 
by an act of the Authority in the administration of this Contract, or by the Authority’s failure to act within the time 
specified in this Contract (or, if no time is specified, within a reasonable time), an adjustment shall be made for any 
increase in cost of performance of this Contract (excluding profit) necessarily caused by such unreasonable suspen-
sion or delay, and the Contract modified in writing accordingly.  However, no adjustment shall be made under this 
paragraph for any suspension or delay to the extent (1) that performance would have suspended or delayed by any 
other cause, including the fault or negligence of the Contractor, or (2) for which an equitable adjustment is provided 
for or excluded under any other provision of this Contract.  
 
(c) No claim under this paragraph shall be allowed (1) for any costs incurred more than twenty (20) days before 
the Contractor shall have notified the Authority in writing of the act or failure to act involved (but this requirement shall 
not apply to a claim resulting from a suspension order), and (2) unless the claim, in an amount stated, is asserted in 
writing as soon as practicable after the termination of such suspension or delay, but not later than the date of final 
payment.  No part of any claim based on the provisions of this subparagraph shall be allowed if not supported by 
adequate evidence showing that the cost would not have been incurred but for a delay within the provisions of this 
paragraph. 
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25. PAYMENT TO SUBCONTRACTORS  
 
(a) Payments by contractors to subcontractors associated with Authority contracts are subject to the time periods 
established in the Texas Prompt Payment Act, Tex. Gov’t Code § 2251. 
 
(b) A false certification to the Authority under the provisions of the paragraph entitled "Invoicing and Payment" 
hereof may be a criminal offense in violation of Tex. Penal Code § 10.  
 
26. FEDERAL, STATE AND LOCAL TAXES 
 
The Contract Sum includes all applicable federal, state, and local taxes and duties.  The Authority is exempt from 
taxes imposed by the State of Texas and local sales and use taxes under Texas Tax Code § 151.309, and any such 
taxes included on any invoice received by the Authority shall be deducted from the amount of the invoice for purposes 
of payment. The Contractor may claim exemption from payment of applicable State taxes by complying with such 
procedures as may be prescribed by the State Comptroller of Public Accounts.  The Contractor bears sole and total 
responsibility for obtaining information pertaining to such exemption.   
 
27. EQUAL OPPORTUNITY 

 
During the performance of this Contract, the Contractor agrees that it will, in good faith, afford equal opportunity 
required by applicable federal, state, or local law to all employees and applicants for employment without regard to 
race, color, religion, sex, national origin, disability or any other characteristic protected by federal, state or local law.   

 
28. CONFLICT OF INTEREST 

 
(a) Reference is made to Exhibit B, Representations and Certifications, Code of Ethics, which is incorporated 
herein and made a part of this Contract. Capitalized terms used in this paragraph and not otherwise defined shall 
have the meanings as described to them in the Code of Ethics.  
 
(b) The Contractor represents that no Employee has a Substantial Interest in the Contractor or this Contract, which 
Substantial Interest would create or give rise to a Conflict of Interest. The Contractor further represents that no person 
who has a Substantial Interest in the Contractor and is or has been employed by the Authority for a period of two (2) 
years prior to the date of this Contract has or will (1) participate, for the Contractor, in a recommendation, bid, proposal 
or solicitation on any Authority contract, procurement or personnel administration matter, or (2) receive any pecuniary 
benefit from the award of this Contract through an ownership of a Substantial Interest (as that term is defined in 
Paragraph II, subparagraphs (1) and (3) of the Code of Ethics) in a business entity or real property. 
 
(c) The Contractor agrees to ensure that the Code of Ethics is not violated as a result of the Contractor’s activities 
in connection with this Contract. The Contractor agrees to immediately inform the Authority if it becomes aware of 
the existence of any such Substantial Interest or Conflict of Interest, or the existence of any violation of the Code of 
Ethics arising out of or in connection with this Contract. 
 
(d) The Authority may, in its sole discretion, require the Contractor to cause an immediate divestiture of such 
Substantial Interest or elimination of such Conflict of Interest, and failure of the Contractor to so comply shall render 
this Contract voidable by the Authority. Any willful violation of these provisions, creation of a Substantial Interest or 
existence of a Conflict of Interest with the express or implied knowledge of the Contractor shall render this Contract 
voidable by the Authority. 

 
(e) In accordance with paragraph 176.006, Texas Local Government Code, “vendor” is required to file a conflict of 
interest questionnaire within seven business days of becoming aware of a conflict of interest under Texas law. The 
conflict of interest questionnaire can be obtained from the Texas Ethics Commission at www.ethics.state.tx.us.  The 
questionnaire shall be sent to the Authority’s Contract Administrator. 
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29. GRATUITIES 
 

The Authority may cancel this Contract, without liability to the Contractor, if it is found that gratuities in the form of 
entertainment, gifts, or otherwise were offered or given by the Contractor or any agent or representative to any Au-
thority official or employee with a view toward securing favorable treatment with respect to the performance of this 
Contract.  In the event this Contract is canceled by the Authority pursuant to this provision, the Authority shall be 
entitled, in addition to any other rights and remedies, to recover from the Contractor a sum equal in amount to the 
cost incurred by the Contractor in providing such gratuities. 

 
30. PUBLICATIONS 
 
All published material and written reports submitted under this Contract must be originally developed material unless 
otherwise specifically provided in the Contract document. When material, not originally developed, is included in a 
report, it shall have the source identified. This provision is applicable when the material is in a verbatim or extensive 
paraphrased format. 
 
31. REQUEST FOR INFORMATION 
 
(a) The Contractor shall not provide information generated or otherwise obtained in the performance of its respon-
sibilities under this Contract to any party other than the Authority and its authorized agents except as otherwise 
provided by this Contract or after obtaining the prior written permission of the Authority. 
(b) This Contract, all data and other information developed pursuant to this Contract shall be subject to the Texas 
Public Information Act. The Authority shall comply with all aspects of the Texas Public Information Act. 
 
(c) The Contractor is instructed that any requests for information regarding this Contract and any deliverables shall 
be referred to the Authority.  

 
(d) The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract and the con-
tractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or intentionally fails 
to comply with a requirement of that subchapter. 

 
(1) The requirement of Subchapter J, Chapter 552, Government Code as amended currently applies to ex-

penditures of at least $1 million in public funds for the purchase of goods or services.  
 

32. RIGHTS TO PROPOSAL AND CONTRACTUAL MATERIAL 
 
(a) All documentation related to or prepared in connection with any proposal, including the contents of any proposal 
contracts, responses, inquiries, correspondence, and all other material submitted in connection with the proposal 
shall become the property of the Authority upon receipt. 
 
(b) All documents, reports, data, graphics and other materials produced under this Contract shall become the sole 
possession of the Authority upon receipt and payment, subject only to the Contractor's professional obligation to 
maintain copies of its work product. 
 
33. LIMITATION OF LIABILITY 
 
In no event shall the Authority or its officers, directors, agents or employees be liable in contract or tort, to the Con-
tractor or its Subcontractors for special, indirect, incidental or consequential damages, resulting from the Authority's 
performance, nonperformance, or delay in performance of its obligations under this Contract, or the Authority's ter-
mination of the Contract with or without cause, or the Authority's suspension of the Services.  This limitation of liability 
shall not apply to intentional tort or fraud.  The Contractor shall include similar liability provisions in all its Subcontracts. 
 
34. LAWS, STATUTES AND OTHER GOVERNMENTAL REQUIREMENTS 
 
The Contractor agrees that it shall be in compliance with all laws, statutes, and other governmental requirements, 
regulations or standards prevailing during the term of this Contract.  
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35. CLAIMS 
 
In the event that any claim, demand, suit, or other action is made or brought by any person, firm, corporation, or other 
entity against the Contractor arising out of this Contract, the Contractor shall give written notice thereof, to the Au-
thority within three (3) working days after being notified of such claim, demand, suit, or action.  Such notice shall state 
the date and hour of notification of any such claim, demand, suit, or other action; the name and address of the person, 
firm, corporation, or other entity making such claim or instituting or threatening to institute any type of action or pro-
ceeding; the basis of such claim, action, or proceeding; and the name of any person against whom such claim is 
being made or threatened.  Such written notice shall be delivered either personally or by mail and shall be directly 
sent to the attention of the President/CEO, Capital Metropolitan Transportation Authority, 2910 E. 5th Street, Austin, 
Texas 78702. 
 
36. LICENSES AND PERMITS 
 
The Contractor shall, without additional expense to the Authority, be responsible for obtaining any necessary licenses, 
permits, and approvals for complying with any federal, state, county, municipal, and other laws, codes, and regula-
tions applicable to the Services to be provided under this Contract including, but not limited to, any laws or regulations 
requiring the use of licensed Subcontractors to perform parts of the work.   
 
37. NOTICE OF LABOR DISPUTES 
 
(a) If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay the 
timely performance of this Contract, the Contractor immediately shall give notice, including all relevant information, 
to the Authority. 
 
(b) The Contractor agrees to insert the substance of this paragraph, including this subparagraph (b), in any Sub-
contract under which a labor dispute may delay the timely performance of this Contract; except that each Subcontract 
shall provide that in the event its timely performance is delayed or threatened by delay by any actual or potential labor 
dispute, the Subcontractor shall immediately notify the next higher tier Subcontractor or the Contractor, as the case 
may be, of all relevant information concerning the dispute. 
 
38. PUBLICITY RELEASES 
 
All publicity releases or releases of reports, papers, articles, maps, or other documents in any way concerning this 
Contract or the Services hereunder which the Contractor or any of its Subcontractors desires to make for the purposes 
of publication in whole or in part, shall be subject to approval by the Authority prior to release. 
 
39. INTEREST OF PUBLIC OFFICIALS  
 
The Contractor represents and warrants that no employee, official, or member of the Board of the Authority is or will 
be pecuniarily interested or benefited directly or indirectly in this Contract.  The Contractor further represents and 
warrants that it has not offered or given gratuities (in the form of entertainment, gifts or otherwise) to any employee, 
official, or member of the Board of the Authority with a view toward securing favorable treatment in the awarding, 
amending, or evaluating the performance of this Contract.  For breach of any representation or warranty in this par-
agraph, the Authority shall have the right to terminate this Contract without liability and/or have recourse to any other 
remedy it may have at law or in equity. 

 
40. INDEMNIFICATION 
 
(a) THE CONTRACTOR WILL INDEMNIFY, DEFEND AND HOLD THE AUTHORITY AND ITS OFFICERS, DI-
RECTORS, EMPLOYEES, AGENTS AND REPRESENTATIVES (THE AUTHORITY AND EACH SUCH PERSON 
OR ENTITY IS AN “INDEMNIFIED PARTY”) HARMLESS FROM AND AGAINST AND PAY ANY AND ALL DAM-
AGES (AS DEFINED HEREIN) DIRECTLY OR INDIRECTLY RESULTING FROM, RELATING TO, ARISING OUT 
OF OR ATTRIBUTABLE TO ANY OF THE FOLLOWING: 
 

(1) ANY BREACH OF ANY REPRESENTATION OR WARRANTY THAT THE CONTRACTOR HAS MADE 
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IN THIS CONTRACT; 
 
(2) ANY BREACH, VIOLATION OR DEFAULT BY OR THROUGH THE CONTRACTOR OR ANY OF ITS 

SUBCONTRACTORS OF ANY OBLIGATION OF THE CONTRACTOR IN THIS CONTRACT OR ANY OTHER 
AGREEMENT BETWEEN THE CONTRACTOR AND THE AUTHORITY; 

 
(3) THE USE, CONDITION, OPERATION OR MAINTENANCE OF ANY PROPERTY, VEHICLE, FACILITY 

OR OTHER ASSET OF THE AUTHORITY TO WHICH THE CONTRACTOR HAS ACCESS OR AS TO WHICH 
THE CONTRACTOR PROVIDES SERVICES; OR 

 
(4) ANY ACT OR OMISSION OF THE CONTRACTOR OR ANY OF ITS SUBCONTRACTORS OR ANY 

OF THEIR OFFICERS, DIRECTORS, EMPLOYEES, AGENTS, CUSTOMERS, INVITEES, REPRESENTATIVES 
OR VENDORS. 

 
(b) “ACTION” MEANS ANY ACTION, APPEAL, PETITION, PLEA, CHARGE, COMPLAINT, CLAIM, SUIT, DE-
MAND, LITIGATION, MEDIATION, HEARING, INQUIRY, INVESTIGATION OR SIMILAR EVENT, OCCURRENCE 
OR PROCEEDING. 
 
(c) “DAMAGES” MEANS ALL DIRECT OR INDIRECT DAMAGES, LOSSES, LIABILITIES, DEFICIENCIES, 
SETTLEMENTS, CLAIMS, AWARDS, INTEREST, PENALTIES, JUDGMENTS, FINES, OR OTHER COSTS OR 
EXPENSES OF ANY KIND OR NATURE WHATSOEVER, WHETHER KNOWN OR UNKNOWN, CONTINGENT 
OR VESTED, MATURED OR UNMATURED, AND WHETHER OR NOT RESULTING FROM THIRD-PARTY 
CLAIMS, INCLUDING COSTS (INCLUDING, WITHOUT LIMITATION, REASONABLE FEES AND EXPENSES OF 
ATTORNEYS, OTHER PROFESSIONAL ADVISORS AND EXPERT WITNESSES) RELATED TO ANY INVESTI-
GATION, ACTION, SUIT, ARBITRATION, APPEAL, CLAIM, DEMAND, INQUIRY, COMPLAINT, MEDIATION, IN-
VESTIGATION OR SIMILAR EVENT, OCCURRENCE OR PROCEEDING. 

 
(d) “THREATENED” MEANS A DEMAND OR STATEMENT HAS BEEN MADE (ORALLY OR IN WRITING) OR 
A NOTICE HAS BEEN GIVEN (ORALLY OR IN WRITING), OR ANY OTHER EVENT HAS OCCURRED OR ANY 
OTHER CIRCUMSTANCES EXIST THAT WOULD LEAD A PRUDENT PERSON OR ENTITY TO CONCLUDE 
THAT AN ACTION OR OTHER MATTER IS LIKELY TO BE ASSERTED, COMMENCED, TAKEN OR OTHERWISE 
PURSUED IN THE FUTURE. 
 
(e) IF ANY ACTION IS COMMENCED OR THREATENED THAT MAY GIVE RISE TO A CLAIM FOR INDEMNI-
FICATION (A “CLAIM”) BY ANY INDEMNIFIED PARTY AGAINST THE CONTRACTOR, THEN SUCH INDEMNI-
FIED PARTY WILL PROMPTLY GIVE NOTICE TO THE CONTRACTOR AFTER SUCH INDEMNIFIED PARTY 
BECOMES AWARE OF SUCH CLAIM.  FAILURE TO NOTIFY THE CONTRACTOR WILL NOT RELIEVE THE 
CONTRACTOR OF ANY LIABILITY THAT IT MAY HAVE TO THE INDEMNIFIED PARTY, EXCEPT TO THE EX-
TENT THAT THE DEFENSE OF SUCH ACTION IS MATERIALLY AND IRREVOCABLY PREJUDICED BY THE 
INDEMNIFIED PARTY’S FAILURE TO GIVE SUCH NOTICE.  THE CONTRACTOR WILL ASSUME AND THERE-
AFTER DILIGENTLY AND CONTINUOUSLY CONDUCT THE DEFENSE OF A CLAIM WITH COUNSEL THAT IS 
SATISFACTORY TO THE INDEMNIFIED PARTY. THE INDEMNIFIED PARTY WILL HAVE THE RIGHT, AT ITS 
OWN EXPENSE, TO PARTICIPATE IN THE DEFENSE OF A CLAIM WITHOUT RELIEVING THE CONTRACTOR 
OF ANY OBLIGATION DESCRIBED ABOVE.  IN NO EVENT WILL THE CONTRACTOR APPROVE THE ENTRY 
OF ANY JUDGMENT OR ENTER INTO ANY SETTLEMENT WITH RESPECT TO ANY CLAIM WITHOUT THE 
INDEMNIFIED PARTY’S PRIOR WRITTEN APPROVAL, WHICH WILL NOT BE UNREASONABLY WITHHELD.  
UNTIL THE CONTRACTOR ASSUMES THE DILIGENT DEFENSE OF A CLAIM, THE INDEMNIFIED PARTY MAY 
DEFEND AGAINST A CLAIM IN ANY MANNER THE INDEMNIFIED PARTY REASONABLY DEEMS APPROPRI-
ATE.  THE CONTRACTOR WILL REIMBURSE THE INDEMNIFIED PARTY PROMPTLY AND PERIODICALLY 
FOR THE DAMAGES RELATING TO DEFENDING AGAINST A CLAIM AND WILL PAY PROMPTLY THE INDEM-
NIFIED PARTY FOR ANY DAMAGES THE INDEMNIFIED PARTY MAY SUFFER RELATING TO A CLAIM. 
 
(f) THE INDEMNIFICATION OBLIGATIONS AND RIGHTS PROVIDED FOR IN THIS CONTRACT DO NOT RE-
QUIRE (AND SHALL NOT BE CONSTRUED AS REQUIRING) THE CONTRACTOR TO INDEMNIFY, HOLD 
HARMLESS, OR DEFEND ANY INDEMNIFIED PARTY (OR ANY THIRD PARTY) AGAINST ANY ACTION OR 
CLAIM (OR THREATENED ACTION OR CLAIM) CAUSED BY THE NEGLIGENCE OR FAULT, THE BREACH OR 
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VIOLATION OF A STATUTE, ORDINANCE, GOVERNMENTAL REGULATION, STANDARD, OR RULE, OR THE 
BREACH OF CONTRACT OF ANY INDEMNIFIED PARTY, ITS AGENTS OR EMPLOYEES, OR ANY THIRD 
PARTY UNDER THE CONTROL OR SUPERVISION OF ANY INDEMNIFIED PARTY, OTHER THAN THE CON-
TRACTOR OR ITS AGENTS, EMPLOYEES, OR SUBCONTRACTORS OF ANY TIER. 
 
(g) THIS PARAGRAPH WILL SURVIVE ANY TERMINATION OR EXPIRATION OF THIS CONTRACT. 
 
41. RECORD RETENTION; ACCESS TO RECORDS AND REPORTS 
 
(a) The Contractor will retain, and will require its Subcontractors of all tiers to retain, complete and readily acces-
sible records related in whole or in part to the Contract, including, but not limited to, data, documents, reports, statis-
tics, sub-agreements, leases, subcontracts, arrangements, other third party agreements of any type, and supporting 
materials related to those records.  
 
(b) If this is a cost-reimbursement, incentive, time and materials, labor hour, or price determinable Contract, or any 
combination thereof, the Contractor shall maintain, and the Authority and its representatives shall have the right to 
examine, all books, records, documents, and other evidence and accounting procedures and practices sufficient to 
reflect properly all direct and indirect costs of whatever nature claimed to have been incurred and anticipated to be 
incurred for the performance of this Contract. 
 
(c) If the Contractor submitted certified cost or pricing data in connection with the pricing of this Contract or if the 
Contractor’s cost of performance is relevant to any change or modification to this Contract, the Authority and its 
representatives shall have the right to examine all books, records, documents, and other data of the Contractor 
related to the negotiation, pricing, or performance of such Contract, change, or modification for the purpose of eval-
uating the costs incurred and the accuracy, completeness, and currency of the cost or pricing data submitted.  The 
right of examination shall extend to all documents necessary to permit adequate evaluation of the costs incurred and 
the cost or pricing data submitted, along with the computations and projections used therein. 
 
(d) The Contractor shall maintain all books, records, accounts and reports required under this paragraph for a 
period of at not less than three (3) years after the date of termination or expiration of this Contract, except in the event 
of litigation or settlement of claims arising from the performance of this Contract, in which case records shall be 
maintained until the disposition of all such litigation, appeals, claims or exceptions related thereto. 
 
(e) The Contractor agrees to provide sufficient access to the Authority and its contractors to inspect and audit 
records and information related to performance of this Contract as reasonably may be required. 
 
(f) The Contractor agrees to permit the Authority and its contractors access to the sites of performance under this 
Contract as reasonably may be required.  

(g) If an audit pursuant to this paragraph reveals that the Authority has paid any invoices or charges not authorized 
under this Contract, the Authority may offset or recoup such amounts against any indebtedness owed by it to the 
Contractor, whether arising under this Contract or otherwise, over a period of time equivalent to the time period over 
which such invoices or charges accrued. 
 
(h) This paragraph will survive any termination or expiration of this Contract. 
 
42. EXCUSABLE DELAYS 
 
(a) Except for defaults of Subcontractors at any tier, the Contractor shall not be in default because of any failure 
to perform this Contract under its terms if the failure arises from Force Majeure Events.  In each instance, the failure 
to perform must be beyond the control and without the fault or negligence of the Contractor.  “Default” includes failure 
to make progress in the performance of the Services. 
 
(b) If the failure to perform is caused by the failure of a Subcontractor at any tier to perform or make progress, and 
if the cause of the failure was beyond the control of both the Contractor and Subcontractor and without the fault or 
negligence of either, the Contractor shall not be deemed to be in default, unless:  
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(1) the subcontracted supplies or services were obtainable from other sources; 
 

(2) the Authority ordered the Contractor in writing to obtain these services from the other source; and 
 

(3) the Contractor failed to comply reasonably with this order. 
 
(c) Upon the request of the Contractor, the Authority shall ascertain the facts and extent of the failure.  If the 
Authority determines that any failure to perform results from one or more of the causes above, the delivery schedule 
or period of performance shall be revised, subject to the rights of the Authority under this Contract. 
 
43. LOSS OR DAMAGE TO PROPERTY 
 
The Contractor shall be responsible for any loss or damage to property including money securities, merchandise, 
fixtures and equipment belonging to the Authority or to any other individual or organization, if any such loss or damage 
was caused by the Contractor or any Subcontractor at any tier, or any employee thereof, while such person is on the 
premises of the Authority as an employee of the Contractor or Subcontractor.  
 
44. CONTRACTOR CONTACT/AUTHORITY DESIGNEE 
 
The Contractor shall provide the Authority with a telephone number to ensure immediate communication with a per-
son (not a recording) anytime during Contract performance. Similarly, the Authority shall designate an Authority rep-
resentative who shall be similarly available to the Contractor. 
 
45. QUALITY ASSURANCE 
 
A periodic review of the Contractor’s scheduled work may be performed by the Authority. If work is deemed incom-
plete or unacceptable in any way, the Authority will determine the cause and require the Contractor to take corrective 
measures in accordance with the terms of the Contract. 

 
46. INTERPRETATION OF CONTRACT – DISPUTES 
 
All questions concerning interpretation or clarification of this Contract or the acceptable fulfillment of this Contract by 
the Contractor shall be immediately submitted in writing to the Authority’s Contracting Officer for determination.  All 
determinations, instructions, and clarifications of the Contracting Officer shall be final and conclusive unless the Con-
tractor files with the Capital Metro President/CEO within two (2) weeks after the Authority notifies the Contractor of 
any such determination, instruction or clarification, a written protest, stating in detail the basis of the protest.  The 
President/CEO shall consider the protest and notify the Contractor within two (2) weeks of the protest filing of his or 
her final decision.  The President/CEO’s decisions shall be conclusive subject to judicial review.  Notwithstanding any 
disagreement the Contractor may have with the decisions of the President/CEO, the Contractor shall proceed with 
the Services in accordance with the determinations, instructions, and clarifications of the President/CEO.  The Con-
tractor shall be solely responsible for requesting instructions or interpretations and liable for any cost or expenses 
arising from its failure to do so.  The Contractor's failure to protest the Contracting Officer's determinations, instruc-
tions, or clarifications within the two-week period shall constitute a waiver by the Contractor of all of its rights to further 
protest. 
 
47. TOBACCO FREE WORKPLACE 
 
(a) Tobacco products include cigarettes, cigars, pipes, snuff, snus, chewing tobacco, smokeless tobacco, dipping 
tobacco and any other non-FDA approved nicotine delivery device. 
 
(b) The tobacco free workplace policy refers to all Capital Metro owned or leased property.  Note that this includes 
all buildings, facilities, work areas, maintenance facilities, parking areas and all Authority owned vehicles. 
 
(c) Tobacco use is not permitted at any time on Capital Metro owned or leased property, including personal vehi-
cles parked in Capital Metro parking lots. 
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(d) Littering of tobacco-related products on the grounds or parking lots is also prohibited. 
 

48. ORDER OF PRECEDENCE 
 
In the event of any inconsistency between the provisions of this Contract, the inconsistency shall be resolved by 
giving precedence in the following order:   
 

1. Exhibit A – Pricing Schedule  
2. Exhibit E – Contractual Terms and Conditions – Revised-1 
3. Exhibit F – Scope of Services 
4. Exhibit B – Representations and Certifications 
5. Exhibit D – Small Business Enterprise Program/SBE 
6. Other provisions or attachments to the Contract 

 
49. ANTI-CORRUPTION AND BRIBERY LAWS 
 
The Contractor shall comply with all Applicable Anti-Corruption and Bribery Laws. The Contractor represents and 
warrants that it has not and shall not violate or cause the Authority to violate any such Anti-Corruption and Bribery 
Laws. The Contractor further represents and warrants that, in connection with supplies or Services provided to the 
Authority or with any other business transaction involving the Authority, it shall not pay, offer, promise, or authorize the 
payment or transfer of anything of value, directly or indirectly to: (a) any government official or employee (including 
employees of government owned or controlled companies or public international organizations) or to any political party, 
party official, or candidate for public office or (b) any other person or entity if such payments or transfers would violate 
applicable laws, including Applicable Anti-Corruption and Bribery Laws.  Notwithstanding anything to the contrary herein 
contained, the Authority may withhold payments under this Contract, and terminate this Contract immediately by way 
of written notice to the Contractor, if it believes, in good faith, that the Contractor has violated or caused the Authority to 
violate the Applicable Anti-Corruption and Bribery Laws. The Authority shall not be liable to the Contractor for any claim, 
losses, or damages related to its decision to exercise its rights under this provision. 
 
50. VARIATION IN ESTIMATED QUANTITY  
 
If the quantity of a unit-priced item in this Contract is an estimated quantity and the actual quantity of the unit-priced 
item varies more than ten percent (10%) above or below the estimated quantity, an equitable adjustment in the 
Contract price shall be made upon demand of either party.  The equitable adjustment shall be based upon any 
increase or decrease in costs due solely to the variation above one hundred ten percent (110%) or below ninety 
percent (90%) of the estimated quantity.  If the quantity variation is such as to cause an increase in the time necessary 
for completion, the Contractor may request (in writing) an extension of time to be received by the Contracting Officer 
within ten (10) days from the beginning of the delay, or within such further period as may be granted by the Contract-
ing Officer before the date of final settlement of the Contract.  Upon the receipt of a written request for an extension, 
the Contracting Officer shall ascertain the facts and make an adjustment for extending the completion date as, in the 
judgment of the Contracting Officer, is justified. 
 
51. ORGANIZATIONAL CONFLICT OF INTEREST (OCI) 
 
(a) This Contract may task the Contractor to prepare or assist in preparing work statements that directly, predict-
ably and without delay are used in future competitive acquisitions. The parties recognize that by the Contractor 
providing this support a potential conflict of interest arises as defined by FAR 9.5. 
 
(b)  For the purposes of this paragraph, the term “Contractor” means the Contractor, its subsidiaries and affiliates, 
joint ventures involving the Contractor, any entity with which the Contractor may hereafter merge or affiliate and any 
other successor or assignee of the Contractor.  
 
(c) The Contractor acknowledges the full force and effect of this paragraph. It agrees to be bound by its terms and 
conditions and understands that violation of this paragraph may, in the judgment of the Contracting Officer, be cause 
for Termination for Default. The Contractor also acknowledges that this does not represent the sole and exclusive 
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remedy available to the Authority in the event the Contractor breaches this or any other Organizational Conflict of 
Interest paragraph. 
 
52. MISCELLANEOUS 
 
(a) This Contract does not intend to, and nothing contained in this Contract shall create any partnership, joint 
venture or other equity type agreement between the Authority and the Contractor. 
 
(b) All notices, statements, demands, requests, consents or approvals required under this Contract or by law by 
either party to the other shall be in writing and may be given or served by depositing same in the United States mail, 
postage paid, registered or certified and addressed to the party to be notified, with return receipt requested; by per-
sonally delivering same to such party; an agent of such party; or by overnight courier service, postage paid and 
addressed to the party to be notified; or by e-mail with delivery confirmation.  Notice deposited in the U.S. mail in the 
manner hereinabove described shall be effective upon such deposit.  Notice given in any other manner shall be 
effective only if and when received by the party to be notified. 
 
 If to the Contractor: As set forth in Exhibit B to this Contract 
  
 If to the Authority: Capital Metropolitan Transportation Authority 

Attn: Sr. Director/Chief Contracting Officer 
2910 E. 5th Street 
Austin, Texas 78702 

 
Address for notice can be changed by written notice to the other party. 
 
(c) In the event the Authority finds it necessary to employ legal counsel to enforce its rights under this Contract, or 
to bring an action at law, or other proceeding against the Contractor to enforce any of the terms, covenants or condi-
tions herein, the Contractor shall pay to the Authority its reasonable attorneys’ fees and expenses, regardless of 
whether suit is filed. 
 
(d) If any term or provision of this Contract or any portion of a term or provision hereof or the application thereof to 
any person or circumstance shall, to any extent, be void, invalid or unenforceable, the remainder of this Contract will 
remain in full force and effect unless removal of such invalid terms or provisions destroys the legitimate purpose of 
the Contract in which event the Contract will be terminated. 
 
(e) This Contract represents the entire agreement between the parties concerning the subject matter of this Con-
tract and supersedes any and all prior or contemporaneous oral or written statements, agreements, correspondence, 
quotations and negotiations. In executing this Contract, the parties do not rely upon any statement, promise, or rep-
resentation not expressed herein. This Contract may not be changed except by the mutual written agreement of the 
parties. 
 
(f) A facsimile signature shall be deemed an original signature for all purposes. For purposes of this paragraph, 
the phrase “facsimile signature” includes without limitation, an image of an original signature. 
 
(g) Whenever used herein, the term “including” shall be deemed to be followed by the words “without limitation”. 
Words used in the singular number shall include the plural, and vice-versa, and any gender shall be deemed to 
include each other gender. All Exhibits attached to this Contract are incorporated herein by reference. 
 
(h) All rights and remedies provided in this Contract are cumulative and not exclusive of any other rights or reme-
dies that may be available to the Authority, whether provided by law, equity, statute, or otherwise. The election of any 
one or more remedies the Authority will not constitute a waiver of the right to pursue other available remedies. 
 
(i) The Contractor shall not assign the whole or any part of this Contract or any monies due hereunder without the 
prior written consent of the Contracting Officer. No assignment shall relieve the Contractor from any of its obligations 
hereunder.  Any attempted assignment, transfer or other conveyance in violation of the foregoing shall be null and 
void. 
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(j) The failure of the Authority to insist upon strict adherence to any term of this Contract on any occasion shall 
not be considered a waiver or deprive the Authority thereafter to insist upon strict adherence to that term or other 
terms of this Contract. Furthermore, the Authority is a governmental entity and nothing contained in this Contract 
shall be deemed a waiver of any rights, remedies or privileges available by law. 
 
(k) This Contract shall be governed by and construed in accordance with the laws of the State of Texas. Any 
dispute arising with respect to this Contract shall be resolved in the state or federal courts of the State of Texas, 
sitting in Travis County, Texas and the Contractor expressly consents to the personal jurisdiction of these courts. 
 
(l) This Contract is subject to the Texas Public Information Act, Tex. Gov’t. Code, Chapter 552. 
 
(m) The Contractor represents, warrants and covenants that: (a) it has the requisite power and authority to execute, 
deliver and perform its obligations under this Contract; and (b) it is in compliance with all applicable laws related to 
such performance. 
 
(n) The person signing on behalf of the Contractor represents for himself or herself and the Contractor that he or 
she is duly authorized to execute this Contract. 
 
(o) No term or provision of this Contract is intended to be, or shall be, for the benefit of any person, firm, organiza-
tion, or corporation for a party hereto, and no such other person, firm, organization or corporation shall have any right 
or cause of action hereunder. 
 
(p) Capital Metro is a governmental entity and nothing in this Contract shall be deemed a waiver of any rights or 
privileges under the law. 
 
(q) Funding for this Contract after the current fiscal year is subject to revenue availability and appropriation of funds 
in the annual budget approved by the Authority’s Board of Directors. 
 
(r) Time is of the essence for all delivery, performance, submittal, and completion dates in this Contract.  
 
53. FUNDING AVAILABILITY 
 
Funding after the current fiscal year of any contract resulting from this solicitation is subject to revenue availability 
and appropriation of funds in the annual budget approved by the Authority’s Board of Directors.  
 
54. PRICE REDETERMINATION FOR FUEL CHARGES  
 
(a)   The fuel allowance stated in this contract shall be redetermined in accordance with the standard mileage rates 
established by the IRS for 2020: 
https://www.irs.gov/Tax-Professionals/Standard-Mileage-Rates/  
 
(b)  An equitable adjustment shall be made in 2021 or any subsequent years to the fuel allowance as IRS modifies 
the standard mileage rate to address the difference upon the demand of either party.  The per-mile fuel charge shall 
never exceed the amount allowed by the IRS.  
 
55. COOPERATIVE CONTRACT 
 
The Authority has entered into a master cooperative purchasing agreement with other governmental entities (with the 
Authority, the “Cooperative Members”) to form the Texas Interlocal Purchase Cooperative, under which the Cooper-
ative Members grant access and make available to one another certain contracts of the Cooperative Members, pur-
suant to the Interlocal Cooperation Act, Chapter 791 of the Texas Government Code and Chapter 271 of the Local 
Government Code. The Contractor agrees to offer to other eligible Cooperative Members the goods and services 
provided under this Contract with the same prices, and under terms and conditions, of this Contract.  The Authority 
does not accept any responsibility or liability arising from or related to a separate contract between another Cooper-
ative Member and Contractor based on this Contract or for any purchases made thereunder. 
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56.  AUSTIN TRANSIT PARTNERSHIP  
 
At the direction of Capital Metro, the services provided under the Contract may be performed on behalf of or in 
connection with Austin Transit Partnership (ATP), and ATP’s projects, initiatives, and proposals. 
 
 
Footer info: Exhibit E for Services, revised 10/13/2020, Page 25 of 25, end of document 
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EXHIBIT F 
LITERATURE DISTRIBUTION SERVICES 

 

SCOPE OF SERVICES 
____________________________________________________________________________ 
 
1. REQUIREMENT 
 
The Contractor shall place and distribute Capital Metro literature, posters, notices, promotional items, and merchan-
dising accessories. The materials and time requirements differ for different types of distribution points: buses, bus 
stops, stations and transit centers and outlets.  
 
(a) Onboard buses: distribution, replenishment and organization of maps, schedules, literature, and notices on 
literature racks in Capital Metro buses. These buses are currently housed at two (2) locations: 
 

(1) 2910 E. 5th Street, Austin, TX 
 

(2) 9315 McNeil Road, Austin, TX 
 

The Contractor is responsible for the transport, placement and removal of literature and notices in the racks and 
message centers on Capital Metro buses. The Contractor shall also deliver bulk orders of literature to these locations 
at service changes, held three (3) times a year. 
 
(b) Stations and Transit Centers: distribution, replenishment and removal of maps, schedules, literature and no-
tices at Capital Metro’s nine (9) Rail Station locations and twelve (12) Park and Rides. 
 
(c) Outlets: management, distribution, replenishment and removal of literature, promotional items and merchan-
dising accessories at ninety-five (95) existing Capital Metro outlets and up to ten (10) new outlets per year.  The 95 
outlets are subject to change and no additional fees may be charged for the substitution of one outlet for another, if 
that outlet is receiving the same average number of deliveries per year.  
 
(d) Capital Metro reserves the right to add or delete distribution points during the contract term with seven (7) day 
prior written notification by Capital Metro.   

 
(e) The receipt, inventory, storage, fulfillment, and recycling of literature covered under this contract. 
 
2.       INTENT 
 
The objective of this project is to: 
 
(a) Provide a system for regular replenishment of Capital Metro literature, notices and information. 
 
(b) Provide excellent customer service and customer appreciation by ensuring that Capital Metro information is 
current and readily available. 
 
3. SCOPE OF SERVICES 
 
Capital Metro requires the following service: 
 
(a) Literature management and fulfilment. Capital Metro orders a large quantity of brochures three (3) times per 
year when it changes its service. The types of literature most commonly ordered are: 

a. System Maps 
b. Color route brochures 
c. Duotone brochures 

Capital Metro maintains contracts with printers and orders the literature for these service changes. This contract will 
provide for the management and fulfillment of those orders and inventory. 
 



CAPITAL METROPOLITAN TRANSPORTATION AUTHORITY 
__________________________________________________________________________ 

 

__________________________________________________________________________________________________________________ 
RFP 306764 Page 2 of 6   Exhibit F 

 

 

Due to a shortage of space at Capital Metro facilities, this contract places the responsibility of receiving, inventory 
management and fulfillment of this literature on behalf of Capital Metro and its facilities, to the contractor. 
 
Capital Metro will provide the contractor with the quantities and types of literature being ordered and the address 
where the contractor wishes it to be shipped. 
 
The contractor will receive the literature, conduct an inventory of the literature, report any discrepancies to Capital 
Metro, and fulfill the service change and replenishment needs of the Authority from this supply. 
 
The contractor will provide Capital Metro with weekly reports on inventory and alert Capital Metro on reorder needs 
at least three weeks in advance of when the literature supply will be exhausted. These reorders may take place 
between service change events. Capital Metro may ask the contractor to analyze the consumption rates on literature 
that is being used at a higher than anticipated rate. 
 
There are, from time to time, special event brochures and literature that must also be ordered. The contractor will 
also receive, inventory and store those supplies prior to distribution. 
 
There is a small staging room at Capital Metro’s 2910 E. 5th location where a supply of literature may be kept for bus 
replenishment and Capital Metro requests, and a comparable space can be made available at the North Ops facility. 
 
The contractor must be able to receive shipments Monday through Friday from 8 a.m. to 5 p.m. 
 
(b)  Message Center Racks. The Contractor shall replenish literature in all message center racks on buses with 
brochures, system maps and passenger notices on Sundays and Wednesdays from 6:00 PM Sunday and Wednes-
day evening until the work is complete (approximately 2:00 AM Monday and Thursday morning) at the following 
locations: 
 

(1)  Capital Metro, 2910 E. 5th Street, approximately 284 buses. 
 
(2)  Capital Metro North Ops, 9315 McNeil Road, approximately 185 buses. 
 
(3) A diagram of the Message Center Rack on the buses is included below. 

 
(4) Message Center racks consist of three pockets and one Lucite frame for an announcement or calendar 

notice.  
 
(5) The 8-1/2 x 11” Message Center Announcements will be changed on a weekly basis. The Message 

Center Announcements may also be changed during Wednesday replenishment. 
 

(6) MetroExpress buses will have a Message Center rack stocked with system maps, passenger notices 
and MetroExpress bus pocket schedules. 
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(7) All other buses will have system maps and passenger notices stocked in the literature area of the Mes-
sage Center rack. 
 

(8) MetroRapid articulated buses (22 vehicles at North Ops) have a second message center with a portrait 
orientation located near the third door which is a Lucite frame only. 

 
(9) Due to unexpected events it may be necessary to distribute passenger notices or change the announce-

ments in the Lucite frames onboard buses at times other than the weekly Sunday installation or the optional Wednes-
day installation. The Contractor shall be available to make these emergency installations with a 12-hour notice. 

 
(10) The Contractor shall record all vehicles that are stocked and call out any that may not have been available 

due to maintenance work being performed or other absences from the yard at time of stocking. Because buses return 
to the lot from maintenance during the stocking time, the Contractor shall make a final sweep of the lot and make 
their best effort to update and stock any vehicles that might not have been on the lot during the original round of 
stocking. 
 
(c) Wheel Well Literature Racks. Most buses at 2910 E. 5th St. and North Ops are equipped with Literature Racks 
mounted on the curbside wheel well.  These literature racks will be stocked on a twice weekly basis on Sundays and 
Wednesdays from 6:00 PM Sunday and Wednesday evening until the work is complete (approximately 2:00 AM 
Monday and Thursday morning). 
 

 
 

(1) Capital Metro will provide the Contractor with a spreadsheet that indicates what literature will go on which 
bus. There will be a total of seven (7) sets of literature that will be placed on buses, designated by bus length and 
bus numbers (see Attachment 1): Bus numbers will change as Capital Metro updates its fleet and the Authority will 
ensure that the contractor has a corresponding list of numbers. 
 

(2)  The Contractor shall place up to eight (8) different pocket schedules in the racks on a twice weekly basis 
from 6:00 PM Sunday and Wednesday evenings until the work is complete - approximately 2:00 AM Monday and 
Thursday morning. During Sunday and Wednesday restocking, it may be necessary for the Contractor to remove 
additional pocket schedules placed on the buses by Bus Operators and put the removed schedules back into inven-
tory. It may also be necessary for the Contractor to organize and straighten the literature racks to correspond with 
the correct schedule placement requested by Capital Metro. 
 

(4) The Contractor shall be responsible for maintaining an accurate inventory of the literature received for 
distribution and will notify the Capital Metro Project Manager if less than three (3) weeks inventory of each individual 
schedule remains so the Project Manager can reorder. 
 
(d) Rail Stations and Transit Centers. The Contractor shall replenish pocket schedules, system maps and pas-
senger notices at nine (9) transit centers and nine (9) rail stations (see Attachment 4).  
 

(1)  Twice weekly replenishment: the following sites will have literature replenished twice a week. The Con-
tractor may vary the days for this replenishment, but a schedule of that replenishment must be submitted to the 
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Capital Metro Project Manager for approval and may not be changed without the prior approval of the Project Man-
ager. 
 
 

• Leander Station 
800 N. US 183  

• Lakeline Station 
13701 Lyndhurst St. 

• Howard Station 
3710 Howard Lane 

• Kramer Station 
2427½ Kramer Lane 

• Crestview Station 
6920 North Lamar Blvd. 

• Highland Station 
6420½ Airport Blvd. 

• MLK Jr. Station 
1719 Alexander Ave. 

• Plaza Saltillo 
412 Comal Street 

• Downtown Station 
401 E. 4th Street 

• North Lamar Transit Center 
8001 U.S. 183 

 
(2)  Weekly replenishment: the following sites will have literature replenished on a weekly basis: 

 
• Tech Ridge Park & Ride 

 900 Center Ridge Drive 
• South Congress Transit Center 

 301 W. Ben White 
• Pavilion Park & Ride 

 12400 U.S. 183 
• Great Hills Park & Ride 

10500 Jollyville Road 
• Westgate Park & Ride 

2027 W. Ben White 
• University of Texas Flawn Academic Center 
• Manor Park & Ride 

Carrie Manor & Lexington 
 
(e) Service Changes 
 

(1)  Bus Blitz: Capital Metro initiates changes to its service three (3) times per year and reprints its customer 
schedule information. One week before each of the service changes, all buses are stocked with new system maps 
and pocket schedules in their Message Center and Wheel Well racks. Existing materials are pulled off the bus and 
recycled. The Contractor shall place these maps and schedules onboard the buses per the steps listed in Attachment 
2. 
 

(2) Outlet Replenishment: At each Capital Metro service change the Contractor shall visit all ninety-five (95) 
Capital Metro outlets and provide them with literature as described in Attachment 3. This distribution will cover a one 
week period from the Monday following the bus blitz to the following Sunday. There are sixteen (16) locations that 
must have all literature delivered on the first day of distribution and the remaining seventy-nine (79) may be delivered 
over the next six (6) days.  
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(f)   Ongoing Fulfillment: The Contractor shall contact existing outlets on a monthly basis to replenish pocket sched-
ules. Vendor will contact either by telephone or in person to check the status of inventories and replenish, as neces-
sary.  
 
(g) Additional outlets may be identified for delivery during the life of the contract. Fulfillment of literature requests 
for outlets should be completed within five (5) business days from receipt of request.  

 
4. WORK PLAN REQUIREMENTS 

 
(a) Contractor employees and subcontractors shall be dressed in a clean, professional manner with the name of 
the Contractor’s company clearly visible on the shirt or jacket, and employees shall wear yellow reflective safety vests 
whenever on the bus yard. 
 
(b) Weather:  The Contractor is responsible for completing work within the specified times, rain, or shine.  
 
(c) Safety:  The Contractor shall obey all traffic safety laws, paying close attention to speed limits in bus yards. 
Crews shall be required to wear light colored clothing, reflective vests, contractor badges, and limit their foot traffic to 
pedestrian areas in bus yards.   
 
(d) Capital Metro shall provide the Contractor with a staging area on its bus yards to coordinate the stocking of 
buses. Materials can be obtained from Capital Metro on a semi-weekly basis at a time convenient for both the Con-
tractor and Capital Metro.  
 
(e) The Contractor shall create and maintain on a weekly basis, an inventory and report of locations where litera-
ture has been distributed and the amount and type of literature that has been placed at each location. They will also 
report to the Project Manager if any of the accessories (literature racks, message center racks, literature rack inserts, 
etc. are broken or missing) for repair or replacement. 
 
(f) The Contractor shall deliver a monthly written report to assess performance, verify deliverables and identify 
problems and opportunities. 
 
(g) The Contractor shall meet with Capital Metro Marketing staff on a quarterly basis to review and assess goals 
and performance. 
 
(h) The Contractor shall attend a 1-hour safety training for proper knowledge of bus yard features, behaviors and 
procedures for each bus yard. It is the responsibility of the Contractor to ensure all their employees be compliant and 
aware of safety requirements and procedures. 
 
5. FUEL CHARGES / TOLL CHARGES 
 
The Contractor shall submit mileage for the replenishment trips in monthly invoices with detailed information on the 
route taken. The mileage will begin from either the 2910 E. 5th location or the 9315 McNeil Road location, whichever 
is closer to the route, and will end once the last delivery is made. The Contractor shall submit routing for regular 
delivery patterns to the Capital Metro Project Manager. Tolls shall be paid only on pre-approved travel plans.  Mileage 
rates are not to exceed the IRS standard rate in place at the time the services are provided. 
 
6. OPTIONAL PURCHASES 
 
(a) Optional Purchase 2, MetroRail Trains 
 
Capital Metro may install literature holders on its ten (10) train cars.  Additional train cars may be added in the future.  
In the event the decision is made to install these literature holders, the Contractor shall: 
 

(1) Require employees who stock the trains to take a two-hour rail safety course. 
 

(2) Abide by all FRA rules with regard to safety aboard the train and in the rail yard. 
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(3) Stock all train cars twice a week, either at the North Ops rail yard facility at 9315 McNeil Road, or by 
boarding the trains at stations and stocking while the trains are in service. 
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EXHIBIT H 

PROPRIETARY RIGHTS AND DATA SECURITY ADDENDUM 

____________________________________________________________________________ 

Capital Metro Transportation Authority (“the Authority”) has invested extensive time, money and specialized 
resources into developing, collecting and establishing its tangible and intangible proprietary assets. This 
Proprietary Rights and Data Security Addendum (this “Addendum”) identifies and acknowledges the 
Authority’s proprietary rights, establishes baseline commitments regarding data security and represents a 
set of standard terms applicable to service providers and business partners when they enter into contracts 
with the Authority.  Capitalized terms used in this Addendum have the meanings set forth in the Agreement, 
unless differently defined in this Addendum.  The Contractor is responsible for ensuring compliance with 
the terms of this Addendum by the Contractor’s employees, agents and contractors and all of the restrictions 
and obligations in this Addendum that apply to the Contractor also apply to the Contractor’s employees, 
agents and contractors.  The term “including” or “includes” means including without limiting the generality 
of any description to which such term relates.  

1. Definitions.  The following terms will have the meanings described below in this Addendum. 

“Authority Data” means all data, content or information, in any form or format, including interim, Processed, 
compiled, summarized, or derivative versions of such data, content or information, and any insights that 
may be learned from such data, content or information, that may exist in any system, database, or record 
that is either (i) provided by or on behalf of the Authority or its customers to the Contractor, or (ii) is obtained, 
developed, produced or Processed by the Contractor or its systems, in each of (i) and (ii) in connection with 
the relationship or arrangements established by the Agreement, but excluding any data or information that 
is expressly defined as owned by the Contractor in the Agreement.  

“Authority Electronic Property” means (i) any websites controlled by the Authority, (ii) any Authority 
mobile device apps, (iii) any other kiosks, devices or properties for consumer interaction that are created, 
owned, or controlled by the Authority, and (iv) versions and successors of the foregoing, any form or format 
now known or later developed, that may be used by the Authority’s customers. 

“Data Law” means, as in effect from time to time, any law, rule, regulation, declaration, decree, directive, 
statute or other enactment, order, mandate or resolution, which is applicable to either the Contractor or the 
Authority, issued or enacted by any national, state, county, municipal, local, or other government or bureau, 
court, commission, board, authority, or agency, relating to data security, data protection and/or privacy.  
Data Laws also include ISO 27001 and ISO 27002, the most current Payment Card Industry Data Security 
Standard (the “PCI DSS”); and other industry standard practices. 

“Personal Identifying Information” means any data that identifies or could be used to identify a natural 
person, including name, mailing address, phone number, fax number, email address, Social Security 
number, credit card or other payment data, date of birth, driver’s license number, account number or user 
ID, PIN, or password.   

“Process” or “Processing” means, with respect to Authority Data, to collect, access, use, process, modify, 
copy, analyze, disclose, transmit, transfer, sell, rent, store, or retain or destroy such data in any form.  For 
the avoidance of doubt, “Process” includes the compilation or correlation of Authority Data with information 
from other sources and the application of algorithmic analysis to create new or derivative data sets from 
Authority Data. 

“Remediation Efforts” means, with respect to any Security Incident, activities designed to remedy a 
Security Incident which may be required by a Data Law or by the Authority’s or the Contractor’s policies or 
procedures, or which may otherwise be necessary, reasonable or appropriate under the circumstances, 
commensurate with the nature of such Security Incident.  Remediation Efforts may include: (i) development 
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and delivery of legal notices to affected individuals or other third parties; (ii) establishment and operation of 
toll-free telephone numbers for affected individuals to receive specific information and assistance; (iii) 
procurement of credit monitoring, credit or identity repair services and identity theft insurance from third 
parties that provide such services for affected individuals; (iv) provision of identity theft insurance for 
affected individuals; (v) cooperation with and response to regulatory, government and/or law enforcement 
inquiries and other similar actions; (vi) undertaking of investigations (internal or in cooperation with a 
governmental body) of such Security Incident, including forensics; (vii) public relations and other crisis 
management services; and (viii) cooperation with and response to litigation with respect to such Security 
Incident (including, but not limited to, class action suits or similar proceedings); and in each case of 
examples (i) through (viii), payment of legal costs, disbursements, fines, settlements and damages. 

“Security Policies” means statements of direction for Security Requirements and mandating compliance 
with applicable Data Laws.  Typically, Security Policies are high level instructions to management on how 
an organization is to be run with respect to Security Requirements. 

“Security Procedures” means statements of the step-by-step actions taken to achieve and maintain 
compliance with Security Requirements. 

“Security Requirements” means the security requirements set forth below in Section 7 of this Addendum. 

“Security Technical Controls” means any specific hardware, software or administrative mechanisms 
necessary to implement, maintain, comply with and enforce the Security Requirements.  Security Technical 
Controls specify technologies, methodologies, implementation procedures, and other detailed factors or 
other processes to be used to implement and maintain Security Policies and Procedures relevant to specific 
groups, individuals, or technologies. 

2. Authority Marks, Patents and Copyrights.  The Contractor will not: (i) use or register any domain 
name that is identical to or confusingly similar to any of trademarks, service marks, logos or other source 
identifiers owned or used by the Authority (the “Authority Marks”); or (ii) create, acquire, license, or support 
any internet keyword or search term that contains any Authority Marks or other intellectual property rights 
owned or licensed by the Authority. 

3. Authority Data.  As between the Contractor and the Authority (i.e., without addressing rights of third 
parties), the Authority is the sole owner of all rights, title and interest in and to Authority Data.  Except as 
expressly authorized in the Agreement, the Contractor may not use, edit, modify, create derivatives, 
combinations or compilations of, combine, associate, synthesize, re-identify, reverse engineer, reproduce, 
display, distribute, disclose, sell or Process any Authority Data.  The Contractor will not use Authority Data 
in a manner that is harmful to the Authority.  

4. Personal Identifying Information.  The Contractor will comply with any Data Laws relating to the 
use, safeguarding, or Processing of any Personal Identifying Information, including any requirement to give 
notice to or obtain consent of the individual.  In Processing any Personal Identifying Information, the 
Contractor will at all times comply with any posted privacy policy or other representations made to the 
person to whom the information is identifiable, and to communicate any limitations required thereby to any 
authorized receiving party (including any modifications thereto) in compliance with all Data Laws.  The 
Contractor will ensure that any such receiving party abides by any such limitations, in addition to the 
requirements of the Agreement.  Notwithstanding the foregoing, the Contractor represents and warrants 
that Personal Identifying Information will not be Processed, transmitted, or stored outside of the U.S. 

5. No Implied Rights.  No right, license, permission, or ownership or other interest of any kind in or to 
any Authority Data or other intellectual property rights owned or licensed by the Authority is or is intended 
to be given or transferred to or acquired by the Contractor except as expressly stated in writing in the 
Agreement. 
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6. Prohibited Internet Practices.  The Contractor will not, and will not authorize or encourage any third 
party to, directly or indirectly: (i) use any automated, deceptive or fraudulent means to generate 
impressions, click-throughs, or any other actions in relation to advertisements or Internet promotions on 
Authority Electronic Property or in relation to advertisements or Internet promotions of the Authority (or its 
products or services) on third party websites; or (ii) collect or Process data from an Authority Electronic 
Property other than as has been expressly authorized by the Authority in the Agreement or another written 
agreement with the Authority.  Except as expressly allowed in the Agreement, the Contractor will not 
“screen-scrape” Authority Electronic Property or conduct any automated extraction of data from Authority 
Electronic Property or tracking of activity on Authority Electronic Property. 

7. Security Requirements.  The Contractor will apply reasonable physical, technical and 
administrative safeguards for Authority Data that is in the Contractor’s possession or control in order to 
protect the same from unauthorized Processing, destruction, modification, or use that would violate the 
Agreement or any Data Law.  The Contractor represents and warrants that the Security Policies, Security 
Procedures and Security Technical Controls as they pertain to the services being rendered to the Authority 
by the Contractor or its subcontractors and any Processing of Authority Data by the Contractor or its 
subcontractors will at all times be in material compliance with all Data Laws. In addition, the Contractor will 
require any of its employees, agents or contractors with access to Authority Data to adhere to any applicable 
Data Laws, and the Contractor represents and warrants that such employees, agents and contractors have 
not been involved in any violation of applicable Data Laws in the twenty-four months before the Effective 
Date.  The Contractor will take into account the sensitivity of any Authority Data in the Contractor’s 
possession in determining reasonable controls used to safeguard such Authority Data. 

8. Data Segregation and Access.  The Contractor will physically or logically segregate stored Authority 
Data from other data and will ensure that access to Authority Data is restricted to only authorized personnel 
through security measures.  The Contractor will establish and maintain appropriate internal policies, 
procedures and systems that are reasonably designed to prevent the inappropriate use or disclosure of 
Authority Data. 

9. PCI Compliance.  If the Contractor Processes payment card data, cardholder data, or sensitive 
authentication data on behalf of the Authority or if the Contractor otherwise can impact the security of said 
data belonging to the Authority, the Contractor is responsible for the security of said data.  The Contractor 
represents and warrants that it has performed an assessment to confirm that the material aspects of the 
Contractor’s Security Policies, Security Procedures and Security Technical Controls (as they pertain to the 
services being rendered to the Authority by the Contractor or its subcontractors and any Processing of 
Authority Data by the Contractor or its subcontractors) comply with the PCI DSS and the Contractor will 
repeat this assessment each year during the Term.  The Contractor will provide certification of compliance 
with this requirement upon request from the Authority. 

10. Security Reviews and Audits.  The Contractor will, upon request, provide the Authority with reports 
of any audits performed on the Contractor’s Security Policies, Security Procedures or Security Technical 
Controls.  At a minimum, such reports will include any certifications of the Contractor’s agents and 
contractors.  Additionally, the Contractor will respond within a reasonable time period to any inquiries from 
the Authority relating to the Contractor’s and its agents’ and contractors’ Security Policies, Security 
Procedures and Security Technical Controls.  The Contractor will, upon the Authority’s request, provide the 
Authority or its representatives access to the Contractor’s and its agents’ and contractors’ systems, records, 
processes and practices that involve Processing of Authority Data so that an audit may be conducted.  the 
Authority will not exercise such audit right more frequently than once per twelve (12) month period and the 
Authority will bear the full cost and expense of any such audit, unless such audit discloses a Security 
Incident or a breach of this Addendum or the Agreement, in which case the Contractor will bear the full cost 
and expense of such audit and a further audit may be conducted by the Authority or its representatives 
within the current twelve (12) month period. 

11. Security Incidents.  The Contractor will promptly notify the Authority upon discovering or otherwise 
learning of a Security Incident.  Following any Security Incident, the Contractor will consult in good faith 
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with the Authority regarding Remediation Efforts that may be necessary and reasonable.  The Contractor 
will (i) at the Authority’s direction undertake Remediation Efforts at the Contractor’s sole expense and 
reimburse the Authority for its reasonable costs and expenses in connection with any Remediation Efforts 
it elects to undertake, (ii) ensure that such Remediation Efforts provide for, without limitation, prevention of 
the recurrence of the same type of Security Incident, and (iii) reasonably cooperate with any Remediation 
Efforts undertaken by the Authority. 

12. Liability for Security Incidents and/or Data Misuse.  The Contractor will indemnify, defend and hold 
harmless the Authority and its officers, directors, employees, agents and contractors (each an “Authority 
Indemnitee”) from and against any Losses incurred by such Authority Indemnitee as a result of any claim, 
demand, suit, action, investigation, allegation or any other proceeding (collectively, “Claims”) arising out of 
or relating to: (i) any Security Incident and/or (ii) the Contractor’s or its employees’, agents’ or contractors’ 
breach of any of the terms, conditions or obligations relating to data security, privacy, or Authority Data set 
forth in the Agreement or this Addendum.  However, if the Contractor can demonstrate through clear and 
convincing evidence that the Authority was the sole cause of a Security Incident and the Contractor was 
fully compliant with its obligations, then this Section will not apply to such Security Incident.  For the 
purposes of this Section, Losses will include, without limitation, the cost of Remediation Efforts.  The 
Contractor’s obligations in this Section are in addition to any indemnification or similar obligations that the 
Contractor may have under the Agreement.  The rights and remedies of the Authority under this Addendum 
will not be subject to any limitation or exclusion of actions or remedies or any other similar limiting provisions 
stated in the Agreement.  Without limiting the foregoing: (a) there will be no limitations or exclusions on the 
Contractor’s liability arising under this Addendum, the Agreement or otherwise relating to Claims pertaining 
to privacy, security, or confidentiality or relating to unauthorized use of Authority Data, and (b) the 
Contractor will be liable for all obligations under this Section and for reimbursement of Losses for 
Remediation Efforts regardless of whether such amounts are characterized by any person, court or other 
third party as direct, indirect, consequential, special, or punitive damages. 

13. Notice to the Authority Customers and Employees.  Any notifications to any of the Authority’s 
customers or employees regarding Security Incidents will be handled exclusively by the Authority and the 
Contractor may not under any circumstances contact the Authority’s customers or employees relating to 
such Security Incident unless the Contractor is under a legal obligation to do so, in which event (i) the 
Contractor must notify the Authority in writing promptly after concluding that the Contractor has the legal 
obligation to notify such customers or employees and explain in such notice to the Authority the basis for 
the legal obligation and (ii) the Contractor will limit the notices to any of the Authority’s customers and 
employees to those required by the legal obligation or as pre-approved by the Authority.  The Contractor 
will reasonably cooperate in connection with notices to the Authority’s customers and employees regarding 
a Security Incident and the Contractor will assist with sending such notices if so requested by the Authority. 

14. Equitable Relief.  The Contractor acknowledges that the Authority may have no adequate remedy 
at law if there is a breach or threatened breach of any of the obligations set forth in this Addendum and, 
accordingly, that the Authority may, in addition to any legal or other remedies available to the Authority, 
seek injunctive or other equitable relief to prevent or remedy such breach without requirement of a bond or 
notice.  The Contractor will not object or defend against such action on the basis that monetary damages 
would provide an adequate remedy. 
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