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PROCUREMENT DEPARTMENT 
CAPITAL METROPOLITAN TRANSPORTATION AUTHORITY 

2910 E. 5th STREET 
AUSTIN, TEXAS 78702 

CONTRACT NO. 200829 
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NETWORK INFRASTRUCTURE 2022 
(DIR CONTRACT # DIR-TSO-4167) 

CONTRACTOR: 

WORLD WIDE TECHNOLOGY 
1 WORLD WIDE WAY 
ST. LOUIS,MO   63146 
Phone: (800) 432-7008 
Email: Edgar.romero@wwt.com 

AWARD DATE: June 24, 2022  

CONTRACT TERM: Implementation Period of Performance one (1) 
year from the Contract Notice to Proceed.  July 18, 
2022, through July 17, 2023.  Maintenance and 
Support one (1) year from completion of 
implementation.  July 18, 2023, through July 17, 2024.  

PRICE: $684,944.53 

DBE GOAL: 10% 

PROJECT MANAGER: Abu Sheikh 
Telephone # n/a 
Email Address abu.sheikh@capmetro.org 
______________________________________________________________________ 

CONTRACT ADMINISTRATOR: Deborah Knutson 
Telephone # (512) 369-6512  
Email Address deborah.knutson@capmetro.org 

mailto:abu.sheikh@capmetro.org
mailto:deborah.knutson@capmetro.org


CAPITAL METROPOLITAN TRANSPORTATION AUTHORITY 
_____________________________________________________________________________________________ 

FORM T0C-2 (DEC 00)                                                                                                                                      TABLE OF CONTENTS 
 

 

 

CONTRACT NO. 200829 
(RFP 307658) 

 
TABLE OF CONTENTS 

 
 

NETWORK INFRASTRUCTURE 2022 
(DIR CONTRACT # DIR-TSO-4167) 

 
 

 

TAB                                       DESCRIPTION 

1 AWARD OF CONTRACT FORM 

2 EXHIBIT A – PRICING SCHEDULE 

3 EXHIBIT B – REPRESENTATIONS AND CERTIFICATIONS 

4 EXHIBIT D – SMALL BUSINESS ENTERPRISE (SBE) PROGRAM 

5 EXHIBIT E – REVISED-1 - CONTRACTUAL TERMS AND CONDITIONS 

6 EXHIBIT E-1 – ON-PREMISES SOLUTIONS ADDITIONAL TERMS AND CONDITIONS 

7 EXHIBIT F – REVISED-1 - SCOPE OF SERVICES 

8 EXHIBIT F-1 – REVISED-1 – EQUIPMENT REPLACEMENT LIST  

9 EXHIBIT F-3 – REVISED-1 – C9606 LIST 

10 AMENDMENT NO. 1 THROUGH 4 

11 CONTRACTOR’S FPR DIR QUOTE DATED APRIL 20, 2022 

12 CONTRACTOR’S FPR DIR PROPOSAL DATED APRIL 20, 2022 

13 CONTRACTOR’S INITIAL DIR QUOTE DATED MARCH 21, 2022 

14 CONTRACTOR’S INITIAL DIR PROPOSAL DATED MARCH 21, 2022 

15 CONTRACTOR’S DIR CONTRACT NO. DIR-TSO-4167 

 



TAB 1 
 Award of Contract Form





 
 

TAB 2 
 Exhibit A  

 

Pricing Schedule  
 
 



CAPITAL METROPOLITAN TRANSPORTATION AUTHORITY

1.

2

3.

# of Days %

4.

5.

6.

SBE GOAL (TO BE COMPLETED UPON AWARD BY CAPITAL METRO)

World Wide Technology, LLC

1 World Wide Way

St. Louis, MO, 63146

The undersigned agrees, if this offer is accepted within the period specified, to furnish any or all supplies and/or services 
specified in the Schedule at the prices offered therein.

Greg Brush, Area Vice President

The offeror must acknowledge amendment(s) to this solicitation in accordance with the ACKNOWLEDGMENT OF 
AMENDMENTS section 5 of Solicitation Instructions.

DOCUMENTS ENCLOSED WITH THE PROPOSAL

Note, payment terms are specified in Exhibit E, Contractual Terms and Conditions.

PROMPT PAYMENT DISCOUNT

Signature and Date

Accepted as to:

Company Name (Printed)

Address

THE OFFEROR IS REQUIRED TO SIGN AND DATE EACH PAGE OF THIS SCHEDULE

EXHIBIT A
PRICING SCHEDULE

RFP 307658

IDENTIFICATION OF OFFEROR AND SIGNATURE OF AUTHORIZED AGENT

City, State, Zip

Phone, Fax, Email 800-432-7008

Authorized Agent Name 
and Title (Printed)

Signature and Date

ACKNOWLEDGEMENT OF AMENDMENTS

Authorized Agent Name and Title 
(Printed)

The Authority hereby accepts this offer.

Percentagen/a

10.00%

The SBE participation commitment for this contract is the following percentage of the total contract: 

AUTHORITY’S ACCEPTANCE (TO BE COMPLETED UPON AWARD BY CAPITAL METRO)

RFP 307658 (10/06/2020) 1 of 3 Exhibit A

April 28, 2022



 
 

The remainder of Exhibit A 
– Pricing Schedule has 

been redacted. 
 
 
 
 
 

For further information regarding Exhibit A, you may: 
 
 

• Reach out to the Contractor directly via the Contractor contact 
details provided on the cover page of this contract. 
 

OR 
 

• Submit a public information request directly to PIR@capmetro.org. 
 
 
 
 

For more information regarding the Public Information Act and submitting public information requests, 
follow this link to our website: https://www.capmetro.org/legal/ 

https://www.capmetro.org/legal/
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EXHIBIT B 
 

REPRESENTATIONS AND CERTIFICATIONS 
 

(LOCALLY FUNDED SUPPLY/SERVICE/CONSTRUCTION CONTRACTS) 
 

M U S T   B E   R E T U R N E D   W I T H   T H E   O F F E R 
____________________________________________________________________________ 

 
1. TYPE OF BUSINESS 
 
(a) The offeror operates as (mark one): 

 
  An individual 
  A partnership 
  A sole proprietor 
  A corporation  
  Another entity LLC 
 
(b) If incorporated, under the laws of the State of: 

 

Missouri 

 
2. PARENT COMPANY AND IDENTIFYING DATA 
 
(a) The offeror (mark one):     
 
  is 
  is not 
 
owned or controlled by a parent company.  A parent company is one that owns or controls the activities and basic 
business policies of the offeror.  To own the offering company means that the parent company must own more than 
fifty percent (50%) of the voting rights in that company. 
 
(b) A company may control an offeror as a parent even though not meeting the requirements for such ownership 
if the company is able to formulate, determine, or veto basic policy decisions of the offeror through the use of dominant 
minority voting rights, use of proxy voting, or otherwise.  

 
(c) If not owned or controlled by a parent company, the offeror shall insert its own EIN (Employer’s Identification 
Number) below: 
 
 
 
(d) If the offeror is owned or controlled by a parent company, it shall enter the name, main office and EIN number 
of the parent company, below: 
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3. CERTIFICATION OF INDEPENDENT PRICE DETERMINATION 
 
(a) The offeror (and all joint venture members, if the offer is submitted by a joint venture) certifies that in connection 
with this solicitation: 
 

(1) the prices offered have been arrived at independently, without consultation, communication, or agree-
ment for the purpose of restricting competition, with any other offeror or with any other competitor; 
 

(2) unless otherwise required by law, the prices offered have not been knowingly disclosed by the offeror 
and will not knowingly be disclosed by the offeror prior to opening of bids in the case of an invitation for bids, or prior 
to contract award in the case of a request for proposals, directly or indirectly to any other offeror or to any competitor; 
and  
 

(3) no attempt has been made or will be made by the offeror to induce any other person or firm to submit or 
not to submit an offer for the purpose of restricting competition. 

 
(b) Each signature on the offer is considered to be a certification by the signatory that the signatory: 

 
(1) is the person in the offeror’s organization responsible for determining the prices being offered in this bid 

or proposal, and that the signatory has not participated and will not participate in any action contrary to paragraphs 
(a)(1) through (a)(3) of this provision; or 

 
(i) has been authorized, in writing, to act as agent for the following principals in certifying that those 

principals have not participated, and will not participate in any action contrary to paragraphs (a)(1) through (a)(3) of 
this provision _Greg Brush, Area Vice President_ [insert full name of person(s) in the offeror’s organization respon-
sible for determining the prices offered in this bid or proposal, and the title of his or her position in the offeror’s 
organization];  
 

(ii) as an authorized agent, does certify that the principals named in subdivision (b)(2)(i) of this pro-
vision have not participated, and will not participate, in any action contrary to paragraphs (a)(1) through (a)(3) of 
this provision; and 

 
(iii) as an agent, has not personally participated, and will not participate, in any action contrary to 

paragraphs (a)(1) through (a)(3) of this provision. 
 

(c) If the offeror deletes or modifies paragraph (a)(2) of this provision, the offeror must furnish with its offer a signed 
statement setting forth in detail the circumstances of the disclosure. 
 
4. DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
(a) In accordance with the provisions of 2 C.F.R. (Code of Federal Regulations), part 180, the offeror certifies to 
the best of the offeror’s knowledge and belief, that it and its principals: 
 

(1) are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily ex-
cluded from covered transactions by any Federal department or agency; 
 

(2) have not within a three (3) year period preceding this offer been convicted of or had a civil  judgment 
rendered against them for the commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, State, or local) transaction or contract under a public transaction; violation of 
Federal or State antitrust statutes, or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records, making false statements, or receiving stolen property; 

 
(3) are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, 

State, or local) with commission of any of the offenses enumerated in (a)(2) above; and 
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(4) have not within a three (3) year period preceding this offer had one or more public transactions (Federal, 
State, or local) terminated for cause or default. 
(b) Where the offeror is unable to certify to any of the statements above, the offeror shall attach a full explanation 
to this offer. 
 
(c) For any subcontract at any tier expected to equal or exceed $25,000: 
 

(1) In accordance with the provisions of 2 C.F.R. part 180, the prospective lower tier subcontractor certifies, 
by submission of this offer, that neither it nor its principals are presently debarred, suspended, proposed for debar-
ment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal department or 
agency. 

 
(2) Where the prospective lower tier participant is unable to certify to the statement, above, an explanation 

shall be attached to the offer. 
 

(3) This certification (specified in paragraphs (c)(1) and (c)(2), above) shall be included in all applicable 
subcontracts and a copy kept on file by the prime contractor.  The prime contractor shall be required to furnish copies 
of the certifications to the Authority upon request. 

 
5. COMMUNICATIONS 
 
(a) All oral and written communications with the Authority regarding this solicitation shall be exclusively with, or on 
the subjects and with the persons approved by, the persons identified in this solicitation.  Discussions with any other 
person not specified could result in disclosure of proprietary or other competitive sensitive information or otherwise 
create the appearance of impropriety or unfair competition and thereby compromise the integrity of the Authority’s 
procurement system.  If competition cannot be resolved through normal communication channels, the Authority’s 
protest procedures shall be used for actual or prospective competitors claiming any impropriety in connection with 
this solicitation. 
 
(b) By submission of this offer, the offeror certifies that it has not, and will not prior to contract award, communicate 
orally or in writing with any Authority employee or other representative of the Authority (including Board Members, 
Capital Metro contractors or consultants), except as described below: 
 
 
 

 (Attach continuation form, if necessary.) 
 
6. CONTINGENT FEE 
 
(a) Except for full-time, bona fide employees working solely for the offeror, the offeror represents as part of its offer 
that it (mark one):     
 
  has  
  has not 
 
employed or retained any company or persons to solicit or obtain this contract, and (mark one):  
 
  has 
  has not 
 

Individual’s Name Date/Subject of Communication 
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paid or agreed to pay any person or company employed or retained to solicit or obtain this contract any commission, 
percentage, brokerage, or other fee contingent upon or resulting from the award of this contract. 
 
(b) The offeror agrees to provide information relating to (a) above, when any item is answered affirmatively.   
 
7. CODE OF ETHICS 
 
(a) Statement of Purpose 
 
The brand and reputation of Capital Metro is determined in large part by the actions or ethics of representatives of 
the agency. Capital Metro is committed to a strong ethical culture and to ethical behavior by all individuals serving 
Capital Metro as employees, members of the Board of Directors or volunteers. Individuals serving Capital Metro will 
conduct business with honesty and integrity. We will make decisions and take actions that are in the best interest of 
the people we serve and that are consistent with our mission, vision and this policy. The Code of Ethics (the “Code”) 
documents Capital Metro’s Standards of Ethical Conduct and policies for Ethical Business Transactions. Compliance 
with the Code will help protect Capital Metro’s reputation for honesty and integrity. The Code attempts to provide 
clear principles for Capital Metro’s expectations for behavior in conducting Capital Metro business. We have a duty 
to read, understand and comply with the letter and spirit of the Code and Capital Metro policies. You are encouraged 
to inquire if any aspect of the Code needs clarification. 
 
(b) Applicability 
 
The Code applies to Capital Metro employees, contractors, potential contractors, Board Members and citizen advi-
sory committee members. Violation of the Code of Ethics may result in discipline up to and including termination or 
removal from the Board of Directors.  
 
(c) Standards of Ethical Conduct 
 
The public must have confidence in our integrity as a public agency and we will act at all times to preserve the trust 
of the community and protect Capital Metro’s reputation. To demonstrate our integrity and commitment to ethical 
conduct we will: 
 

(1) Continuously exhibit a desire to serve the public and display a helpful, respectful manner. 
 
(2) Exhibit and embody a culture of safety in our operations. 
 
(3) Understand, respect and obey all applicable laws, regulations and Capital Metro policies and procedures 

both in letter and spirit. 
 
(4) Exercise sound judgment to determine when to seek advice from legal counsel, the Ethics Officer or 

others. 
 
(5) Treat each other with honesty, dignity and respect and will not discriminate in our actions toward others. 
 
(6) Continuously strive for improvement in our work and be accountable for our actions. 
 
(7) Transact Capital Metro business effectively and efficiently and act in good faith to protect the Authority’s 

assets from waste, abuse, theft or damage. 
 
(8) Be good stewards of Capital Metro’s reputation and will not make any representation in public or private, 

orally or in writing, that states, or appears to state, an official position of Capital Metro unless authorized to do so. 
 
(9) Report all material facts known when reporting on work projects, which if not revealed, could either con-

ceal unlawful or improper practices or prevent informed decisions from being made. 
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(10) Be fair, impartial, and ethical in our business dealings and will not use our authority to unfairly or illegally 
influence the decisions of other employees or Board members. 

 
(11) Ensure that our personal or business activities, relationships and other interests do not conflict or appear 

to conflict with the interests of Capital Metro and disclose any potential conflicts. 
 
(12) Encourage ethical behavior and report all known unethical or wrongful conduct to the Capital Metro Eth-

ics Officer or the Board Ethics Officer. 
 
(d) Roles and Responsibilities  
 
It is everyone’s responsibility to understand and comply with the Code of Ethics and the law. Lack of knowledge or 
understanding of the Code will not be considered. If you have a question about the Code of Ethics, ask. 
 
It is the responsibility of Capital Metro management to model appropriate conduct at all times and promote an ethical 
culture. Seek guidance if you are uncertain what to do. 
 
It is Capital Metro’s responsibility to provide a system of reporting and access to guidance when an employee wishes 
to report a suspected violation and to seek counseling, and the normal chain of command cannot, for whatever 
reason, be utilized. If you need to report something or seek guidance outside the normal chain of command, Capital 
Metro provides the following resources: 
   

(1) Anonymous Fraud Hotline – Internal Audit 
 
(2) Anonymous Online Ethics Reporting System 
 
(3) Contact the Capital Metro Ethics Officer, Vice-President of Internal Audit, the EEO Officer or Director of 

Human Resources 
 
(4) Safety Hotline 

 
The Capital Metro Ethics Officer is the Chief Counsel. The Ethics Officer is responsible for the interpretation and 
implementation of the Code and any questions about the interpretation of the Code should be directed to the Ethics 
Officer. 
 
(e) Ethical Business Transactions 
 
Section 1. Impartiality and Official Position 
 

(1) A Substantial Interest is defined by Tex. Loc. Govt. Code, § 171.002. An official or a person related to 
the official in the first degree by consanguinity or affinity has a Substantial Interest in: 

 
(i) A business entity if the person owns ten percent (10%) or more of the voting stock or shares 

of the business entity or owns either 10% or more or $15,000 or more of the fair market value of the business entity 
OR funds received by the person from the business entity exceed 10% of the person’s gross income for the previous 
year; or 

 
(ii) Real property if the interest is an equitable or legal ownership with a fair market value of 

$2,500 or more. 
 
Capital Metro will not enter into a contract with a business in which a Board Member or employee or a Family Member 
of a Board Member or employee as defined in Section 8 has a Substantial Interest except in case of emergency as 
defined in the Acquisition Policy PRC-100 or the business is the only available source for essential goods and ser-
vices or property.  
 

(2) No Board Member or employee shall: 
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(i) Act as a surety for a business that has work, business or a contract with Capital Metro or 

act as a surety on any official bond required of an officer of Capital Metro. 
(ii) Represent for compensation, advise or appear on behalf of any person or firm concerning 

any contract or transaction or in any proceeding involving Capital Metro’s interests. 
 
(iii) Use his or her official position or employment, or Capital Metro’s facilities, equipment or 

supplies to obtain or attempt to obtain private gain or advantage.  
 
(iv) Use his or her official position or employment to unfairly influence other Board members or 

employees to perform illegal, immoral, or discreditable acts or do anything that would violate Capital Metro policies. 
 
(v) Use Capital Metro’s resources, including employees, facilities, equipment, and supplies in 

political campaign activities. 
 
(vi) Participate in a contract for a contractor or first-tier subcontractor with Capital Metro for a 

period of one (1) year after leaving employment on any contract with Capital Metro. 
 
(vii) Participate for a period of two (2) years in a contract for a contractor or first-tier subcontractor 

with Capital Metro if the Board Member or employee participated in the recommendation, bid, proposal or solicitation 
of the Capital Metro contract or procurement. 
  
Section 2. Employment and Representation 
 
A Board Member or employee must disclose to his or her supervisor, appropriate Capital Metro staff or the Board 
Chair any discussions of future employment with any business which has, or the Board Member or employee should 
reasonably foresee is likely to have, any interest in a transaction upon which the Board Member or employee may or 
must act or make a recommendation subsequent to such discussion. The Board Member or employee shall take no 
further action on matters regarding the potential future employer. 
 
A Board Member or employee shall not solicit or accept other employment to be performed or compensation to be 
received while still a Board Member or employee, if the employment or compensation could reasonably be expected 
to impair independence in judgment or performance of their duties. 
 
A Board Member or employee with authority to appoint or hire employees shall not exercise such authority in favor 
of an individual who is related within the first degree, within the second degree by affinity or within the third degree 
by consanguinity as defined by the Capital Metro Nepotism Policy in accordance with Tex. Govt. Code, Ch. 573. 
 
Section 3. Gifts 
 
It is critical to keep an arms-length relationship with the entities and vendors Capital Metro does business with in 
order to prevent the appearance of impropriety, undue influence, or favoritism. 
 
No Board Member or employee shall: 
 

(1) Solicit, accept or agree to accept any benefit or item of monetary value as consideration for the Board 
Member’s or employee’s decision, vote, opinion, recommendation or other exercise of discretion as a public servant. 
[Tex. Penal Code §36.02(c)] 

 
(2) Solicit, accept or agree to accept any benefit or item of monetary value as consideration for a violation 

of any law or duty. [Tex. Penal Code §36.02(a)(1)] 
 
(3) Solicit, accept or agree to accept any benefit or item of monetary value from a person the Board Member 

or employee knows is interested in or likely to become interested in any Capital Metro contract or transaction if the 
benefit or item of monetary value could reasonably be inferred as intended to influence the Board Member or em-
ployee. [Tex. Penal Code §36.08(d)] 



CAPITAL METROPOLITAN TRANSPORTATION AUTHORITY 
____________________________________________________________________________ 
 

__________________________________________________________________________________________________________________ 
 
RFP 307658 (01/06/2022) Page 7 of 14 Exhibit B 

 

 

 
(4) Receive or accept any gift, favor or item of monetary value from a contractor or potential contractor of 

Capital Metro or from any individual or entity that could reasonably be inferred as intended to influence the Board 
Member or employee. 
  
Exception: Consistent with state law governing public servants, a gift does not include a benefit or item of monetary 
value with a value of less than $50, excluding cash or negotiable instruments, unless it can reasonably be inferred 
that the item was intended to influence the Board Member or employee. A department may adopt more restrictive 
provisions if there is a demonstrated and documented business need. [Tex. Penal Code § 36.10(a)(6)] 
 
Exception: A gift or other benefit conferred, independent of the Board Member’s or employee’s relationship with 
Capital Metro, that is not given or received with the intent to influence the Board Member or employee in the perfor-
mance of his or her official duties is not a violation of this policy. The Capital Metro Ethics Officer or Board Ethics 
Officer must be consulted for a determination as to whether a potential gift falls within this exception. 
 
Exception: Food, lodging, or transportation that is provided as consideration for legitimate services rendered by the 
Board Member or employee related to his or her official duties is not a violation of this policy.  
 
If you are uncertain about a gift, seek guidance from the Ethics Officer. 
 
Section 4. Business Meals and Functions 
 
Board Members and employees may accept invitations for free, reasonable meals in the course of conducting Capital 
Metro’s business or while attending a seminar or conference in connection with Capital Metro business as long as 
there is not an active or impending solicitation in which the inviting contractor or party may participate and attendance 
at the event or meal does not create an appearance that the invitation was intended to influence the Board Member 
or employee.  
 
When attending such events, it is important to remember that you are representing Capital Metro and if you chose to 
drink alcohol, you must do so responsibly. Drinking irresponsibly may lead to poor judgment and actions that may 
violate the Code or other Capital Metro policies and may damage the reputation of Capital Metro in the community 
and the industry.  
 
Section 5. Confidential Information 
 
It is everyone’s responsibility to safeguard Capital Metro’s nonpublic and confidential information. 
 
No Board Member or employee shall: 
 

(1) Disclose, use or allow others to use nonpublic or confidential information that Capital Metro has not made 
public unless it is necessary and part of their job duties and then only pursuant to a nondisclosure agreement ap-
proved by legal counsel or with consultation and permission of legal counsel. 

 
(2) Communicate details of any active Capital Metro procurement or solicitation or other contract opportunity 

to any contractor, potential contractor or individual not authorized to receive information regarding the active procure-
ment or contract opportunity. 
 
Section 6. Financial Accountability and Record Keeping 
 
Capital Metro’s financial records and reports should be accurate, timely, and in accordance with applicable laws and 
accounting rules and principles. Our records must reflect all components of a transaction in an honest and forthright 
manner. These records reflect the results of Capital Metro’s operations and our stewardship of public funds. 
 
A Board Member or employee shall: 
 

(1) Not falsify a document or distort the true nature of a transaction. 
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(2) Properly disclose risks and potential liabilities to appropriate Capital Metro staff. 
 
(3) Cooperate with audits of financial records. 
 
(4) Ensure that all transactions are supported by accurate documentation. 
 
(5) Ensure that all reports made to government authorities are full, fair, accurate and timely. 
 
(6) Ensure all accruals and estimates are based on documentation and good faith judgment. 

 
Section 7. Conflict of Interest 
 
Employees and Board Members are expected to deal at arms-length in any transaction on behalf of Capital Metro 
and avoid and disclose actual conflicts of interest under the law and the Code and any circumstance which could 
impart the appearance of a conflict of interest. A conflict of interest exists when a Board Member or employee is in a 
position in which any official act or action taken by them is, may be, or appears to be influenced by considerations of 
personal gain rather than the general public trust.  
 
Conflict of Interest [Tex. Loc. Govt. Code, Ch. 171 & 176, § 2252.908] 
 
No Board Member or employee shall participate in a matter involving a business, contract or real property transaction 
in which the Board Member or employee has a Substantial Interest if it is reasonably foreseeable that an action on 
the matter would confer a special economic benefit on the business, contract or real property that is distinguishable 
from its effect on the public. [Tex. Loc. Govt. Code, § 171.004] 
 
Disclosure 
 
A Board Member or employee must disclose a Substantial Interest in a business, contract, or real property that would 
confer a benefit by their vote or decision. The Board Member or employee may not participate in the consideration of 
the matter subject to the vote or decision. Prior to the vote or decision, a Board Member shall file an affidavit citing 
the nature and extent of his or her interest with the Board Vice Chair or Ethics Officer.  [Tex. Loc. Govt. Code, § 
171.004] 
 
A Board Member or employee may choose not to participate in a vote or decision based on an appearance of a 
conflict of interest and may file an affidavit documenting their recusal. 
 
Section 8. Disclosure of Certain Relationships [Tex. Loc. Govt. Code, Ch. 176] 
 
Definitions 
 

(1) A Local Government Officer is defined by Tex. Loc. Govt. Code § 176.001(4). A Local Government Of-
ficer is: 

(i) A member of the Board of Directors; 
 
(ii) The President/CEO; or 

 
(iii) A third party agent of Capital Metro, including an employee, who exercises discretion in the 

planning, recommending, selecting, or contracting of a vendor. 
 

(2) A Family Member is a person related within the first degree by consanguinity or the second degree by 
affinity as defined by Tex. Govt. Code, Ch. 573. 
 

(3) A Family Relationship is a relationship between a person and another person within the third degree by 
consanguinity or the second degree by affinity as defined by Tex. Govt. Code, Ch. 573. 
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(4) A Local Government Officer must file a Conflicts Disclosure Statement (FORM CIS) if: 
(i) The person or certain Family Members received at least $2,500 in taxable income (other 

than investment income) from a vendor or potential vendor in the last twelve (12) months through an employment or 
other business relationship; 

 
(ii) The person or certain Family Members received gifts from a vendor or potential vendor with 

an aggregate value greater than $100 in the last 12 months; or 
 

(iii) The vendor (or an employee of the vendor) has a Family Relationship with the Local Gov-
ernment Officer. 
 

(5) A vendor doing business with Capital Metro or seeking to do business with Capital Metro is required to 
file a completed questionnaire (FORM CIQ) disclosing the vendor’s affiliations or business relationship 
with any Board Member or local government officer or his or her Family Member. 

  
Section 9. Duty to Report and Prohibition on Retaliation 
 
Board Members and employees have a duty to promptly report any violation or possible violation of this Code of 
Ethics, as well as any actual or potential violation of laws, regulations, or policies and procedures to the hotline, the 
Capital Metro Ethics Officer or the Board Ethics Officer. 
 
Any employee who reports a violation will be treated with dignity and respect and will not be subjected to any form of 
retaliation for reporting truthfully and in good faith. Any retaliation is a violation of the Code of Ethics and may also be 
a violation of the law, and as such, could subject both the individual offender and Capital Metro to legal liability. 
 
Section 10. Penalties for Violation of the Code of Ethics 
 
In addition to turning over evidence of misconduct to the proper law enforcement agency when  
appropriate, the following penalties may be enforced: 
 

(1) If a Board Member does not comply with the requirements of this policy, the Board member may be 
subject to censure or removal from the Board in accordance with Section 451.511 of the Texas Transportation Code. 

 
(2) If an employee does not comply with the requirements of this policy, the employee shall be subject to 

appropriate disciplinary action up to and including termination. 
 
(3) Any individual or business entity contracting or attempting to contract with Capital Metro which offers, 

confers or agrees to confer any benefit as consideration for a Board Member’s or employee’s decision, opinion, 
recommendation, vote or other exercise of discretion as a public servant in exchange for the Board Member’s or 
employee’s having exercised his official powers or performed his official duties, or which attempts to communicate 
with a Board  Member or Capital Metro employee regarding details of a procurement or other contract opportunity in 
violation of Section 5, or which participates in the violation of any provision of this Policy may have its existing Capital 
Metro contracts terminated and may be excluded from future business with Capital Metro for a period of time as 
determined appropriate by the President/CEO. 

 
(4) Any individual who makes a false statement in a complaint or during an investigation of a complaint with 

regard to a matter that is a subject of this policy is in violation of this Code of Ethics and is subject to its penalties. In 
addition, Capital Metro may pursue any and all available legal and equitable remedies against the person making the 
false statement or complaint. 
 
Section 11. Miscellaneous Provisions 
 

(1) This Policy shall be construed liberally to effectuate its purposes and policies and to supplement such 
existing laws as they may relate to the conduct of Board Members and employees. 
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(2) Within sixty (60) days of the effective date for the adoption of this Code each Board Member and em-
ployee of Capital Metro will receive a copy of the Code and sign a statement acknowledging that they have read, 
understand and will comply with Capital Metro’s Code of Ethics. New Board Members and employees will receive a 
copy of the Code and are required to sign this statement when they begin office or at the time of initial employment. 

 
(3) Board Members and employees shall participate in regular training related to ethical conduct, this Code 

of Ethics and related laws and policies. 
 
8. SMALL BUSINESS ENTERPRISE (SBE) GOALS 
 
The goal established for this solicitation must be met or the offeror must submit clear evidence of a “good faith effort” 
along with the offeror’s completed Schedule C of Subcontractor Participation form (listing all proposed subcontrac-
tors, SBE and non-SBE) and an executed Intent to Perform as a SBE Subcontractor form for each SBE subcontractor 
listed on the Schedule C as part of the proposal or sealed bid. By submission of this offer, the offeror certifies that it 
will comply with the provisions of Exhibit D attached to this solicitation entitled “Small Business Enterprise Program” 
and will meet the goal as established in any ensuing contract. 
 
9. TEXAS ETHICS COMMISSION CERTIFICATION 
 
In accordance with Section 2252.908, Texas Government Code, upon request of the Authority, the selected contrac-
tor may be required to electronically submit a “Certificate of Interested Parties” with the Texas Ethics Commission in 
the form required by the Texas Ethics Commission and furnish the Authority with the original signed and notarized 
document prior to the time the Authority signs the contract. The form can be found at www.ethics.state.tx.us. Ques-
tions regarding the form should be directed to the Texas Ethics Commission. 

 
10. TEXAS LABOR CODE CERTIFICATION (CONSTRUCTION ONLY) 
 
Contractor certifies that Contractor will provide workers’ compensation insurance coverage on every employee of the 
Contractor employed on the Project.  Contractor shall require that each Subcontractor employed on the Project pro-
vide workers’ compensation insurance coverage on every employee of the Subcontractor employed on the Project 
and certify coverage to Contractor as required by Section 406.96 of the Texas Labor Code and submit the Subcon-
tractor's certificate to the Authority prior to the time the Subcontractor performs any work on the Project.  

 
11. CERTIFICATION REGARDING ISRAEL 

 
As applicable and in accordance with Section 2270.002 of the Texas Government Code, the Contractor certifies that 
it does not boycott Israel and will not boycott Israel during the term of this Contract. 
 
12. CERTIFICATION REGARDING FOREIGN TERRORIST ORGANIZATIONS 
Contractor certifies and warrants that it is not engaged in business with Iran, Sudan, or a foreign terrorist organiza-
tion, as prohibited by Section 2252.152 of the Texas Government Code.  

 
13. VERIFICATION REGARDING FIREARM ENTITIES AND FIREARM TRADE ASSOCIATIONS 

As applicable and in accordance with Section 2274.002 of the Texas Government Code, Contractor verifies that it 
does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or firearm trade 
association and will not discriminate during the term of the Contract against a firearm entity or firearm trade associ-
ation. 
 
14. BOYCOTT OF ENERGY COMPANIES PROHIBITED 

 
Pursuant to Chapter 2274 of Texas Government Code, Contractor verifies that:  

 

http://www.ethics.state.tx.us/
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(a) it does not, and will not for the duration of the Contract, boycott energy companies, as defined in Section 
2274.002 of the Texas Government Code, or  

 
(b) the verification required by Section 2274.002 of the Texas Government Code does not apply to Contractor and 
this Contract. If circumstances relevant to this provision change during the course of the Contract, Contractor shall 
promptly notify the Authority. 
 
15. CRITICAL INFRASTRUCTURE PROHIBITION 

 
Pursuant to Chapter 2274 of Texas Government Code, Contractor certifies that, if this Contract or any contract be-
tween Contractor and Capital Metro relates to critical infrastructure, as defined in Chapter 2274 of the Texas Gov-
ernment Code, Contractor is not owned by or the majority of stock or other ownership interest of its firm is not held 
or controlled by:  
 
(a) individuals who are citizens of China, Iran, North Korea, Russia, or a Governor-designated country; or  
 
(b) a company or other entity, including a governmental entity, that is owned or controlled by citizens of or is directly 
controlled by the government of China, Iran, North Korea, Russia, or a Governor-designated country; or  
 
(c) headquartered in China, Iran, North Korea, Russia, or a Governor-designated country. 
 
16. CERTIFICATION OF PRIME CONTRACTOR PARTICIPATION  

(a) The Prime Contractor certifies that it shall perform no less than thirty percent (30%) of the work with his own 
organization. The on-site production of materials produced by other than the Prime Contractor’s forces shall be 
considered as being subcontracted.  

(b) The organization of the specifications into divisions, sections, articles, and the arrangement and titles of the 
project drawings shall not control the Prime Contractor in dividing the work among subcontractors or in establishing 
the extent of the work to be performed by any trade. 

(c) The offeror further certifies that no more than seventy percent (70%) of the work will be done by subcontrac-
tors. 

17. REPRESENTATION REGARDING CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE 
SERVICES OR EQUIPMENT  

(a) Prohibition. This Contract is subject to the Public Law 115-232, Section 889, and 2 Code of Federal Regulations 
(CFR) Part 200, including §200.216 and §200.471 related to the prohibition of certain “covered telecommunications 
equipment and services”, which includes: 

(1)  Telecommunications equipment produced by Huawei Technologies Company or ZTE Corporation (or 
any subsidiary or affiliate of such entities)  

(2)  For the purpose of public safety, security of government facilities, physical security surveillance of critical 
infrastructure, and other national security purposes, video surveillance and telecommunications equipment produced 
by Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology 
Company (or any subsidiary or affiliate of such entities).  

(3)  Telecommunications or video surveillance services provided by such entities or using such equipment.  

(4)  Telecommunications or video surveillance equipment or services produced or provided by an entity that 
the Secretary of Defense, in consultation with the Director of National Intelligence or the Director of the Federal 
Bureau of Investigation, reasonably believes to be an entity owned or controlled by, or otherwise connected to, the 
government of a covered foreign country.  
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(b) Procedures. The Offeror shall review the list of excluded parties in the System for Award Management (SAM) 
(https://www.sam.gov) for entities excluded from receiving federal awards for "covered telecommunications equip-
ment or services". 

(c) Representation. The Offeror represents that— 

(1) It  
 
  will 
  will not 
 

provide covered telecommunications equipment or services to the Authority in the performance of any contract, sub-
contract or other contractual instrument resulting from this solicitation. The Offeror shall provide the additional disclo-
sure information required at paragraph (e)(1) of this section if the Offeror responds "will" in paragraph (d)(1) of this 
section; and 
 

(2) After conducting a reasonable inquiry, for purposes of this representation, the Offeror represents that— 
 
  does 
  does not 
 

use covered telecommunications equipment or services, or use any equipment, system, or service that uses covered 
telecommunications equipment or services. The Offeror shall provide the additional disclosure information required 
at paragraph (e)(2) of this section if the Offeror responds "does" in paragraph (d)(2) of this section. 

 
(d) Disclosures.  

 
(1) Disclosure for the representation in paragraph (d)(1) of this provision. If the Offeror has responded "will" 

in the representation in paragraph (d)(1) of this provision, the Offeror shall provide the following information as part 
of the offer: 

 
(i) For covered equipment— 
 

(A) The entity that produced the covered telecommunications equipment (include entity name, 
unique entity identifier, CAGE code, and whether the entity was the original equipment manufacturer (OEM) or a 
distributor, if known); 

 
(B) A description of all covered telecommunications equipment offered (include brand; model 

number, such as OEM number, manufacturer part number, or wholesaler number; and item description, as applica-
ble); and 

 
(C) Explanation of the proposed use of covered telecommunications equipment and any factors 

relevant to determining if such use would be permissible under the prohibition in paragraph (b)(1) of this provision. 
(ii) For covered services— 
 

(A) If the service is related to item maintenance: A description of all covered telecommunications 
services offered (include on the item being maintained: Brand; model number, such as OEM number, manufacturer 
part number, or wholesaler number; and item description, as applicable); or 

 
(B) If not associated with maintenance, the Product Service Code (PSC) of the service being 

provided; and explanation of the proposed use of covered telecommunications services and any factors relevant to 
determining if such use would be permissible under the prohibition in paragraph (b)(1) of this provision. 

 

https://www.sam.gov/
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(2) Disclosure for the representation in paragraph (d)(2) of this provision. If the Offeror has responded "does" 
in the representation in paragraph (d)(2) of this provision, the Offeror shall provide the following information as part 
of the offer: 

 
(i) For covered equipment— 
 

(A) The entity that produced the covered telecommunications equipment (include entity name, 
unique entity identifier, CAGE code, and whether the entity was the OEM or a distributor, if known); 

 
(B) A description of all covered telecommunications equipment offered (include brand; model 

number, such as OEM number, manufacturer part number, or wholesaler number; and item description, as applica-
ble); and 

 
(C) Explanation of the proposed use of covered telecommunications equipment and any factors 

relevant to determining if such use would be permissible under the prohibition in paragraph (b)(2) of this provision. 
 

(ii) For covered services— 
 

(A) If the service is related to item maintenance: A description of all covered telecommunications 
services offered (include on the item being maintained: Brand; model number, such as OEM number, manufacturer 
part number, or wholesaler number; and item description, as applicable); or 

(B) If not associated with maintenance, the PSC of the service being provided; and explanation 
of the proposed use of covered telecommunications services and any factors relevant to determining if such use 
would be permissible under the prohibition in paragraph (b)(2) of this provision. 
 
18. SIGNATURE BLOCK FOR ALL REPRESENTATIONS AND CERTIFICATIONS 
 
(a) These representations and certifications concern a material representation of fact upon which reliance will be 
placed in awarding a contract.  If it is later determined that the offeror knowingly rendered an erroneous or false 
certification, in addition to all other remedies the Authority may have, the Authority may terminate the contract for 
default and/or recommend that the offeror be debarred or suspended from doing business with the Authority in the 
future. 

 
(b) The offeror shall provide immediate written notice to the Authority if, at any time prior to contract award, the 
offeror learns that the offeror’s certification was, or a subsequent communication makes, the certification erroneous. 

 
(c) Offerors must set forth full, accurate and complete information as required by this solicitation (including this 
attachment).  Failure of an offeror to do so may render the offer nonresponsive.  

 
(d) A false statement in any offer submitted to the Authority may be a criminal offense in violation of Section 37.10 
of the Texas Penal Code. 

 
(e) I understand that a false statement on this certification may be grounds for rejection of this submittal or termi-
nation of the awarded contract. 
 
Name of Offeror: 

World Wide Technology, LLC 

 
Type/Print Name of Signatory: 

Greg Brush 

 
Signature: 
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Date: 

March 22, 2022 
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EXHIBIT D 
SMALL BUSINESS ENTERPRISE (SBE) PROGRAM 

FOR LOCALLY FUNDED SOLICITATIONS 
 

 

 

1. PROGRAM BACKGROUND 
 
The Small Business Enterprise (SBE) program is designed to work with the small business community to enhance 
SBE participation in locally funded procurements. The intent of the SBE program is to provide full and fair oppor- 
tunities for equal participation by all small businesses at the Authority. The program provides specific thresholds to 
create opportunities, promote competitiveness, and assist SBEs in overcoming potential barriers to participating in 
contracting opportunities. 
2. DEFINITION 

 

(a) Capital Metro defines small business as any business whose annual gross income averaged over the past 
three (3) years does not exceed the Small Business Administration’s (SBA) size standards as set forth in 13 C.F.R., 
Part 121. A size standard is the largest that a firm can be and still qualify as a small business. 

 
(b) Any Small Business that is certified as a Small Business Enterprise (SBE), Minority Business Enterprise 
(MBE), Women Business Enterprise (WBE), Disadvantaged Business Enterprise (DBE) and Historically Underuti- 
lized Business (HUB) meeting the SBA size requirement will be accepted as meeting the Capital Metro SBE re- 
quirements 

 
3. SUBMISSION OF SBE FORMS 

 

Offerors shall submit with their offer a completed Schedule C of Subcontractor Participation form (listing all pro- 
posed subcontractors,) and an executed Intent to Perform as a SBE Subcontractor form for each SBE subcontrac- 
tor listed on the Schedule C. As required in Section 5 of this Exhibit, complete Good Faith Effort documentation (if 
necessary) must be submitted at this same time. The listing of a SBE by an Offeror shall constitute a representa- 
tion by the Offeror to the Authority that it believes such SBE firm to be technically and financially qualified and 
available to perform the work. It shall also represent a commitment by the Offeror that if it is awarded the contract it 
will enter into a subcontract with such SBE for the work described and at the price set forth in both the Schedule C 
of Subcontractor Participation and the Intent to Perform as a SBE Subcontractor forms. If the price changes after 
the forms have been submitted but prior to award of the contract, the Offeror will immediately notify the Authority's 
Procurement Department of the changed amount and the reason(s) for the change. No substitutions of SBE firms 
may be effected without the Authority's prior written approval. If an offeror is a SBE and wishes to count its partici- 
pation on the project towards the goal, it is required to perform that portion with its own work force. 

 
4. CREDIT TOWARDS GOALS 

 

(a) No credit toward meeting SBE goals will be allowed unless the SBE is determined to be eligible by the Capi- 
tal Metro Office of Diversity. Offerors are strongly encouraged to contact the Authority's Office of Diversity well in 
advance of the date set for receipt of offers in order to enable review of the proposed SBEs eligibility to participate 
in the Authority's SBE Program. The dollar value of work performed under a contract with a firm after it has gradu- 
ated from the SBE program cannot count toward a contract goal. Participation of a SBE subcontractor cannot count 
toward the prime contractor's SBE achievements until the amount being counted has been paid to the SBE. 

 
(b) Only expenditures to SBEs that perform a Commercially Useful Function may be counted towards goals. A 
SBE performs a commercially useful function when it is responsible for execution of the work of the contract and is 
carrying out its responsibilities by actually performing, managing, and supervising the work involved. To perform a 
commercially useful function, the SBE must also be responsible, with respect to materials and supplies used on the 
contract, for negotiating price, determining quality and quantity, ordering the material, and installing (where applica- 
ble) and paying for the material itself. If a SBE does not perform or exercise responsibility for at least thirty (30%) 
percent of the total cost of its contract with its own work force, or the SBE subcontracts a greater portion of the work 
of a contract than would be expected on the basis of normal industry practice for the type of work involved, it is not 
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performing a commercially useful function. 
 
(c) The Contractor may count only the value of the work actually performed by the SBE toward SBE goals. 
Count the entire amount of that portion of a construction contract that is performed by a SBE's own forces. Include 
the cost of supplies and materials obtained by the SBE for the work of the contract, including supplies purchased or 
equipment leased by the SBE (except supplies and equipment the SBE subcontractor purchases or leases from the 
prime contractor or its affiliate). Count the entire amount of fees or commissions charged by a SBE firm for provid- 
ing a bona fide service, such as professional, technical, consultant, or managerial services, or for providing bonds 
or insurance specifically required for the performance of a contract, toward SBE goals, provided the fee is reasona- 
ble and not excessive as compared with fees customarily allowed for similar services. When a SBE subcontracts 
part of the work of its contract to another firm, the value of the subcontracted work may be counted toward SBE 
goals only if the SBE's subcontractor is itself a SBE. Work that a SBE subcontracts to a non-SBE firm does not 
count toward SBE goals. 

 
(d) The Contractor may credit towards the SBE goal only sixty (60%) percent of the total dollar cost for material 
and supplies purchased from SBEs that are regular dealers and not manufacturers. A regular dealer is an estab- 
lished firm that owns, operates, or maintains a store, warehouse, or other establishment in which the materials, 
supplies, articles or equipment of the general character described by the specifications and required under the con- 
tract are bought, kept in stock, and regularly sold or leased to the public in the usual course of business. A person 
may be a regular dealer in such bulk items as petroleum products, steel, cement, gravel, stone, or asphalt without 
owning, operating, or maintaining a place of business if the person both owns and operates distribution equipment 
for the products. Packagers, brokers, manufacturers' representatives, or other persons who arrange or expedite 
transactions are not regular dealers. 

 
(e) A Contractor may count toward its SBE goals the following expenditures to SBE firms that are not manufac- 
turers or regular dealers. 

 
(1) The fees or commissions charged for bona fide services such as professional, technical, consultant, or 

managerial services and assistance in the procurement of essential personnel, facilities, equipment materials or 
supplies required for performance of the contract, provided that the fee is determined to be reasonable and not ex- 
cessive as compared with fees customarily allowed for similar services. 

 
(2) The fees charges for delivery of materials and supplies required on a job site (but not the cost of the 

materials and supplies themselves) when the hauler, trucker, or delivery service is not also the manufacturer of or a 
regular dealer in, the materials and supplies. 

 
(3) The fees charged for providing any bonds or insurance specifically required for the performance of the 

contract. 
 

(4) The fees charged for assistance in the procurement of the materials and supplies provided that the 
fees are reasonable and not excessive as compared with fees customarily allowed for similar services. 

 
5. DEMONSTRATION OF GOOD FAITH EFFORT 

 

(a) If an Offeror does not meet the SBE goals, it shall nevertheless be eligible for award of the contract if it can 
demonstrate to the satisfaction of the Authority that it has made a good faith effort to meet the SBE goals. In eval- 
uating an Offeror’s good faith effort submission, the Authority will only consider those documented efforts that oc- 
curred prior to receipt of competitive sealed proposals (SOQ). 

 
(1) Possible subcontracting opportunities include, but are not limited to: 

 
Industry NAIC Code 
Systems Integration Design Consulting Services 541512 
Other Computer Related Services 541519 

 

(2) The SBE goal for this solicitation is 10 %. 
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(b) In making a determination that the Offeror has made a good faith effort to meet the SBE goals, the Authority 
shall consider among other things it deems relevant, the criteria set forth below. Additionally, in determining 
whether a bidder has made good faith efforts, the Authority will take into account the performance of other bidders 
in meeting the contract goal. The Offeror shall furnish as part of its SBE utilization information provided under Sec- 
tion 5 such specific documentation concerning the steps it has taken to obtain SBE participation, with a considera- 
tion of, by way of illustration and not limitation the following: 

 
(1) Whether the Offeror solicited through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified SBEs who have the capability to perform the 
work of the contract. The bidder must solicit this interest within sufficient time to allow the SBEs to respond to the 
solicitation. The bidder must determine with certainty if the SBEs are interested by taking appropriate steps to fol- 
low up initial solicitations. 

 
(2) Whether the Offeror provided interested SBEs with adequate information about the plans, specifica- 

tions, and requirements of the contract in a timely manner to assist them in responding to a solicitation. 
 

(3) Whether the Offeror negotiated in good faith with interested SBEs. It is the bidder's responsibility to 
make a portion of the work available to SBE subcontractors and suppliers and to select those portions of the work 
or material needs consistent with the available SBE subcontractors and suppliers, so as to facilitate SBE participa- 
tion. Evidence of such negotiation includes the names, addresses, and telephone numbers of SBEs that were con- 
sidered; a description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be reached for SBEs to perform the work. 
A bidder using good business judgment would consider a number of factors in negotiating with subcontractors, in- 
cluding SBE subcontractors, and would take a firm's price and capabilities as well as contract goals into considera- 
tion. However, the fact that there may be some additional costs involved in finding and using SBEs is not in itself 
sufficient reason for a bidder's failure to meet the contract SBE goal, as long as such costs are reasonable. Also, 
the ability or desire of a prime contractor to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts. Prime contractors are not, however, required to accept 
higher quotes from SBEs if the price difference is excessive or unreasonable. 

 
(4) Whether the Offeror rejected SBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities. The contractor's standing within its industry, membership in specific groups, or- 
ganizations, or associations and political or social affiliations (for example union vs. non-union employee status) are 
not legitimate causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. 

 
(5) Whether the Offeror made efforts to assist interested SBEs in obtaining bonding, lines of credit, or in- 

surance as required by the recipient or contractor. 
 

(6) Whether the Offeror made efforts to assist interested SBEs in obtaining necessary equipment, sup- 
plies, materials, or related assistance or services. 

 
(c) In determining whether an Offeror has demonstrated good faith, the Authority will look not only at the different 
kinds of efforts that the Offeror has made, but also the quantity and intensity of those efforts. Efforts that are mere 
pro forma are not good faith efforts to meet the goals (even if they are sincerely motivated) if, given all relevant cir- 
cumstances, the Offeror's efforts could not reasonably be expected to produce a level of SBE participation sufficient 
to meet the goals. 

 
6. CERTIFICATION OF SBEs 

 

(a) The City of Austin will serve as the certifying agency for the Austin region, which includes the counties of 
Bastrop, Caldwell, Hays, Travis and Williamson County. All prospective SBEs must submit appropriate forms, 
available through the City of Austin Certification Department, to prove actual ownership and control by SBEs. All 
such firms shall cooperate in supplying additional information as requested by the City of Austin DSMBR Certifica- 
tion Department, which will determine the certification of eligible SBEs. Blank forms may be obtained by contacting 
the City of Austin Certification Department, 4201 Ed Bluestein Blvd., (512) 974-7645, fax: (512) 974-7609. Vendor 
may also contact Capital Metro at (512) 389-7512 to obtain information. 
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(b) In the event the Authority determines that a firm identified by the Offeror as a potential SBE does not qualify 
as a SBE, the Offeror shall be informed and will be provided with an opportunity to substitute firms meeting the cer- 
tifying agency’s SBE eligibility criteria for the Authority’s consideration. 

 
(c) Capital Metro will accept Small Business Certification from any government agency that certifies Small Busi- 
ness Enterprises. 

 
(d) Information concerning SBEs currently certified can be obtained by contacting the Office of Diversity Depart- 
ment at the address in subparagraph (a) above. Offerors may access the SBE directory at  
http://www.austintexas.gov/department/certification. 

 

(e) Offerors are reminded that only SBEs may participate in Authority contracts in such capacities. If an offeror 
proposes using a SBE from another state, the firm must produce evidence that it is SBE certified in the state in 
which the business is headquartered. 

 
7. SBE MODIFICATION OR SUBSTITUTION 

 

In the event that an Offeror wishes to modify its Schedule C of Subcontractor Participation after its offer is submit- 
ted and/or a contract awarded, the Offeror/Contractor must notify the Authority in writing and request approval of 
the modification. This will include any changes to items of work, material, services or SBE firms which differ from 
those identified on the Schedule C of Subcontractor Participation on file. The Offeror/Contractor must cooperate in 
supplying the Authority with additional information with respect to the requested modification. If the modification 
involves a substitution and if it is approved by the Authority, the Offeror/Contractor must make every good faith ef- 
fort to replace the SBE with another SBE. In the event that the Offeror/Contractor is unable to contract with another 
SBE firm, such good faith efforts must be documented to the Office of Diversity Department. The substitute SBE 
firm must be certified by the Authority in order for the Offeror/Contractor to receive credit towards fulfilling its SBE 
participation goals for the contract. 

 
8. PAYMENT DOCUMENTATION 

 

Concurrently with the submission of the invoice or each request for a progress payment under this contract, the 
Contractor shall provide on the Vendor Payment Report Form a breakdown of the amounts paid to date to SBEs 
identified by the Contractor to participate on this contract. As provided elsewhere in this contract, the Authority may 
withhold all or part of any progress payment otherwise due the Contractor if the Contractor fails to submit the Ven- 
dor Payment Report Form and make prompt payment to its subcontractors, suppliers and laborers. 

 
9. SANCTIONS FOR NONCOMPLIANCE WITH THE AUTHORITY’S SBE PROGRAM PROVISIONS 

 

Failure of the Contractor to carry out the Authority's SBE Program provision shall constitute a breach of contract 
and may result in termination of the contract for default or such remedy as the Authority may deem appropriate. 
The willful making of false statements or providing incorrect information will be referred for appropriate legal action. 

http://www.austintexas.gov/department/certification
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REQUIRED SUBMITTAL IF SUBCONTRACTORS ARE UTILIZED 
CAPITAL METRO 

Schedule C, Subcontractor Participation (Local Funds) 
 

 
   Name of Prime Contractor (Offeror): World Wide Technology, LLC   

   Project Name:  Network Infrastructure 2022   
   RFP Number: 307658   

 
1) Name of Subcontractor 2) Address, Telephone # of Sub Firm (Includ- 

ing name of contact person) 
3) Description of Work, Services Provided. 
Where applicable, specify "supply" or "In- 

stall" or both. 

4) SBE or 
non-SBE 

5) Age 
of Firm 

6) Number of 
employees 

7) Sub % or $ 
amount of 

Total Contract 
VTS Group 121 Rosewood Dr., Lavernia, TX, 78121 Installation and configuration of the 

hardware/software provided 
SBE 8 years 25 18.7 

       

       

       

       

       

 

This form must be completed as instructed above and include every subcontractor proposed on this project. 
 

The undersigned will enter into a formal agreement with Subcontractors for work listed in this form upon execution of a contract with Capital Metro. 
 

March 22, 2022 
 

 

Signature of Authorized Representative of Offeror Date Signed 

Instructions: The Offeror shall complete this form by listing 1) Names of all proposed subcontractors. 2) Contact information, 3) Description of work to be performed/product to be provided, 4) Age of the firm, 5) 
Number of employees, 6) % or $ amount of Total Contract. 
NOTE: AS DEFINED BY THE SMALL BUSINESS ADMINSTRATION; A SMALL BUSINESS IS ANY BUSINESS WHOSE ANNUAL GROSS INCOME AVERAGED OVER THE PAST THREE (3) YEARS 
DOES NOT EXCEED THE SMALL BUSINESS ADMINISTRATION’S (SBA) SIZE STANDARDS AS SET FORTH IN 13 C.F.R., PART 121. 

Size Standards for principal NAICS Sectors: Construction General building and heavy construction contractors: $33.5 million Special trade construction contractors: $14 million Land subdivision: $7 million Dredging: $20 
million Services Most common: $7 million Computer programming, data processing and systems design: $25.5 million The highest annual-receipts size standard in any service industry: $35.5 million Manufacturing About 75 percent 
of the manufacturing industries: 500 employees A small number of industries: 1,500 employees The balance: either 750 or 1,000 employees All Other Types of Small Business Less than 500 employees or three years of gross 
receipts under $10 Million. 
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REQUIRED SUBMITTAL 
 

CAPITAL METRO 
(Local) Intent to Perform as a SBE Contractor/SBE Subcontractor 

RFP # 307658 
 
 

1. TO: (name of Offeror/Prime Contractor) World Wide Technology, LLC   

2. The undersigned is either currently certified as a SBE or will be at the time this solicitation is due. 

The undersigned is prepared to perform the following described work with their own workforce and/or supply the material listed in connection with 

the above project (where applicable specify "supply" or "install" or both) World Wide Technology will supply all hardware/software for the 
project. In conjunction with World Wide Technology, VTS-Group will provide the necessary installation and configuration of the 
hardware/software provided 

and at the following price $90,000 and/or 18.7% of the total contract amount (should be the same $ or % found on Schedule C). 

With respect to the proposed subcontract described above, the undersigned SBE anticipates that 0% of the dollar value of this subcontract will be 

sublet and/or awarded to other contractors.  Any and all subcontractors that a SBE subcontractor uses must be listed in Schedule C and must also 

be SBE certified. (The SBE subcontractor should complete this section only if the SBE is subcontracting any portion of its subcontract.) 

 
 
 

  VTS Group      5128205429     03/22/2022   
(Name of SBE Firm) (Signature of Authorized Representative) (Phone Number) (Date Signed) 

 
  World Wide Technology, LLC   

  
  3143740601   

 
  03/22/2022   

(Name of Offeror/Prime Contractor) (Signature of Authorized Representative) (Phone Number) (Date Signed) 
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EXHIBIT E – REVISED-1 
CONTRACTUAL TERMS AND CONDITIONS 

(SERVICES CONTRACT) 
____________________________________________________________________________ 
 
1. DEFINITIONS 
 
As used throughout this Contract, the following terms shall have the meaning set forth below: 

 
(a) “Applicable Anti-Corruption and Bribery Laws” means international, federal, state, provincial and local laws, 
rules, regulations, directives and governmental requirements currently in effect and as they become effective relating 
in any way to the Contractor’s provision of goods and/or services to Authority, including without limitation “FCPA” or 
any applicable laws and regulations, including in the jurisdiction in which the Contractor operates and/or manufac-
tures goods for the Authority, relating to anti-corruption and bribery. 
 
(b) “Authority”, “Capital Metro”, “Cap Metro”, “CMTA” means Capital Metropolitan Transportation Authority. 
 
(c) “Authority Data” means all data, content and information (i) submitted by or on behalf of the Authority or its 
customers to the Contractor or loaded into the System, (ii) obtained, developed, produced or processed by the Con-
tractor or by the Application or System in connection with the Contract, or (iii) to which the Contractor has access in 
connection with the Contract, and all derivative versions of such data, content and information, and any derivative 
versions thereof, in any form or format.  

 
(d) “Authority Electronic Property” means (i) any websites controlled by the Authority, (ii) any Authority mobile 
device apps, (iii) any application programming interfaces (API) to the Authority’s information technology systems, (iv) 
any other kiosks, devices or properties for consumer interaction that are created, owned, or controlled by the Author-
ity, and (v) versions and successors of the foregoing, any form or format now known or later developed, that may be 
used by customers obtaining products or services from the Authority.  

 
(e) “Change Order” means a written order to the Contractor signed by the Contracting Officer, issued after execu-
tion of the Contract, authorizing a change in the term or scope of the Contract.  
 
(f) “Contract” or “Contract Documents” means this written agreement between the parties comprised of all the 
documents listed in the Table of Contents, Change Orders and/or Contract Modifications that may be entered into by 
the parties. 
 
(g) “Contract Award Date” means the date of the Contract award notice, which may take the form of a purchase 
order, signed Contract or Notice of Award, issued by the Authority. 
 
(h) “Contract Modification” means any changes in the terms or provisions of the Contract which are reduced to 
writing and fully executed by both parties. 
 
(i) “Contract Sum” means the total compensation payable to the Contractor for performing the Services as origi-
nally contracted for or as subsequently adjusted by Contract Modification.   
 
(j) “Contract Term” means period of performance set forth in the paragraph entitled “Term” contained in Exhibit E. 
 
(k) "Contracting Officer" means a person with the authority to enter into, administer, and/or terminate contracts 
and make related determinations and finding on behalf of the Authority.  The term includes certain authorized repre-
sentatives of the Contracting Officer acting within the limits of their authority as delegated by the Contracting Officer. 
 
(l) “Contractor” means the entity that has assumed the legal obligation to perform the Services as identified in the 
Contract. 
 
(m) “Days” means calendar days.  In computing any period of time established under this Contract, the day of the 
event from which the designated period of time begins to run shall not be included, but the last day shall be included 
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unless it is a Saturday, Sunday, or Federal or State of Texas holiday, in which event the period shall run to the end 
of the next business day. 
 
(n) “Deliverables” means (i) any deliverables or other work product that will be generated, prepared, created, or 
developed by the Contractor (or such third parties as the Contractor may be permitted to engage) at any time following 
the effective date of the Contract for the use by the Authority under the Contract or (ii) the meaning set forth Exhibit 
IT to the extent such exhibit is incorporated by reference in the Contract, as applicable.  

 
(o) “FAR” means the Federal Acquisition Regulations codified in 48 C.F.R. Title 48. 
 
(p) “FCPA” means the United States Foreign Corrupt Practices Act, 15 U.S.C. §§ 78dd-1, et seq., as amended. 

 
(q) “Force Majeure Event” means strikes, lockouts, or other industrial disputes; explosions, epidemics, civil dis-
turbances, acts of domestic or foreign terrorism, wars within the continental United States, riots or insurrections; 
embargos, natural disasters, including but not limited to landslides, earthquakes, floods or washouts; interruptions by 
government or court orders; declarations of emergencies by applicable federal, state or local authorities; and present 
or future orders of any regulatory body having proper jurisdiction. 
 
(r) “FTA” means the Federal Transit Administration. 
 
(s) “Fully Burdened Hourly Labor Rate” means an hourly rate that includes all salary, overhead costs, general and 
administrative expenses, and profit. 
 
(t) “Intellectual Property Rights” means the worldwide legal rights or interests evidenced by or embodied in: (i) any 
software, design, method, process, technique, apparatus, invention, discovery, or improvement, including any pa-
tents, trade secrets, and know-how; (ii) any work of authorship, including any copyrights, and any derivative works 
thereto; (iii) any trademark, service mark, trade dress, trade name, or other indicia of source or origin; (iv) domain 
name registrations; and (v) any other proprietary or similar rights. The Intellectual Property Rights of a party include 
all worldwide legal rights or interests that the party may have acquired by assignment or license with the right to grant 
sublicenses. 

 
(u) “Manufacturing Materials” mean any completed or partially completed supplies and materials, parts, dies, jigs, 
fixtures, plans, drawings, information, and contract rights specifically produced or specially acquired by the Contractor 
for the performance of the Contract. 
 
(v) “Notice of Award” means formal notice of award of the Contract to the Contractor issued by the Contracting 
Officer. 
 
(w) “Notice to Proceed” means written authorization for the Contractor to start the Services. 
 
(x) “Project Manager” means the designated individual to act on behalf of the Authority, to monitor and certify the 
technical progress of the Contractor’s Services under the terms of this Contract.  

 
(y) “Proposal” means the offer of the proposer, submitted on the prescribed form, stating prices for performing the 
work described in the Scope of Services. 
 
(z) “Services” means the services to be performed by the Contractor under this Contract, and includes services 
performed, workmanship, and supplies furnished or utilized in the performance of the Services. 
 
(aa) “Subcontract” means the Contract between the Contractor and its Subcontractors. 
 
(bb) “Subcontractor” means subcontractors of any tier. 

 
(cc) “Works” means any tangible or intangible items or things that have been or will be specifically, generated, 
prepared, created, or developed by the Contractor (or such third parties as the Contractor may be permitted to en-
gage) at any time following the effective date of the Contract, for the exclusive use of, and ownership by, Authority 
under the Contract, including but not limited to any (i) works of authorship (such as literary works, musical works, 
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dramatic works, choreographic works, pictorial, graphic and sculptural works, motion pictures and other audiovisual 
works, sound recordings and architectural works, which includes but is not limited to manuals, instructions, printed 
material, graphics, artwork, images, illustrations, photographs, computer software, scripts, object code, source code 
or other programming code, HTML code, data, information, multimedia files, text web pages or web sites, other written 
or machine readable expression of such works fixed in any tangible media, and all other copyrightable works), (ii) 
trademarks, service marks, trade dress, trade names, logos, or other indicia of source or origin, (iii) ideas, designs, 
concepts, personality rights, methods, processes, techniques, apparatuses, inventions, formulas, discoveries, or im-
provements, including any patents, trade secrets and know-how, (iv) domain names, (v) any copies, and similar or 
derivative works to any of the foregoing, and (vi) all documentation and materials related to any of the foregoing. 
 
2. FIXED PRICE CONTRACT 
 
(a) This is a fixed price Contract for the Services specified and stated elsewhere in the Contract.   
 
3. TERM AND PERIOD OF PERFORMANCE 
 
The implementation period of performance shall be one (1) year from the Contract Notice to Proceed.  No Services 
shall be performed under this Contract prior to issuance of a Notice to Proceed.  The term of the Maintenance and 
Support shall be one (1) year from the completion of implementation. 
 
4. RESERVED  
 
5. ADDITIONAL OPTION TO EXTEND CONTRACT PERFORMANCE  
 
The Authority shall have the unilateral right and option to require continued performance of any services within the 
limits and rates specified in the Contract.  This option may be exercised more than once, but the extension of perfor-
mance hereunder shall not exceed a total of 6 months.  The Authority may exercise the option by written notice to 
the Contractor. 

6. INVOICING AND PAYMENT 
 
(a) Invoices may be submitted once per month for work completed and accepted by the Authority, and marked 
“Original” to: 
 

Accounts Payable 
Capital Metropolitan Transportation Authority 
P.O. Box 6308 
Austin, Texas 78762-6308 
 
Or via e-mail to: ap_invoices@capmetro.org  

 
and shall conform to policies or regulations adopted from time to time by the Authority.  Invoices shall be legible and 
shall contain, as a minimum, the following information:   
 

(1) the Contract and order number (if any);  
 
(2) a complete itemization of all costs including quantities ordered and delivery order numbers (if any);  
 
(3) any discounts offered to the Authority under the terms of the Contract;  

 
(4) evidence of the acceptance of the supplies or Services by the Authority; and  
 
(5) any other information necessary to demonstrate entitlement to payment under the terms of the Contract. 

 
(b) All undisputed invoices shall be paid within the time period allowed by law through the Texas Prompt Payment 
Act, Tex. Gov’t Code § 2251.021(b).  
 

mailto:ap_invoices@capmetro.org
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(c) The Contractor shall be responsible for all costs/expenses not otherwise specified in this Contract, including 
by way of example, all costs of equipment provided by the Contractor or Subcontractor(s), all fees, fines, licenses, 
bonds, or taxes required or imposed against the Contractor and Subcontractor(s), travel related expenses, and all 
other Contractor’s costs of doing business. 

 
(d) In the event an overpayment is made to the Contractor under this Contract or the Authority discovers that the 
Authority has paid any invoices or charges not authorized under this Contract, the Authority may offset the amount 
of such overpayment or unauthorized charges against any indebtedness owed by the Authority to the Contractor, 
whether arising under this Contract or otherwise, including withholding payment of an invoice, in whole or in part, or 
the Authority may deduct such amounts from future invoices.  If an overpayment is made to the Contractor under this 
Contract which cannot be offset under this Contract, the Contractor shall remit the full overpayment amount to the 
Authority within thirty (30) calendar days of the date of the written notice of such overpayment or such other period 
as the Authority may agree.  The Authority reserves the right to withhold payment of an invoice, in whole or in part, 
or deduct the overpayment from future invoices to recoup the overpayment. 

 
7. RESERVED 
 
8. ACCEPTANCE CRITERIA 

 
A review of the Contractor’s Services will be performed by the Authority upon delivery. If any Services performed 
under this Contract are deemed incomplete or unacceptable in any way, per Acceptance Criteria referenced in Exhibit 
F, paragraph 4, the Authority will require the Contractor to take corrective measures at no additional cost to the 
Authority.  

 
9. INSURANCE 
 
(a) The Contractor shall furnish proof of Capital Metro-stipulated insurance requirements specified below. All in-
surance policies shall be primary and non-contributing with any other valid and collectible insurance or self-insurance 
available to the Authority and shall contain a contract waiver of subrogation in favor of the Authority.  The Contractor 
shall furnish to the Authority certificate(s) of insurance evidencing the required coverage and endorsement(s) and, 
upon request, a certified duplicate original of any of those policies. Prior to the expiration of a certificate of insurance, 
a new certificate of insurance shall be furnished to the Authority showing continued coverage. Each policy shall be 
endorsed to provide thirty (30) days written notice of cancellation or non-renewal to the Authority and the Authority 
shall be named as an Additional Insured under each policy except Professional Liability insurance if required by this 
Contract. All insurance policies shall be written by reputable insurance company or companies acceptable to the 
Authority with a current Best’s Insurance Guide Rating of A+ and Class XIII or better. All insurance companies shall 
be authorized to transact business in the State of Texas. The Contractor shall notify the Authority in writing of any 
material alteration of such policies, including any change in the retroactive date in any “claims-made” policy or sub-
stantial reduction of aggregate limits, if such limits apply or cancellation thereof at least thirty (30) days prior thereto. 
The below requirements only represent the minimum coverage acceptable to the Authority and these requirements 
are not intended to represent the maximum risk or the maximum liability of the Contractor. The Contractor shall be 
responsible for setting its own insurance requirements, if any, for the kind and amounts of insurance to be carried by 
its Subcontractors in excess of the insurance required by the Authority. 
 
The Contractor shall carry and pay the premiums for insurance of the types and in the amounts stated below. 
 
CAPITAL METRO MINIMUM COVERAGE REQUIREMENTS 
 

(1) Commercial General Liability Insurance Coverage with limits of not less than One Million Dollars and 
No/100 Dollars ($1,000,000) per occurrence Combined Single Limit of Liability for Bodily Injury and Property Damage 
with an aggregate of Two Million Dollars and No/100 Dollars ($2,000,000) with coverage that includes: 

 
(i) Products and Completed Operations Liability  
 
(ii) Independent Contractors  
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(iii) Personal Injury Liability extended to claims arising from employees of the Contractor and the Au-
thority. 

(iv) Contractual Liability pertaining to the liabilities assumed in the agreement. 
 

(2) Business Automobile Liability Insurance with minimum coverage limits of not less than One Million 
Dollars and No/100 Dollars ($1,000,000) with combined single limit of Two Million Dollars ($2,000,000), covering all 
owned, hired and non-owned automobiles used in connection with the Services for Bodily Injury and Property Dam-
age. 

 
(3) Workers’ Compensation Insurance providing statutory limits in accordance with the Texas Workers’ 

Compensation Act and/or other State or Federal law as may be applicable to the Services being performed under 
this Contract. 

 
(4) Employer Liability Insurance with minimum limits of One Million Dollars and No/100 Dollars 

($1,000,000). 
 

(5) Technology Errors & Omissions Insurance:  Combined Technology & Omissions Policy with a mini-
mum Five Million and No/100 Dollars ($5,000,000) claim limit, including: 

 
(i)  Professional Liability Insurance covering negligent acts, errors and omissions arising from the 

Contractor's work to pay damages for which the Contractor may become legally obligated (such coverage to be 
maintained for at least two (2) years after termination of this Contract, which obligation shall expressly survive termi-
nation of this Contract; and 

  
(ii) Privacy, Security and Media Liability Insurance providing liability for unauthorized access or 

disclosure, security breaches or system attacks, as well as infringement of copyright and trademark that might result 
from this Contract with a third-party extension endorsement in favor of the Authority. 
 
(b) The limits of liability as required above may be provided by a single policy of insurance or by a combination of 
primary, excess or umbrella policies but in no event shall the total limits of liability available for any one occurrence 
or accident be less than the amount required above. 
 
(c) The Contractor, and all of its insurers shall, in regard to the above stated insurance, agree to waive all rights 
of recovery or subrogation against the Authority, its directors, officers, employees, agents, successors and assigns, 
and the Authority’s insurance companies arising out of any claims for injury(ies) or damages resulting from the Ser-
vices performed by or on behalf of the Contractor under this Contract and/or use of any Authority premises or equip-
ment under this Contract.  
 
(d) Each insurance policy shall contain the following endorsements: PRIMARY AND NON-CONTIBUTORY IN-
SURANCE and WAIVER OF TRANFER OF RIGHTS OF RECOVERY AGAINST OTHERS, which shall be evidenced 
on the Certificate of Insurance. The General Liability insurance shall include contractual endorsement(s) which 
acknowledge all indemnification requirements under the Agreement. All required endorsements shall be evidenced 
on the Certificate of Insurance, which shall be evidenced on the Certificate of Insurance. Proof that insurance cover-
age exists shall be furnished to the Authority by way of a Certificate of Insurance before any part of the Contract work 
is started.   
 
(e) If any insurance coverage required to be provided by the Contractor is canceled, terminated, or modified so 
that the required insurance coverages are no longer in full force and effect, the Authority may terminate this Contract 
or obtain insurance coverages equal to the required coverage, the full cost of which will be the responsibility of the 
Contractor and shall be deducted from any payment due the Contractor. 
 
(f) If any part of the Contract is sublet, the Contractor shall be liable for its Subcontractor's insurance coverages 
of the types and in the amounts stated above and shall furnish the Authority with copies of such Certificates of Insur-
ance. No delay in the Services caused by the Contractor’s enforcement of its Subcontractor’s insurance requirements 
shall be excusable delay in the Contract. In the event a Subcontractor is unable to furnish insurance in the limits 
required under the Contract, the Contractor shall endorse the Subcontractor as an ADDITIONAL INSURED on the 
Contractor's policies.  
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(g) All insurance required to be maintained or provided by the Contractor shall be with companies and through 
policies approved by The Authority.  The Authority reserves the right to inspect in person, prior to the commencement 
of the Services, all of the Contractor's insurance policy required under this Contract. 
 
(h) The Contractor must furnish proof of the required insurance within five (5) days of the award of the Contract. 
Certificate of Insurance must indicate the Contract number and description. The insurance certificate should be fur-
nished to the attention of the Contracting Officer.  
 
(i) The Contractor and its lower tier Subcontractors are required to cooperate with the Authority and report all 
potential claims (workers’ compensation, general liability and automobile liability) pertaining to this Contract to the 
Authority’s Risk Management Department at (512) 389-7549 within two (2) days of the incident. 
 
10. PERFORMANCE OF SERVICES BY THE CONTRACTOR  
 
Except as otherwise provided herein, the Contractor shall perform no less than thirty percent (30%) of the Services 
with its own organization. If, during the progress of Services hereunder, the Contractor requests a reduction in such 
performance percentage and the Authority determines that it would be to the Authority's advantage, the percentage 
of the Services required to be performed by the Contractor may be reduced; provided, written approval of such reduc-
tion is obtained by the Contractor from the Authority. 
 
11. REMOVAL OF ASSIGNED PERSONNEL 
 
The Authority may require, in writing, that the Contractor remove from the Services any employee or Subcontractor 
of the Contractor that the Authority deems inappropriate for the assignment. 
 
12. REPRESENTATIONS AND WARRANTIES 
 
The Contractor represents and warrants to the Authority, that the Services shall be performed in conformity with the 
descriptions and other data set forth in this Contract and with sound professional principles and practices in accord-
ance with accepted industry standards, and that work performed by the Contractor's personnel shall reflect sound 
professional knowledge, skill and judgment.  If any breach of the representations and warranties is discovered by the 
Authority during the process of the work or within one (1) year after acceptance of the work by the Authority, the 
Contractor shall again cause the nonconforming or inadequate work to be properly performed at the Contractor's sole 
expense and shall reimburse for costs directly incurred by the Authority as a result of reliance by the Authority on 
services failing to comply with the representations and warranties. 
 
13. INDEPENDENT CONTRACTOR 
  
The Contractor's relationship to the Authority in the performance of this Contract is that of an independent contractor.  
The personnel performing Services under this Contract shall at all times be under the Contractor's exclusive direction 
and control and shall be employees of the Contractor and not employees of the Authority.  The Contractor shall be 
fully liable for all acts and omissions of its employees, Subcontractors, and their suppliers and shall be specifically 
responsible for sufficient supervision and inspection to assure compliance in every respect with Contract require-
ments.  There shall be no contractual relationship between any Subcontractor or supplier of the Contractor and the 
Authority by virtue of this Contract.  The Contractor shall pay wages, salaries and other amounts due its employees 
in connection with this Agreement and shall be responsible for all reports and obligations respecting them, such as 
Social Security, income tax withholding, unemployment compensation, workers' compensation and similar matters. 
 
14. COMPOSITION OF CONTRACTOR 

 
If the Contractor hereunder is comprised of more than one legal entity, each such entity shall be jointly and severally 
liable hereunder. 
 
15. SUBCONTRACTORS AND OUTSIDE CONSULTANTS 

 
Any Subcontractors and outside associates or consultants required by the Contractor in connection with the Services 
covered by the Contract will be limited to such individuals or firms as were specifically identified and agreed to by the 
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Authority in connection with the award of this Contract.  Any substitution in such Subcontractors, associates, or con-
sultants will be subject to the prior approval of the Authority. 
 
16. EQUITABLE ADJUSTMENTS  
 
(a) Any requests for equitable adjustments under any provision shall be governed by the following provisions: 
 

(1) Upon written request, the Contractor shall submit a proposal, in accordance with the requirements and 
limitations set forth in this paragraph, for Services involving contemplated changes covered by the request.  The 
proposal shall be submitted within the time limit indicated in the request for any extension of such time limit as may 
be subsequently granted.  The Contractor's written statement of the monetary extent of a claim for equitable adjust-
ment shall be submitted in the following form: 
 

(i) Proposals totaling $5,000 or less shall be submitted in the form of a lump sum proposal with sup-
porting information to clearly relate elements of cost with specific items of Services involved to the satisfaction of the 
Contracting Officer, or his/her authorized representative. 

 
(ii) For proposals in excess of $5,000, the claim for equitable adjustment shall be submitted in the 

form of a lump sum proposal supported with an itemized breakdown of all increases and decreases in the Contract. 
 

(b) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this Contract. 
 
17. PERSONNEL ASSIGNMENTS 
 
(a) The Contractor shall perform the Services in an orderly and workmanlike manner and shall utilize persons 
skilled and qualified for the performance of the Services. The Authority will have the right to review the experience of 
each person assigned to perform the Services and approve personnel assignments, including those to be performed 
by Subcontractors,  
 
(b) The Contractor certifies that the Contractor, and each Subcontractor, have established a criminal history back-
ground policy that complies with guidance issued by the U.S. Equal Employment Opportunity Commission and that 
the Contractor and each Subcontractor conducts criminal history checks on its assigned personnel in accordance 
with such policy to identify, hire and assign personnel to work on this Contract whose criminal backgrounds are 
appropriate for the Services being performed, considering the risk and liability to the Contractor and the Authority. 
The Authority reserves the right to require the Contractor and any Subcontractor to disclose any criminal or military 
criminal convictions of assigned personnel and the right to disapprove the use of assigned personnel with criminal or 
military convictions.  
 
(c) At the commencement of the Contract, the Contractor shall provide a list of candidates to be used to provide 
the Services and shall certify that a criminal history background check has been completed on each candidate within 
the preceding 6-month period  Thereafter during the Term, the Contractor shall submit quarterly report containing a 
list of all persons (including Subcontractors) assigned to perform Services under the Contract and a certification that 
each named person has undergone a criminal background check as required by this Contract.   The Authority shall 
have the right to audit the Contractor’s records for compliance with the provisions of this Section.  Criminal back-
ground checks shall include the following: 
 

(1) State Criminal History:  The Contractor shall research criminal history, including driving records (where 
applicable), covering all jurisdictions within the state, including local counties and municipalities.  

 
(2) Out of State Criminal History:  The Contractor shall research criminal history, including state driving rec-

ords (where applicable), for all 50 states. 
 

(3) National Sex Offender Registry  
 
(4) Military Discharge: For any candidates that have served in the military, the Contractor shall review the 

DD Form 214 “Certificate of Release or Discharge from Active Duty” (Long Form). 
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*Matters identified on the Long Form as military discipline will be considered in accordance with the corresponding 
crime listed below with respect to classification, severity and time elapsed. 
The Contractor shall disclose to the Authority the type of arrests with pending dispositions and convictions for crimes 
according to the classification of offense and the timetable below:  

Offense Type Action Required 
Crimes Against the Person (other than sex crimes) 

Felony Submit to Capital Metro for review if less than 10 years from date of release from 
confinement 

Class A or B Misdemeanor Submit to Capital Metro for review if less than 7 years from date of conviction 

Class C Misdemeanor Submit to Capital Metro for review if less than 5 years from date of conviction 

Crimes Against the Person - Sex Crimes/Registered Sex Offenders 

ALL Submit to Capital Metro for review 

Crimes Against Property 

Felony Submit to Capital Metro for review if less than 10 years from date of release from 
confinement 

Moral Crimes, including, but not limited to: Drug Crimes, Prostitution, Bigamy, Illegal Gambling, Child 
Pornography 

Felony Submit to Capital Metro for review if less than 10 years from date of release from 
confinement 

Class A or B Misdemeanor Submit to Capital Metro for review if less than 7 years from date of conviction 

Class C Misdemeanor Submit to Capital Metro for review if less than 5 years from date of conviction 

Driving Offenses 

Class A or B Misdemeanor, 
DWI/DUI or other "serious 
driving offense" 

Disqualified if less than 7 years from date of conviction or deferred adjudication. 
Submit to Capital Metro for review if between 7-10 years since conviction or de-
ferred adjudication or more than 2 convictions in a lifetime 

Class C Misdemeanor 
Moving Violations 

Disqualified from driving if more than 2 moving violations in the past 5 years (Any 
more than one driving safety course taken for a moving violation that appears on a 
five (5) year record will be treated as a moving violation and will count against the 
employee) 

 
The Contractor may not assign an employee to provide Services if the employee has any conviction in the applicable 
categories listed above, unless an exception is granted by the Authority in accordance with subparagraph (d). 
 
(d) The Contractor may request the Authority perform an individual assessment of a candidate with a criminal 
conviction meeting one of the above categories. In conducting an individual assessment, the Authority’s review will 
include, but not be limited to, the following factors: 
 

(1) The nature and gravity of the offense or conduct; 
 
(2) The degree of harm caused by the offense or conduct; 

 
(3) The time that has elapsed since the conviction or completion of probation or jail time; 
 
(4) The nature of the job sought, including the job duties, environment and level of supervision; 
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(5) Any incorrect criminal history; 
 
(6) Wrongful identification of the person; 
 
(7) The facts and circumstances surrounding the offense or conduct; 
 
(8) The number of offenses for which the candidate was convicted; 
 
(9) The subsequent conviction for another relevant offense; 
 
(10) The age of the person at the time of conviction or completion of probation or jail time; 
 
(11) Evidence that the person performed the same type of work, post-conviction, with the same or different 

employer, with no known incidents of criminal conduct; 
 
(12) The length and consistency of employment history before and after the conviction in a similar field as the 

current position sought; 
 
(13) Rehabilitation efforts, e.g., education, treatment, training; 
 
(14) Employment or character references and any other information regarding fitness for the particular posi-

tion; 
 
(15) Whether the person is bonded or licensed under any federal, state or local program or any licensing 

authority; 
 
(16) The person’s statement of the circumstances surrounding the offense and conviction and relevant factors 

is consistent with publicly available record related to the crime and conviction; and 
 
(17) Any other factors deemed relevant in the consideration of a particular assessment. 

 
At the time a request is made for an individual assessment, the Contractor must include the following documentation:  
 

• the candidate’s application/resume;  
 
• a copy of the criminal conviction history, including those tried in a military tribunal;  
 
• available court information related to the conviction;  
 
• any publicly available information related to the offense and conviction;  
 
• a statement from the candidate addressing any/all factors set forth above and explaining why the 

person is qualified for the assignment notwithstanding the conviction; and  
 
• a statement from the candidate explaining why the person is an acceptable risk for the work to be 

performed by the candidate.  
 

The Authority will provide a written decision to the Contractor within five (5) working days of receipt of all required 
documentation from the Contractor. 
 
(e) The Contractor will conduct new criminal history background checks on all assigned personnel every two (2) 

years during the Contract to ensure the preceding criterion are still met by the assigned personnel and notify the 
Authority if an employee has a subsequent arrest with pending disposition or conviction (or change in driving 
record, as applicable) that requires further review by the Authority using the criterion set forth above. The Author-
ity reserves the right to request that the assigned individual be removed from performing work under this Contract. 
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18. BADGES AND ACCESS CONTROL DEVICES 
 
(a) The Contractor and each of the Contractor’s employees, as well as each Subcontractor of any tier and any 
workers working on behalf of Subcontractor, shall be required to wear a Capital Metro Contractor Photo Identification 
Badge (“badge”) at all times while on the Authority’s premises.  The badge will be provided by Capital Metro. If any 
badge holder loses or misplaces his or her badge, the Contractor shall immediately notify the Project Manager upon 
discovery. The Contractor will be charged a $50.00 replacement fee for each lost or misplaced badge, which fee shall 
be deducted any amounts due and owing to the Contractor or if the Contract is terminated upon demand by the 
Authority. The Contractor shall return all badges provided when any badge holder is no longer working on the Con-
tract, and all badges shall be returned upon completion of the Contract. In the event the Contractor fails to do so, the 
Contractor will pay a $50.00 per badge fee deducted from any amounts due and owing to the Contractor or if the 
Contract is terminated upon demand by the Authority. All badges should be returned to the Project Manager. All 
requests for new and replacement badges must be submitted in writing to the Project Manager. The misuse of a 
badge may result in termination of the Contract. 
 
(b) Access Control Devices will be issued to employees of the Contractor and to each Subcontractor of any tier 
and any worker working on behalf of Subcontractor as necessary to perform the Contract.  Access Control Devices 
are not transferable between the Contractor employees or workers working on behalf of the Subcontractor.  The 
Contractor employees and workers on behalf of the Subcontractor are prohibited from loaning Access Control De-
vices or providing access to an unauthorized person into restricted areas without prior arrangements with the Project 
Manager.  All requests for new and replacement Access Control Devices must be submitted in writing to the Project 
Manager.  Lost Access Control Devices must be reported to the Project Manager immediately upon discovery. All 
Access Control Devices should be returned to the Project Manager. The misuse of an Access Control Device(s) may 
result in termination of the Contract. The Contractor shall return all Access Control Devices once an assigned em-
ployee or worker is no longer working on the Contract or upon termination of the Contract.  In the event the Contractor 
fails to do so, then the Contractor shall be responsible for the replacement cost of an Access Control Device which 
shall be deducted from any amounts due and owing to the Contractor or payable on demand if the Contract has 
terminated. The replacement cost will be calculated at current market value to include labor and materials. 
 
(c) The provisions of this paragraph survive termination of the Contract. 
 
19. CHANGES 
 
(a) The Authority may, at any time, by written order, make changes within the general scope of the Contract in the 
Services to be performed.  If such changes cause an increase or decrease in the Contractor’s cost of, or time required 
for, performance of any Services under this Contract, whether or not changed by any order, an equitable adjustment 
shall be made, and the Contract shall be modified in writing accordingly.  Any claim of the Contractor for adjustment 
under this paragraph must be asserted in writing within thirty (30) days from the date of receipt by the Contractor of 
the notification of change unless the Contracting Officer grants a further period of time before the date of final payment 
under the Contract. 
 
(b) No Services for which an additional cost or fee will be charged by the Contractor shall be furnished without the 
prior written authorization of the Authority. 

 
(c) Any other written order (which, as used in this paragraph (c), includes direction, instruction, interpretation, or 
determination) from the Contracting Officer that causes a change in the Contractor's obligations shall be treated as 
a Change Order under this paragraph; provided that the Contractor gives the Contracting Officer written notice stat-
ing (1) the date, circumstances, and source of the order and (2) that the Contractor regards the order as a Change 
Order. 
 
(d) Except as provided in this paragraph, no order, statement, or conduct of the Contracting Officer shall be treated 
as a change under this paragraph or entitle the Contractor to an equitable adjustment. 
 
(e) If any change under this paragraph causes an increase or decrease in the Contractor's cost of, or the time 
required for, the performance of any part of the Services under this Contract, whether or not changed by any such 
order, the Contracting Officer may make an equitable adjustment and modify the Contract in writing in accordance 
with the provisions in paragraph entitled “Equitable Adjustments” contained in Exhibit E. 
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20. TERMINATION FOR DEFAULT 
 
(a) The Authority may, subject to the provisions of subparagraph (c) below, by written notice of default to the 
Contractor, terminate the whole or any part of this Contract in either one of the following circumstances:   
 

(1) if the Contractor fails to perform the Services within the time specified herein or any extension thereof; 
or 

 
(2) if the Contractor fails to perform any of the other provisions of this Contract and does not cure such failure 

within a period of ten (10) days (or such longer period as the Authority may authorize in writing) after receipt of notice 
from the Authority specifying such failure. 
 
(b) In the event the Authority terminates this Contract in whole or in part as provided in subparagraph (a) of this 
paragraph, the Authority may procure, upon such terms and in such manner as the Authority may deem appropriate, 
supplies or services similar to those so terminated, and the Contractor shall be liable to the Authority for any excess 
costs for such similar supplies or services; provided, that the Contractor shall continue the performance of this Con-
tract to the extent, if any, it has not been terminated under the provisions of this subparagraph. 
 
(c) Except with respect to the defaults of Subcontractors, the Contractor shall not be liable for any excess costs if 
the failure to perform the Contract arises out of causes beyond the control and without the fault or negligence of the 
Contractor. Such causes may include, but are not restricted to Force Majeure Events; provided, however, in every 
case the failure to must be beyond the control and without the fault or negligence of the Contractor.  If the failure to 
perform is caused by the default of a Subcontractor and if such default arises out of causes beyond the control of 
both the Contractor and Subcontractor and without the fault or negligence of either of them, the Contractor shall not 
be liable for any excess costs for failure to perform, unless the supplies or Services to be furnished by the Subcon-
tractor were obtainable from other sources in sufficient time to permit the Contractor to meet the required delivery 
schedule. 
 
(d) If this Contract is terminated as provided in subparagraph (a), the Authority, in addition to any other rights 
provided in this subparagraph, may require the Contractor to transfer title and deliver to the Authority in the manner 
and to the extent directed by the Authority any Manufacturing Materials as the Contractor has specifically produced 
or specifically acquired for the performance of such part of this Contract as has been terminated; and the Contractor 
shall, upon direction of the Authority, protect and preserve property in possession of the Contractor in which the 
Authority has an interest.  Payment for completed Manufacturing Materials delivered to and accepted by the Authority 
shall be at the Contract price.  The Authority may withhold from amounts otherwise due the Contractor for such 
completed Manufacturing Materials such sum as the Authority determines to be necessary to protect the Authority 
against loss because of outstanding liens or claims of former lien holders. 
 
(e) If, after notice of termination of this Contract under the provisions of this paragraph, it is determined by the 
Authority that the Contractor was not in default or that the default was excusable under the provisions of this para-
graph, the rights and obligations of the parties shall be those provided in the paragraph entitled “Termination for 
Convenience” contained in this Exhibit E.   
 
(f) The rights and remedies of the Authority provided in this paragraph shall not be exclusive and are in addition 
to any other rights and remedies provided by law or under this Contract.   

 
21. TERMINATION FOR CONVENIENCE  
 
(a) The Authority may, whenever the interests of the Authority so require, terminate this Contract, in whole or in 
part, for the convenience of the Authority.  The Authority shall give written notice of the termination to the Contractor 
specifying the part of the Contract terminated and when termination becomes effective. 
 
(b) The Contractor shall incur no further obligations in connection with the terminated orders, and, on the date set 
forth in the notice of termination, the Contractor will stop providing Services to the extent specified.  The Contractor 
also shall terminate outstanding orders and subcontracts as they relate to the terminated order.  The Contractor shall 
settle the liabilities and claims arising out of the termination of subcontracts and orders connected with the terminated 
orders.  The Authority may direct the Contractor to assign the Contractor's right, title, and interest under terminated 
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orders or Subcontracts to the Authority.  The Contractor must still complete any orders not terminated by the notice 
of termination and may incur such obligations as are necessary to do so. 
 
(c) The Authority may require the Contractor to transfer title and deliver to the Authority in the manner and to the 
extent directed by the Authority: (1) any completed supplies; and (2) such partially completed supplies and materials, 
parts, tools, dies, jigs, fixtures, plans, drawings, information and contract rights (hereinafter called "Manufacturing 
Materials") as the Contractor has specifically produced or specially acquired for the performance of the terminated 
part of this Contract.  The Contractor shall, upon direction of the Authority, protect and preserve property in the 
possession of the Contractor in which the Authority has an interest.  If the Authority does not exercise this right, the 
Contractor shall use its best efforts to sell such supplies and Manufacturing Materials. 
 
(d) The Authority shall pay the Contractor the following amounts: 
 

(1) Contract prices for supplies accepted under the Contract; 
 
(2) costs incurred in preparing to perform and performing the terminated portion of the Services plus a fair 

and reasonable profit on such portion of the Services (such profit shall not include anticipatory profit or consequential 
damages), less amounts paid or to be paid for accepted supplies; provided, however, that if it appears that the Con-
tractor would have sustained a loss if the entire Contract would have been completed, no profit shall be allowed or 
included, and the amount of compensation shall be reduced to reflect the anticipated rate of loss; 

 
(3) costs of settling and paying claims arising out of the termination of subcontracts (these costs must not 

include costs paid in accordance with subparagraph (2) of this paragraph); and 
 
(4) the reasonable settlement costs of the Contractor and other expenses reasonably necessary for the 

preparation of settlement claims and supporting data with respect to the terminated portion of the Contract and for 
the termination and settlement of subcontracts thereunder, together with reasonable storage, transportation, and 
other costs incurred in connection with the protection or disposition of property allocable to the terminated portion of 
this Contract. 
 

(5) The total sum to be paid the Contractor under this paragraph shall not exceed the total Contract Sum 
plus the reasonable settlement costs of the Contractor reduced by the amount of payments otherwise made, the 
proceeds of any sales of supplies and Manufacturing Materials under this paragraph, and the contract price of orders 
not terminated. 
 
22. CONTRACTOR CERTIFICATION 
 
The Contractor certifies that the fees in this Contract have been arrived at independently without consultation, com-
munication, or agreement for the purpose of restricting competition, as to any matter relating to such fees with any 
other firm or with any competitor. 

 
23. INTELLECTUAL PROPERTY; DATA PRIVACY PROVISIONS 
 
(a) Unless otherwise specified in Exhibit A to the Contract, the Deliverables and Intellectual Property Rights therein 
shall be owned by the Contractor. The Contractor may use its own previously developed data, documentation, soft-
ware, concepts, materials, or information, in whatever form, or develop the Deliverables in performing its services for 
the Authority. 
 
(b) Unless otherwise specified in Exhibit A to the Contract, the Contractor hereby grants to the Authority the irrev-
ocable, perpetual, non-exclusive, worldwide, royalty-free right and license to use, execute, reproduce, display, per-
form, distribute copies of, and prepare derivative works of the Deliverables in connection with the sale, offering for 
sale, marketing, advertising, and promotion of the Authority’s goods and services, and in all forms of media, media 
channels and/or publicity that may now exist or hereafter be created or developed, including but not limited to televi-
sion, radio, print, Internet, and social media (e.g., Facebook, Twitter, YouTube, etc.) and to authorize its employees, 
contractors, personnel and service providers to do any or all of the foregoing on behalf of or for the Authority. The 
Contractor hereby irrevocably and forever waives, and agrees never to assert, any moral rights or other rights of 
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restraint or attribution in or to the Deliverables that the Contractor may now have or which may accrue to the Con-
tractor’s benefit under U.S. or foreign copyright laws and any and all other residual rights and benefits which arise 
under any other applicable law now in force or hereafter enacted. 
 
(c)  To the extent that any Intellectual Property Rights owned by a third-party are embodied, contained, reserved 
or reflected in the Deliverables, the Contractor shall either:  
  

(1) grant to the Authority the irrevocable, perpetual, non-exclusive, worldwide, royalty-free right and license 
to use, execute, reproduce, display, perform, distribute copies of, and prepare derivative works based upon such pre-
existing rights and any derivative works thereof in connection with the sale, offering for sale, marketing, advertising, 
and promotion of the Authority’s goods and services, and in all forms of media, media channels and/or publicity that 
may now exist or hereafter be created or developed, including but not limited to television, radio, print, Internet, and 
social media (e.g., Facebook, Twitter, YouTube, etc.) and authorize others to do any or all of the foregoing, on behalf 
of or for the Authority; or  

 
(2)  where the obtaining of such rights is not reasonably practical or feasible, provide written notice to the 

Authority of such pre-existing or third party rights or limitations, request the Authority’s approval of such pre-existing 
or third party rights, obtain a limited right and license to use such pre-existing or third party rights on such terms as 
may be reasonably negotiated, and obtain the Authority’s written approval of such pre-existing or third party rights 
and the limited use of same. The Contractor shall provide the Authority with documentation indicating a third party’s 
written approval for the Contractor to use any third-party rights that may be embodied, contained, reserved or re-
flected in the Works. THE CONTRACTOR SHALL INDEMNIFY, DEFEND AND HOLD THE AUTHORITY HARM-
LESS FROM AND AGAINST ANY AND ALL CLAIMS, DEMANDS, REGULATORY PROCEEDINGS AND/OR 
CAUSES OF ACTION, AND ALL LOSSES, DAMAGES, AND COSTS (INCLUDING ATTORNEYS’ FEES AND 
SETTLEMENT COSTS) ARISING FROM OR RELATING TO, DIRECTLY OR INDIRECTLY, ANY CLAIM OR AS-
SERTION BY ANY THIRD PARTY THAT THE DELIVERABLES INFRINGE ANY THIRD-PARTY RIGHTS. The 
foregoing indemnity obligation shall not apply to instances in which the Authority either: 

 
(i) exceeded the scope of the limited license that was previously obtained by the Contractor and 

agreed to by the Authority, or 
 
(ii) obtained information or materials, independent of the Contractor’s involvement or creation, 

and provided such information or materials to the Contractor for inclusion in the Works, and such information 
or materials were included by the Contractor, in an unaltered and unmodified fashion, in the Deliverables. 

 
(d) The Contractor hereby warrants and represents to the Authority that individuals or characters appearing or 
depicted in any advertisement, marketing, promotion, publicity or media, of any type or form that may now exist or 
hereafter be created or developed by or on behalf of the Contractor for the use by or benefit of the Authority, have 
provided their written consent for the use, reproduction, display, performance, and distribution of, and/or preparation 
of derivative works to, their persona or personality rights, including name, biographical information, picture, portrait, 
likeness, performance, voice and/or identity (“Personality Rights”), and have been compensated for such Personality 
Rights, if appropriate. If such permission has been obtained for a limited time, the Contractor shall be responsible for 
any costs associated with claims resulting from such use, etc., of the Personality Rights after the expiration of those 
time limits. THE CONTRACTOR AGREES TO DEFEND, INDEMNIFY AND HOLD THE AUTHORITY HARMLESS 
FROM ANY CLAIMS, INCLUDING BUT NOT LIMITED TO CLAIMS FOR INVASION OF PRIVACY, INFRINGE-
MENT OF THE RIGHT OF PUBLICITY, LIBEL, UNFAIR COMPETITION, FALSE ADVERTISING, INTENTIONAL 
OR NEGLIGENT INFLICTION OF EMOTIONAL DISTRESS, COPYRIGHT OR TRADEMARK INFRINGEMENT, 
AND/OR CLAIMS FOR ATTORNEY’S FEES, RESULTING FROM SUCH USE, ETC., OF THE PERSONALITY 
RIGHTS. 
 
(e)  The Contractor and its subcontractors and their respective employees and personnel may have access to the 
Authority Data (including without limitation, personally identifiable information ("PII")) in connection with the perfor-
mance of the Contract. PII shall be any information that identifies or describes a person or can be directly linked to a 
specific individual, including ridership and usage data. Examples of PII include, but are not limited to, name, address, 
phone or fax number, signature, date of birth, e-mail address, method of payment, ridership and travel pattern data. 
Customer Personally Identifiable Information, or Customer PII, means any PII relating to the Authority's customers. 
To the extent any Authority Data (including PII) is made available to the Contractor under the Contract, the Contractor 
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shall take reasonable steps maintain the confidentiality, security, safety, and integrity of all PII and other Authority 
Data in accordance with the Authority’s Proprietary Rights and Data Security Addendum, which will be attached as 
an addendum to the Contract, as applicable. 
 
(f) The Contractor and its subcontractors, employees and consultants may have require access to the Authority 
Electronic Property and related Authority Data in connection with the performance of services under the Contract. In 
such event, the Contractor agrees that it will, and it will cause its subcontractors and any of their respective employees 
and personnel to execute the Authority’s Access and Use Agreement, which will be attached as an addendum to the 
Contract, as applicable. 
 
This Section 23 will survive termination or expiration of this Agreement for any reason. 
 
24. STANDARDS OF PERFORMANCE 
 
The Contractor shall perform the Services hereunder in compliance with all applicable federal, state, and local laws 
and regulations.  The Contractor shall use only licensed personnel to perform Services required by law to be per-
formed by such personnel. 

 
25. INSPECTIONS AND APPROVALS 
 
(a) All Services performed by the Contractor, or its Subcontractors or consultants shall be subject to the inspection 
and approval of the Authority at all times, but such approval shall not relieve the Contractor of responsibility for the 
proper performance of the Services.  The Contractor shall provide sufficient, safe, and proper facilities at all times for 
such inspection of the Services and shall furnish all information concerning the Services and give the Authority or its 
representatives free access at all reasonable times to the facilities where the Services are performed.  
 
(b) The Contractor shall provide and maintain an inspection system acceptable to the Authority covering the Ser-
vices under this Contract.  Complete records of all inspection work performed by the Contractor shall be maintained 
and made available to the Authority during Contract performance and for as long afterwards and the Contract re-
quires. 
 
(c) The Authority has the right to inspect and test all Services called for by this Contract, to the extent practicable, 
at all times and places during the term of the Contract. The Authority shall perform inspections and tests in a manner 
that will not unduly delay the Services. 
 
(d) If any of the Services do not conform with Contract requirements, the Authority may require the Contractor to 
perform the Services again in conformity with the Contract requirements, at no increase in the Contract Sum.  When 
the defects in services cannot be corrected by performance, the Authority may (1) require the Contractor to take 
necessary action to ensure that future performance conforms to Contract requirements and (2) reduce the Contract 
Sum to reflect the reduced value of the Services performed. 
 
(e) If the Contractor fails promptly to perform the Services again or to take the necessary action to ensure future 
performance in conformity with Contract requirements, the Authority may (1) by contract or otherwise, perform the 
Services and charge to the Contractor any cost incurred by the Authority that is directly related to the performance of 
such service or (2) terminate the Contract for default. 

 
26. SUSPENSION OF SERVICES 
 
(a) The Authority may order the Contractor in writing to suspend all or any part of the Services for such period of 
time as the Authority determines to be appropriate for the convenience of the Authority. 
 
(b) If the performance of all or any part of the Services is, for an unreasonable period of time, suspended or delayed 
by an act of the Authority in the administration of this Contract, or by the Authority’s failure to act within the time 
specified in this Contract (or, if no time is specified, within a reasonable time), an adjustment shall be made for any 
increase in cost of performance of this Contract (excluding profit) necessarily caused by such unreasonable suspen-
sion or delay, and the Contract modified in writing accordingly.  However, no adjustment shall be made under this 
paragraph for any suspension or delay to the extent (1) that performance would have suspended or delayed by any 
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other cause, including the fault or negligence of the Contractor, or (2) for which an equitable adjustment is provided 
for or excluded under any other provision of this Contract.  
 
(c) No claim under this paragraph shall be allowed (1) for any costs incurred more than twenty (20) days before 
the Contractor shall have notified the Authority in writing of the act or failure to act involved (but this requirement shall 
not apply to a claim resulting from a suspension order), and (2) unless the claim, in an amount stated, is asserted in 
writing as soon as practicable after the termination of such suspension or delay, but not later than the date of final 
payment.  No part of any claim based on the provisions of this subparagraph shall be allowed if not supported by 
adequate evidence showing that the cost would not have been incurred but for a delay within the provisions of this 
paragraph. 
 
27. PAYMENT TO SUBCONTRACTORS  
 
(a) Payments by contractors to subcontractors associated with Authority contracts are subject to the time periods 
established in the Texas Prompt Payment Act, Tex. Gov’t Code § 2251. 
 
(b) A false certification to the Authority under the provisions of the paragraph entitled "Invoicing and Payment" 
hereof may be a criminal offense in violation of Tex. Penal Code § 10.  
 
28. FEDERAL, STATE AND LOCAL TAXES 
 
The Contract Sum includes all applicable federal, state, and local taxes and duties.  The Authority is exempt from 
taxes imposed by the State of Texas and local sales and use taxes under Texas Tax Code § 151.309, and any such 
taxes included on any invoice received by the Authority shall be deducted from the amount of the invoice for purposes 
of payment. The Contractor may claim exemption from payment of applicable State taxes by complying with such 
procedures as may be prescribed by the State Comptroller of Public Accounts.  The Contractor bears sole and total 
responsibility for obtaining information pertaining to such exemption.   

 
29. EQUAL OPPORTUNITY 

 
During the performance of this Contract, the Contractor agrees that it will, in good faith, afford equal opportunity 
required by applicable federal, state, or local law to all employees and applicants for employment without regard to 
race, color, religion, sex, national origin, disability or any other characteristic protected by federal, state or local law.   

 
30. CONFLICT OF INTEREST 

 
(a) Reference is made to Exhibit B, Representations and Certifications, Code of Ethics, which is incorporated 
herein and made a part of this Contract. Capitalized terms used in this paragraph and not otherwise defined shall 
have the meanings as described to them in the Code of Ethics.  
 
(b) The Contractor represents that no Employee has a Substantial Interest in the Contractor or this Contract, which 
Substantial Interest would create or give rise to a Conflict of Interest. The Contractor further represents that no person 
who has a Substantial Interest in the Contractor and is or has been employed by the Authority for a period of two (2) 
years prior to the date of this Contract has or will (1) participate, for the Contractor, in a recommendation, bid, proposal 
or solicitation on any Authority contract, procurement or personnel administration matter, or (2) receive any pecuniary 
benefit from the award of this Contract through an ownership of a Substantial Interest (as that term is defined in 
Paragraph II, subparagraphs (1) and (3) of the Code of Ethics) in a business entity or real property. 
 
(c) The Contractor agrees to ensure that the Code of Ethics is not violated as a result of the Contractor’s activities 
in connection with this Contract. The Contractor agrees to immediately inform the Authority if it becomes aware of 
the existence of any such Substantial Interest or Conflict of Interest, or the existence of any violation of the Code of 
Ethics arising out of or in connection with this Contract. 
 
(d) The Authority may, in its sole discretion, require the Contractor to cause an immediate divestiture of such 
Substantial Interest or elimination of such Conflict of Interest, and failure of the Contractor to so comply shall render 
this Contract voidable by the Authority. Any willful violation of these provisions, creation of a Substantial Interest or 
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existence of a Conflict of Interest with the express or implied knowledge of the Contractor shall render this Contract 
voidable by the Authority. 

 
(e) In accordance with paragraph 176.006, Texas Local Government Code, “vendor” is required to file a conflict of 
interest questionnaire within seven business days of becoming aware of a conflict of interest under Texas law. The 
conflict of interest questionnaire can be obtained from the Texas Ethics Commission at www.ethics.state.tx.us.  The 
questionnaire shall be sent to the Authority’s Contract Administrator. 
 
31. GRATUITIES 

 
The Authority may cancel this Contract, without liability to the Contractor, if it is found that gratuities in the form of 
entertainment, gifts, or otherwise were offered or given by the Contractor or any agent or representative to any Au-
thority official or employee with a view toward securing favorable treatment with respect to the performance of this 
Contract.  In the event this Contract is canceled by the Authority pursuant to this provision, the Authority shall be 
entitled, in addition to any other rights and remedies, to recover from the Contractor a sum equal in amount to the 
cost incurred by the Contractor in providing such gratuities. 

 
32. PUBLICATIONS 
 
All published material and written reports submitted under this Contract must be originally developed material unless 
otherwise specifically provided in the Contract document. When material, not originally developed, is included in a 
report, it shall have the source identified. This provision is applicable when the material is in a verbatim or extensive 
paraphrased format. 
 
33. REQUEST FOR INFORMATION 
 
(a) The Contractor shall not provide information generated or otherwise obtained in the performance of its respon-
sibilities under this Contract to any party other than the Authority and its authorized agents except as otherwise 
provided by this Contract or after obtaining the prior written permission of the Authority. 
 
(b) This Contract, all data and other information developed pursuant to this Contract shall be subject to the Texas 
Public Information Act. The Authority shall comply with all aspects of the Texas Public Information Act. 
 
(c) The Contractor is instructed that any requests for information regarding this Contract and any deliverables shall 
be referred to the Authority.  

 
(d) The requirements of Subchapter J, Chapter 552, Government Code, may apply to this bid/contract  and the 
contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or intentionally 
fails to comply with a requirement of that subchapter. 

 
(1) The requirement of Subchapter J, Chapter 552, Government Code as amended currently applies to ex-

penditures of at least $1 million in public funds for the purchase of goods or services.  
 

34. RIGHTS TO PROPOSAL AND CONTRACTUAL MATERIAL 
 
(a) All documentation related to or prepared in connection with any proposal, including the contents of any proposal 
contracts, responses, inquiries, correspondence, and all other material submitted in connection with the proposal 
shall become the property of the Authority upon receipt. 
 
(b) All documents, reports, data, graphics and other materials produced under this Contract shall become the sole 
possession of the Authority upon receipt and payment, subject only to the Contractor's professional obligation to 
maintain copies of its work product. 
 
35. LIMITATION OF LIABILITY 
 
In no event shall the Authority or its officers, directors, agents or employees be liable in contract or tort, to the Con-
tractor or its Subcontractors for special, indirect, incidental or consequential damages, resulting from the Authority's 

http://www.ethics.state.tx.us/
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performance, nonperformance, or delay in performance of its obligations under this Contract, or the Authority's ter-
mination of the Contract with or without cause, or the Authority's suspension of the Services.  This limitation of liability 
shall not apply to intentional tort or fraud.  The Contractor shall include similar liability provisions in all its Subcontracts. 
 
36. LAWS, STATUTES AND OTHER GOVERNMENTAL REQUIREMENTS 
 
The Contractor agrees that it shall be in compliance with all laws, statutes, and other governmental requirements, 
regulations or standards prevailing during the term of this Contract.  
 
37. CLAIMS 
 
In the event that any claim, demand, suit, or other action is made or brought by any person, firm, corporation, or other 
entity against the Contractor arising out of this Contract, the Contractor shall give written notice thereof, to the Au-
thority within three (3) working days after being notified of such claim, demand, suit, or action.  Such notice shall state 
the date and hour of notification of any such claim, demand, suit, or other action; the name and address of the person, 
firm, corporation, or other entity making such claim or instituting or threatening to institute any type of action or pro-
ceeding; the basis of such claim, action, or proceeding; and the name of any person against whom such claim is 
being made or threatened.  Such written notice shall be delivered either personally or by mail and shall be directly 
sent to the attention of the President/CEO, Capital Metropolitan Transportation Authority, 2910 E. 5th Street, Austin, 
Texas 78702. 
 
38. LICENSES AND PERMITS 
 
The Contractor shall, without additional expense to the Authority, be responsible for obtaining any necessary licenses, 
permits, and approvals for complying with any federal, state, county, municipal, and other laws, codes, and regula-
tions applicable to the Services to be provided under this Contract including, but not limited to, any laws or regulations 
requiring the use of licensed Subcontractors to perform parts of the work.   
 
39. NOTICE OF LABOR DISPUTES 
 
(a) If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay the 
timely performance of this Contract, the Contractor immediately shall give notice, including all relevant information, 
to the Authority. 
 
(b) The Contractor agrees to insert the substance of this paragraph, including this subparagraph (b), in any Sub-
contract under which a labor dispute may delay the timely performance of this Contract; except that each Subcontract 
shall provide that in the event its timely performance is delayed or threatened by delay by any actual or potential labor 
dispute, the Subcontractor shall immediately notify the next higher tier Subcontractor or the Contractor, as the case 
may be, of all relevant information concerning the dispute. 
 
40. PUBLICITY RELEASES 
 
All publicity releases or releases of reports, papers, articles, maps, or other documents in any way concerning this 
Contract or the Services hereunder which the Contractor or any of its Subcontractors desires to make for the purposes 
of publication in whole or in part, shall be subject to approval by the Authority prior to release. 
 
41. INTEREST OF PUBLIC OFFICIALS  
 
The Contractor represents and warrants that no employee, official, or member of the Board of the Authority is or will 
be pecuniarily interested or benefited directly or indirectly in this Contract.  The Contractor further represents and 
warrants that it has not offered or given gratuities (in the form of entertainment, gifts or otherwise) to any employee, 
official, or member of the Board of the Authority with a view toward securing favorable treatment in the awarding, 
amending, or evaluating the performance of this Contract.  For breach of any representation or warranty in this par-
agraph, the Authority shall have the right to terminate this Contract without liability and/or have recourse to any other 
remedy it may have at law or in equity. 
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42. INDEMNIFICATION 
 
(a) THE CONTRACTOR WILL INDEMNIFY, DEFEND AND HOLD THE AUTHORITY AND ITS OFFICERS, DI-
RECTORS, EMPLOYEES, AGENTS AND REPRESENTATIVES (THE AUTHORITY AND EACH SUCH PERSON 
OR ENTITY IS AN “INDEMNIFIED PARTY”) HARMLESS FROM AND AGAINST AND PAY ANY AND ALL DAM-
AGES (AS DEFINED HEREIN) DIRECTLY OR INDIRECTLY RESULTING FROM, RELATING TO, ARISING OUT 
OF OR ATTRIBUTABLE TO ANY OF THE FOLLOWING: 
 

(1) ANY BREACH OF ANY REPRESENTATION OR WARRANTY THAT THE CONTRACTOR HAS MADE 
IN THIS CONTRACT; 

 
(2) ANY BREACH, VIOLATION OR DEFAULT BY OR THROUGH THE CONTRACTOR OR ANY OF ITS 

SUBCONTRACTORS OF ANY OBLIGATION OF THE CONTRACTOR IN THIS CONTRACT OR ANY OTHER 
AGREEMENT BETWEEN THE CONTRACTOR AND THE AUTHORITY; 

 
(3) THE USE, CONDITION, OPERATION OR MAINTENANCE OF ANY PROPERTY, VEHICLE, FACILITY 

OR OTHER ASSET OF THE AUTHORITY TO WHICH THE CONTRACTOR HAS ACCESS OR AS TO WHICH 
THE CONTRACTOR PROVIDES SERVICES; OR 

 
(4) ANY ACT OR OMISSION OF THE CONTRACTOR OR ANY OF ITS SUBCONTRACTORS OR ANY 

OF THEIR OFFICERS, DIRECTORS, EMPLOYEES, AGENTS, CUSTOMERS, INVITEES, REPRESENTATIVES 
OR VENDORS. 

 
(b) “ACTION” MEANS ANY ACTION, APPEAL, PETITION, PLEA, CHARGE, COMPLAINT, CLAIM, SUIT, DE-
MAND, LITIGATION, MEDIATION, HEARING, INQUIRY, INVESTIGATION OR SIMILAR EVENT, OCCURRENCE 
OR PROCEEDING. 
 
(c) “DAMAGES” MEANS ALL DIRECT OR INDIRECT DAMAGES, LOSSES, LIABILITIES, DEFICIENCIES, 
SETTLEMENTS, CLAIMS, AWARDS, INTEREST, PENALTIES, JUDGMENTS, FINES, OR OTHER COSTS OR 
EXPENSES OF ANY KIND OR NATURE WHATSOEVER, WHETHER KNOWN OR UNKNOWN, CONTINGENT 
OR VESTED, MATURED OR UNMATURED, AND WHETHER OR NOT RESULTING FROM THIRD-PARTY 
CLAIMS, INCLUDING COSTS (INCLUDING, WITHOUT LIMITATION, REASONABLE FEES AND EXPENSES OF 
ATTORNEYS, OTHER PROFESSIONAL ADVISORS AND EXPERT WITNESSES) RELATED TO ANY INVESTI-
GATION, ACTION, SUIT, ARBITRATION, APPEAL, CLAIM, DEMAND, INQUIRY, COMPLAINT, MEDIATION, IN-
VESTIGATION OR SIMILAR EVENT, OCCURRENCE OR PROCEEDING. 

 
(d) “THREATENED” MEANS A DEMAND OR STATEMENT HAS BEEN MADE (ORALLY OR IN WRITING) OR 
A NOTICE HAS BEEN GIVEN (ORALLY OR IN WRITING), OR ANY OTHER EVENT HAS OCCURRED OR ANY 
OTHER CIRCUMSTANCES EXIST THAT WOULD LEAD A PRUDENT PERSON OR ENTITY TO CONCLUDE 
THAT AN ACTION OR OTHER MATTER IS LIKELY TO BE ASSERTED, COMMENCED, TAKEN OR OTHERWISE 
PURSUED IN THE FUTURE. 
 
(e) IF ANY ACTION IS COMMENCED OR THREATENED THAT MAY GIVE RISE TO A CLAIM FOR INDEMNI-
FICATION (A “CLAIM”) BY ANY INDEMNIFIED PARTY AGAINST THE CONTRACTOR, THEN SUCH INDEMNI-
FIED PARTY WILL PROMPTLY GIVE NOTICE TO THE CONTRACTOR AFTER SUCH INDEMNIFIED PARTY 
BECOMES AWARE OF SUCH CLAIM.  FAILURE TO NOTIFY THE CONTRACTOR WILL NOT RELIEVE THE 
CONTRACTOR OF ANY LIABILITY THAT IT MAY HAVE TO THE INDEMNIFIED PARTY, EXCEPT TO THE EX-
TENT THAT THE DEFENSE OF SUCH ACTION IS MATERIALLY AND IRREVOCABLY PREJUDICED BY THE 
INDEMNIFIED PARTY’S FAILURE TO GIVE SUCH NOTICE.  THE CONTRACTOR WILL ASSUME AND THERE-
AFTER DILIGENTLY AND CONTINUOUSLY CONDUCT THE DEFENSE OF A CLAIM WITH COUNSEL THAT IS 
SATISFACTORY TO THE INDEMNIFIED PARTY. THE INDEMNIFIED PARTY WILL HAVE THE RIGHT, AT ITS 
OWN EXPENSE, TO PARTICIPATE IN THE DEFENSE OF A CLAIM WITHOUT RELIEVING THE CONTRACTOR 
OF ANY OBLIGATION DESCRIBED ABOVE.  IN NO EVENT WILL THE CONTRACTOR APPROVE THE ENTRY 
OF ANY JUDGMENT OR ENTER INTO ANY SETTLEMENT WITH RESPECT TO ANY CLAIM WITHOUT THE 
INDEMNIFIED PARTY’S PRIOR WRITTEN APPROVAL, WHICH WILL NOT BE UNREASONABLY WITHHELD.  
UNTIL THE CONTRACTOR ASSUMES THE DILIGENT DEFENSE OF A CLAIM, THE INDEMNIFIED PARTY MAY 
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DEFEND AGAINST A CLAIM IN ANY MANNER THE INDEMNIFIED PARTY REASONABLY DEEMS APPROPRI-
ATE.  THE CONTRACTOR WILL REIMBURSE THE INDEMNIFIED PARTY PROMPTLY AND PERIODICALLY 
FOR THE DAMAGES RELATING TO DEFENDING AGAINST A CLAIM AND WILL PAY PROMPTLY THE INDEM-
NIFIED PARTY FOR ANY DAMAGES THE INDEMNIFIED PARTY MAY SUFFER RELATING TO A CLAIM. 
 
(f) THE INDEMNIFICATION OBLIGATIONS AND RIGHTS PROVIDED FOR IN THIS CONTRACT DO NOT RE-
QUIRE (AND SHALL NOT BE CONSTRUED AS REQUIRING) THE CONTRACTOR TO INDEMNIFY, HOLD 
HARMLESS, OR DEFEND ANY INDEMNIFIED PARTY (OR ANY THIRD PARTY) AGAINST ANY ACTION OR 
CLAIM (OR THREATENED ACTION OR CLAIM) CAUSED BY THE NEGLIGENCE OR FAULT, THE BREACH OR 
VIOLATION OF A STATUTE, ORDINANCE, GOVERNMENTAL REGULATION, STANDARD, OR RULE, OR THE 
BREACH OF CONTRACT OF ANY INDEMNIFIED PARTY, ITS AGENTS OR EMPLOYEES, OR ANY THIRD 
PARTY UNDER THE CONTROL OR SUPERVISION OF ANY INDEMNIFIED PARTY, OTHER THAN THE CON-
TRACTOR OR ITS AGENTS, EMPLOYEES, OR SUBCONTRACTORS OF ANY TIER. 
 
(g) THIS PARAGRAPH WILL SURVIVE ANY TERMINATION OR EXPIRATION OF THIS CONTRACT. 
 
43. RECORD RETENTION; ACCESS TO RECORDS AND REPORTS 
 
(a) The Contractor will retain and will require its Subcontractors of all tiers to retain, complete and readily accessi-
ble records related in whole or in part to the Contract, including, but not limited to, data, documents, reports, statistics, 
sub-agreements, leases, subcontracts, arrangements, other third party agreements of any type, and supporting ma-
terials related to those records.  
 
(b) If this is a cost-reimbursement, incentive, time and materials, labor hour, or price determinable Contract, or any 
combination thereof, the Contractor shall maintain, and the Authority and its representatives shall have the right to 
examine, all books, records, documents, and other evidence and accounting procedures and practices sufficient to 
reflect properly all direct and indirect costs of whatever nature claimed to have been incurred and anticipated to be 
incurred for the performance of this Contract. 
 
(c) If the Contractor submitted certified cost or pricing data in connection with the pricing of this Contract or if the 
Contractor’s cost of performance is relevant to any change or modification to this Contract, the Authority and its 
representatives shall have the right to examine all books, records, documents, and other data of the Contractor 
related to the negotiation, pricing, or performance of such Contract, change, or modification for the purpose of eval-
uating the costs incurred and the accuracy, completeness, and currency of the cost or pricing data submitted.  The 
right of examination shall extend to all documents necessary to permit adequate evaluation of the costs incurred and 
the cost or pricing data submitted, along with the computations and projections used therein. 
 
(d) The Contractor shall maintain all books, records, accounts and reports required under this paragraph for a 
period of at not less than three (3) years after the date of termination or expiration of this Contract, except in the event 
of litigation or settlement of claims arising from the performance of this Contract, in which case records shall be 
maintained until the disposition of all such litigation, appeals, claims or exceptions related thereto. 
 
(e) The Contractor agrees to provide sufficient access to the Authority and its contractors to inspect and audit 
records and information related to performance of this Contract as reasonably may be required. 
 
(f) The Contractor agrees to permit the Authority and its contractors access to the sites of performance under this 
Contract as reasonably may be required.  

(g) If an audit pursuant to this paragraph reveals that the Authority has paid any invoices or charges not authorized 
under this Contract, the Authority may offset or recoup such amounts against any indebtedness owed by it to the 
Contractor, whether arising under this Contract or otherwise, over a period of time equivalent to the time period over 
which such invoices or charges accrued. 
 
(h) This paragraph will survive any termination or expiration of this Contract. 
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44. EXCUSABLE DELAYS 
 
(a) Except for defaults of Subcontractors at any tier, the Contractor shall not be in default because of any failure 
to perform this Contract under its terms if the failure arises from Force Majeure Events.  In each instance, the failure 
to perform must be beyond the control and without the fault or negligence of the Contractor.  “Default” includes failure 
to make progress in the performance of the Services. 
 
(b) If the failure to perform is caused by the failure of a Subcontractor at any tier to perform or make progress, and 
if the cause of the failure was beyond the control of both the Contractor and Subcontractor and without the fault or 
negligence of either, the Contractor shall not be deemed to be in default, unless:  

 
(1) the subcontracted supplies or services were obtainable from other sources; 

 
(2) the Authority ordered the Contractor in writing to obtain these services from the other source; and 

 
(3) the Contractor failed to comply reasonably with this order. 

 
(c) Upon the request of the Contractor, the Authority shall ascertain the facts and extent of the failure.  If the 
Authority determines that any failure to perform results from one or more of the causes above, the delivery schedule 
or period of performance shall be revised, subject to the rights of the Authority under this Contract. 
 
45. LOSS OR DAMAGE TO PROPERTY 
 
The Contractor shall be responsible for any loss or damage to property including money securities, merchandise, 
fixtures and equipment belonging to the Authority or to any other individual or organization, if any such loss or damage 
was caused by the Contractor or any Subcontractor at any tier, or any employee thereof, while such person is on the 
premises of the Authority as an employee of the Contractor or Subcontractor.  
 
46. CONTRACTOR CONTACT/AUTHORITY DESIGNEE 
 
The Contractor shall provide the Authority with a telephone number to ensure immediate communication with a per-
son (not a recording) anytime during Contract performance. Similarly, the Authority shall designate an Authority rep-
resentative who shall be similarly available to the Contractor. 
 
47. QUALITY ASSURANCE 
 
A periodic review of the Contractor’s scheduled work may be performed by the Authority. If work is deemed incom-
plete or unacceptable in any way, the Authority will determine the cause and require the Contractor to take corrective 
measures in accordance with the terms of the Contract. 

 
48. INTERPRETATION OF CONTRACT – DISPUTES 
 
All questions concerning interpretation or clarification of this Contract or the acceptable fulfillment of this Contract by 
the Contractor shall be immediately submitted in writing to the Authority’s Contracting Officer for determination.  All 
determinations, instructions, and clarifications of the Contracting Officer shall be final and conclusive unless the Con-
tractor files with the Capital Metro President/CEO within two (2) weeks after the Authority notifies the Contractor of 
any such determination, instruction or clarification, a written protest, stating in detail the basis of the protest.  The 
President/CEO shall consider the protest and notify the Contractor within two (2) weeks of the protest filing of his or 
her final decision.  The President/CEO’s decisions shall be conclusive subject to judicial review.  Notwithstanding any 
disagreement the Contractor may have with the decisions of the President/CEO, the Contractor shall proceed with 
the Services in accordance with the determinations, instructions, and clarifications of the President/CEO.  The Con-
tractor shall be solely responsible for requesting instructions or interpretations and liable for any cost or expenses 
arising from its failure to do so.  The Contractor's failure to protest the Contracting Officer's determinations, instruc-
tions, or clarifications within the two-week period shall constitute a waiver by the Contractor of all of its rights to further 
protest. 
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49. TOBACCO FREE WORKPLACE 
 
(a) Tobacco products include cigarettes, cigars, pipes, snuff, snus, chewing tobacco, smokeless tobacco, dipping 
tobacco and any other non-FDA approved nicotine delivery device. 
 
(b) The tobacco free workplace policy refers to all Capital Metro owned or leased property.  Note that this includes 
all buildings, facilities, work areas, maintenance facilities, parking areas and all Authority owned vehicles. 
 
(c) Tobacco use is not permitted at any time on Capital Metro owned or leased property, including personal vehi-
cles parked in Capital Metro parking lots. 
 
(d) Littering of tobacco-related products on the grounds or parking lots is also prohibited. 

 
50. ORDER OF PRECEDENCE 
 
In the event of any inconsistency between the provisions of this Contract, the inconsistency shall be resolved by 
giving precedence in the following order:   
 

1. The Contractor’s Department of Information Resources Contract No. DIR-TSO-4167 
2. Exhibit A – Pricing Schedule  
3. Exhibit E – Contractual Terms and Conditions 
4. Exhibit E-1 – IT On-Premises Solutions Additional Terms and Conditions 
5. Exhibit F – Scope of Services 
6. Exhibit B – Representations and Certifications 
7. Exhibit D – Small Business Enterprise Program/SBE  
8. Other provisions or attachments to the Contract 

 
51. ANTI-CORRUPTION AND BRIBERY LAWS 
 
The Contractor shall comply with all Applicable Anti-Corruption and Bribery Laws. The Contractor represents and 
warrants that it has not and shall not violate or cause the Authority to violate any such Anti-Corruption and Bribery 
Laws. The Contractor further represents and warrants that, in connection with supplies or Services provided to the 
Authority or with any other business transaction involving the Authority, it shall not pay, offer, promise, or authorize the 
payment or transfer of anything of value, directly or indirectly to: (a) any government official or employee (including 
employees of government owned or controlled companies or public international organizations) or to any political party, 
party official, or candidate for public office or (b) any other person or entity if such payments or transfers would violate 
applicable laws, including Applicable Anti-Corruption and Bribery Laws.  Notwithstanding anything to the contrary herein 
contained, the Authority may withhold payments under this Contract, and terminate this Contract immediately by way 
of written notice to the Contractor, if it believes, in good faith, that the Contractor has violated or caused the Authority to 
violate the Applicable Anti-Corruption and Bribery Laws. The Authority shall not be liable to the Contractor for any claim, 
losses, or damages related to its decision to exercise its rights under this provision. 
 
52. RESERVED   
 
53. ORGANIZATIONAL CONFLICT OF INTEREST (OCI) 
 
(a) This Contract may task the Contractor to prepare or assist in preparing work statements that directly, predict-
ably and without delay are used in future competitive acquisitions. The parties recognize that by the Contractor 
providing this support a potential conflict of interest arises as defined by FAR 9.5. 
 
(b)  For the purposes of this paragraph, the term “Contractor” means the Contractor, its subsidiaries and affiliates, 
joint ventures involving the Contractor, any entity with which the Contractor may hereafter merge or affiliate and any 
other successor or assignee of the Contractor.  
 
(c) The Contractor acknowledges the full force and effect of this paragraph. It agrees to be bound by its terms and 
conditions and understands that violation of this paragraph may, in the judgment of the Contracting Officer, be cause 
for Termination for Default. The Contractor also acknowledges that this does not represent the sole and exclusive 



CAPITAL METROPOLITAN TRANSPORTATION AUTHORITY 
____________________________________________________________________________ 
 

__________________________________________________________________________________________________________________ 
  
RFP 307658  (08/18/2021) Page 22 of 23 Exhibit E – Revised-1 

 

remedy available to the Authority in the event the Contractor breaches this or any other Organizational Conflict of 
Interest paragraph. 
 
54. MISCELLANEOUS 
 
(a) This Contract does not intend to, and nothing contained in this Contract shall create any partnership, joint 
venture or other equity type agreement between the Authority and the Contractor. 
 
(b) All notices, statements, demands, requests, consents or approvals required under this Contract or by law by 
either party to the other shall be in writing and may be given or served by depositing same in the United States mail, 
postage paid, registered or certified and addressed to the party to be notified, with return receipt requested; by per-
sonally delivering same to such party; an agent of such party; or by overnight courier service, postage paid and 
addressed to the party to be notified; or by e-mail with delivery confirmation.  Notice deposited in the U.S. mail in the 
manner hereinabove described shall be effective upon such deposit.  Notice given in any other manner shall be 
effective only if and when received by the party to be notified. 
 
 If to the Contractor: As set forth in Exhibit B to this Contract 
  
 If to the Authority: Capital Metropolitan Transportation Authority 

Attn: Sr. Director/Chief Contracting Officer 
2910 E. 5th Street 
Austin, Texas 78702 

 
Address for notice can be changed by written notice to the other party. 
 
(c) In the event the Authority finds it necessary to employ legal counsel to enforce its rights under this Contract, or 
to bring an action at law, or other proceeding against the Contractor to enforce any of the terms, covenants or condi-
tions herein, the Contractor shall pay to the Authority its reasonable attorneys’ fees and expenses, regardless of 
whether suit is filed. 
 
(d) If any term or provision of this Contract or any portion of a term or provision hereof or the application thereof to 
any person or circumstance shall, to any extent, be void, invalid or unenforceable, the remainder of this Contract will 
remain in full force and effect unless removal of such invalid terms or provisions destroys the legitimate purpose of 
the Contract in which event the Contract will be terminated. 
 
(e) This Contract represents the entire agreement between the parties concerning the subject matter of this Con-
tract and supersedes any and all prior or contemporaneous oral or written statements, agreements, correspondence, 
quotations and negotiations. In executing this Contract, the parties do not rely upon any statement, promise, or rep-
resentation not expressed herein. This Contract may not be changed except by the mutual written agreement of the 
parties. 
 
(f) A facsimile signature shall be deemed an original signature for all purposes. For purposes of this paragraph, 
the phrase “facsimile signature” includes without limitation, an image of an original signature. 
 
(g) Whenever used herein, the term “including” shall be deemed to be followed by the words “without limitation”. 
Words used in the singular number shall include the plural, and vice-versa, and any gender shall be deemed to 
include each other gender. All Exhibits attached to this Contract are incorporated herein by reference. 
 
(h) All rights and remedies provided in this Contract are cumulative and not exclusive of any other rights or reme-
dies that may be available to the Authority, whether provided by law, equity, statute, or otherwise. The election of any 
one or more remedies the Authority will not constitute a waiver of the right to pursue other available remedies. 
 
(i) The Contractor shall not assign the whole or any part of this Contract or any monies due hereunder without the 
prior written consent of the Contracting Officer. No assignment shall relieve the Contractor from any of its obligations 
hereunder.  Any attempted assignment, transfer or other conveyance in violation of the foregoing shall be null and 
void. 
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(j) The failure of the Authority to insist upon strict adherence to any term of this Contract on any occasion shall 
not be considered a waiver or deprive the Authority thereafter to insist upon strict adherence to that term or other 
terms of this Contract. Furthermore, the Authority is a governmental entity and nothing contained in this Contract 
shall be deemed a waiver of any rights, remedies or privileges available by law. 
 
(k) This Contract shall be governed by and construed in accordance with the laws of the State of Texas. Any 
dispute arising with respect to this Contract shall be resolved in the state or federal courts of the State of Texas, 
sitting in Travis County, Texas and the Contractor expressly consents to the personal jurisdiction of these courts. 
 
(l) This Contract is subject to the Texas Public Information Act, Tex. Gov’t Code, Chapter 552. 
 
(m) The Contractor represents, warrants and covenants that: (a) it has the requisite power and authority to execute, 
deliver and perform its obligations under this Contract; and (b) it is in compliance with all applicable laws related to 
such performance. 
 
(n) The person signing on behalf of the Contractor represents for himself or herself and the Contractor that he or 
she is duly authorized to execute this Contract. 
 
(o) No term or provision of this Contract is intended to be, or shall be, for the benefit of any person, firm, organiza-
tion, or corporation for a party hereto, and no such other person, firm, organization or corporation shall have any right 
or cause of action hereunder. 
 
(p) Capital Metro is a governmental entity and nothing in this Contract shall be deemed a waiver of any rights or 
privileges under the law. 
 
(q) Funding for this Contract after the current fiscal year is subject to revenue availability and appropriation of funds 
in the annual budget approved by the Authority’s Board of Directors. 
 
(r) Time is of the essence for all delivery, performance, submittal, and completion dates in this Contract.  
 
55. RESERVED  

 
56. FUNDING AVAILABILITY 
 
Funding after the current fiscal year of any contract resulting from this solicitation is subject to revenue availability 
and appropriation of funds in the annual budget approved by the Authority’s Board of Directors. 
 
57. COOPERATIVE CONTRACT 
 
(a) The Authority has entered into a master cooperative purchasing agreement with other governmental entities 
(with the Authority, the “Cooperative Members”) to form the Texas Interlocal Purchase Cooperative, under which the 
Cooperative Members grant access and make available to one another certain contracts of the Cooperative Mem-
bers, pursuant to the Interlocal Cooperation Act, Chapter 791 of the Texas Government Code and Chapter 271 of 
the Local Government Code. The Contractor agrees to offer to other eligible Cooperative Members the goods and 
services provided under this Contract with the same prices, and under terms and conditions, of this Contract.’ 
 
(b) The Authority does not accept any responsibility or liability arising from or related to a separate contract be-
tween another Cooperative Member and Contractor based on this Contract or for any purchases made thereunder.  
 
58. AUSTIN TRANSIT PARTNERSHIP 
 
At the direction of Capital Metro, the services provided under the Contract may be performed on behalf of or in 
connection with Austin Transit Partnership (ATP), and ATP’s projects, initiatives, and proposals. 
 
Footer info: Exhibit E for Services, revised 06/16/2021, Page 23 of 23, end of document 
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EXHIBIT E-1 
IT ON-PREMISES SOLUTIONS 

ADDITIONAL TERMS AND CONDITIONS FOR THE PERFORMANCE OF INFORMATION TECHNOLOGY 
(IT) PRODUCTS AND SERVICES 

1. DEFINITIONS 
 

Unless otherwise specified in Exhibit E to the Contract, the following definitions shall apply, if applicable: 
 
(a) “Acceptance” shall have the meaning set forth in Section 4(d) of this Exhibit. 

 
(b) “Applicable Laws” means any and all applicable statutes, laws, treaties, rules, codes, ordinances, 
regulations, permits, interpretations, or orders of any Federal, state, or local governmental authority having 
jurisdiction over the Project, the Contract, and the parties all as in effect as of the date of the Contract and as 
amended during the Service Term of the Contract. 

 
(c) “Authority Data” means all data, content and information 

 
(i) submitted by or on behalf of the Authority or Customers to the Contractor, 
 
(ii) obtained, developed, produced or processed by the Contractor in connection with the Contract, or 
 
(iii) to which the Contractor has access in connection with the Contract, and all derivative versions of 
such data, content and information, and any derivative versions thereof, in any form or format. 

 
(d) “Authority Electronic Property” means: 
 

(i)  any websites, servers, hardware, equipment, routers and other system components, software or 
networks owned or controlled by the Authority, 

 
(ii) any Authority mobile device apps, 

 
(iii) any interfaces to the Authority’s information technology systems, 

 
(iv) any other kiosks, devices or properties for consumer interaction that are created, owned, or controlled 
by the Authority, and 

 
(v) versions and successors of the foregoing, any form or format now known or later developed, that may 
be used by Customers. 

 
(e) “Confidential Information” shall have the meaning set forth in Section 9(b) of this Exhibit. 

 
(f) “Contractor’s Certification” shall have the meaning set forth in Section 4(c) of this Exhibit. 

 
(g) “Contractor Technology” means the Software, Hardware, and On-Premises System, as applicable, and any 
technology, information, content and data, together with intellectual property rights related thereto, owned or used 
by the Contractor in the performance of the Services. 

 
(h) “Customers” means any purchaser of products or services from the Authority. 

 
(i) “Deliverable(s)” means all information, data, materials, devices (including equipment and Hardware), 
software (including the Software), systems (including the On-Premises System), interfaces to any software and 
hardware, system, or operating environment (including Authority Electronic Property) and other items to be 
delivered by the Contractor to the Authority, as specified in the Project Plan. 
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(j) “Documentation” means the documentation provided to the Authority including, but not limited to, user 
manuals, system administration manuals, maintenance manuals, diagrams and operator instructions related to 
the On-Premises System, Software, or Hardware furnished by the Contractor to the Authority in any format, 
including paper and electronic. 

 
(k) “Hardware” means all equipment, hardware, routers and other system components to be delivered by the 
Contractor to the Authority, as specified in the Project Plan. 

 
(l) “License Term” means the specific term or period (annually or perpetual) for each license to the On-
Premises System and/or Software set forth in Exhibit A of the Contract. If no term is specified in Exhibit A, then 
the applicable term shall be perpetual. 

 
(m) “Maintenance Support Services” means the maintenance support services for the On-Premises System, 
Software and/or Hardware to be performed by Contractor as defined and described in Section 5 of this Exhibit. 

 
(n) “Malware” means any malicious data, code, script, active content, program, or other malicious software that 
could damage, destroy, alter or disrupt any computer program, data, firmware or hardware. 

 
(o) “On-Premises System” means the turn-key system comprised of Hardware and Software to be installed in 
the premises, facilities, networks or transportation vehicles controlled or managed by the Authority. 

 
(p) “Project” means the project from pre-production launch to pre-final notice related to the Software, Hardware 
and On-Premises System and any Deliverables and Services as described in more detail in this Exhibit. 

 
(q) “Project Plan” means the project plan for the delivery, implementation, customization, configuration and/or 
installation of the Software, Hardware and/or On-Premises System and any Deliverables and Services required 
for the Project, as provided or approved by the Authority.  

 
(r) “Remediation Efforts” means, with respect to any Security Incident, activities designed to remedy a Security 
Incident, which may be required by Applicable Law or by the Authority’s or the Contractor’s policies or procedures 
or under the Security Requirements, or which may otherwise be necessary, reasonable or appropriate under the 
circumstances, commensurate with the nature of such Security Incident. 

 
(s) “Security Incident(s)” means: 

 
(i) the loss or misuse of the Authority Data or the Authority Electronic Property; 

 
(ii) the inadvertent, unauthorized, or unlawful processing, alteration, corruption, sale, rental, or 
destruction of Authority Data or the Authority Electronic Property; 

 
(iii) unauthorized access to internal resources; 

 
(iv) programmatic manipulation of a system or network to attack a third party; 

 
(v) elevation of system privileges without authorization; 

 
(vi) unauthorized use of system resources; 

 
(vii) denial of service to a system or network; or 

 
(viii) any potential or confirmed exposure (which may stem from an act or omission to act) that would result 
in any of the events described in (i) through (viii). 

 
(t) “Security Requirements” means security measures under Applicable Laws, industry best practices and 
other reasonable physical, technical and administrative safeguards, procedures, protocols, requirements and 
obligations related to facility and network security in order to protect the Authority Data and/or the Authority 
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Electronic Property from unauthorized access, processing, destruction, modification, distribution and use, as 
approved in writing by the Authority. 

 
(u) “Service Term” means: 

 
(i) the term of the contract as set forth in Exhibits A or E to the Contract, or 

 
(ii) with respect to any Maintenance Support Services related to the On-Premises System, Software 
and/or Hardware, the specific term or period (monthly, quarterly or annual) set forth in Exhibits A or E of the 
Contract.  

 
(v) “Services” means collectively all services to be performed by the Contractor for or on behalf of the Authority 
or Customers, as described in the Project Plan and this Exhibit.  

 
(w) “Software” means the software to be provided by the Contractor, as may be further described in the 
Technical Specifications. 

 
(x) “Technical Specifications” means the technical specifications, functional specifications, descriptions, 
designs, standards, instructions, and business requirements of the Authority related to the On-Premises System, 
Software and/or Hardware, as may be further described in the Contract.  

 
(y) “Updates” means all bug fixes, error corrections, patches, updates, upgrades or new releases or version of 
the On-Premises System and/or Software created or acquired by the Contractor during the Service Term. 
 
2. CONTRACTOR REQUIREMENTS 

 
(a) Unless specified in the applicable Project Plan, the Contractor will shall furnish, at its own expense, all 
resources, personnel, equipment, tools, and supplies necessary for the timely performance of the Services and 
the Deliverables. The Contractor may use any means necessary and appropriate to perform the Services and the 
Deliverables under the Contract; provided, however, that in no event shall the Contractor take any action that may 
subject either it or the Authority to civil or criminal liability. 
 
(b) The parties agree that the Contractor will not be tasked or responsible for establishing and managing 
Security Requirements necessary to protect the Authority Data integrity in performance of the Services. The 
Authority agrees that it will be solely responsible for and ensure that all desired Security Requirements necessary 
to protect the Authority Data integrity are established, implemented and managed internally. If requested, 
however, by the Authority, the Contractor will reasonably cooperate with and assist the Authority and the 
Authority's other Product contractors to implement security protocols (e.g., firewalls, SSI, McAfee anti-virus, 
configuring the system for Cisco ICE, configuring the system for the Netscaler application firewall, monthly 
Microsoft security patches, etc.) and take appropriate actions with respect to the On-Premises System, Software 
and/or Hardware and all Authority Data and Authority Electronic Property disclosed or provided to the Contractor 
so as to enable the Contractor to satisfy its obligations under the Contract and to help prevent the loss, alteration 
or unauthorized use of the Authority Data and the Authority Electronic Property, to the extent within the 
Contractor’s access, possession or control. The Contractor agrees that it will, and it will cause its personnel and 
contractors to timely comply with the Authority's privacy policies and safety and network security policies, as the 
same may be provided to the Contractor’s, at all times while on-site at the Authority's facilities or remotely 
accessing the Authority's systems or facilities. In event that the Contractor utilizes computers, laptops or other 
devices comprising development software, applications or tools in its performance of the Services, Contractor is 
required to consult in advance of use thereof with Authority and review security measures installed on such 
computers or devices and sign-off that it will ensure its computers and devices are consistently maintained during 
the term of this Agreement per Authority with all patches and upgrades at all times to minimize potential induced 
security issues from such Contractor devices. 
 
(c) The Contractor will perform formal classroom training and provide necessary related documentation 
required or requested for the operation and use of the On-Premises System, Software and/or Hardware, upon 
initial deployment, as various entities come on to the Project, and during the Service Term, as reasonably 
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requested by the Authority. Such training will be performed on the operating environment at the Authority’s 
facilities or via the Internet as an on-line class (unless otherwise agreed upon by the parties in the Project Plan). 

 
(d) The Contractor and/or its designated third-party auditor(s) will perform all audits requested by the Authority 
or otherwise necessary or required under the Security Requirements to ensure data integrity and adherence to 
the requirements of the Project. As part of its routine audits, the Contractor will, on a regular basis, test the integrity 
of Authority Data and the Authority Electronic Property backed up by the Authority’s or its Project contractors. 

 
(e) The Contractor shall adopt and implement all facility and network security, disaster recovery plans and 
back-up plans as to protect against theft and unauthorized access, disclosure and use of the Authority Data, the 
Authority Electronic Property and the Authority’s Confidential Information, to the extent within the Contractor’s 
access, possession or control, and to ensure the integrity and continuity of the performance of Services and the 
Project under the Contract. The Contractor will use commercially reasonable efforts to reasonably assist the 
Authority, if requested, to adopt and implement all facility and network security, disaster recovery plans and back-
up plans as to protect against theft and unauthorized access, disclosure and use of the Authority Data, the 
Authority Electronic Property and the Authority’s Confidential Information, to the extent within the Contractor’s 
access, possession or control, and to ensure the integrity and continuity of the performance of Services and the 
Project under the Contract and consult and cooperate with the Authority and any contactors it designates, in its 
performance of these obligations. 
 
(f) The Contractor, as well as its agents, representatives, and employees, shall comply with all of the Authority 
rules, regulations, and guidelines pertaining to the Authority Data and the Authority Electronic Property and the 
Authority’s information technology system and facilities then in effect when remotely accessing or on-site at the 
Authority’s premises or systems and all Applicable Laws. 

 
(g) The Contractor will timely promptly notify the Authority upon discovering or otherwise learning of any 
Security Incident involving the Authority Data or the Authority Electronic Property, to the extent within the 
Contractor’s access, possession, or control. Following any Security Incident, the Contractor will consult in diligent 
good faith with the Authority regarding Remediation Efforts that may be necessary and reasonable. Without 
limiting the foregoing, the Contractor will: 

 
(i) immediately undertake investigations (internal or in cooperation with a governmental body) of such 
Security Incident, including forensics, 
 
(ii) timely share with the Authority any Security Incident-related information, reports, forensic evidence 
and due diligence obtained from the investigation into the Security Incident and cooperate with the Authority 
in response to regulatory, government and/or law enforcement inquiries and other similar actions, 

 
(iii) cooperate with the Authority with respect to any public relations and other crisis management 
services, and litigation with respect to such Security Incident (including, but not limited to, class action suits 
or similar proceedings); and in each instance of Security Incident, be liable and responsible for payment of 
legal costs, disbursements, fines, settlements, and damages. To the extent that the Authority is bound to 
comply with any interlocal agreements pertaining to shared information (including the Authority Data), the 
Contractor agrees that it will comply with, and cooperate with the Authority in its compliance, with all rights 
and obligations pertaining to the Authority Data and/or the Authority Electronic Property under such 
interlocal agreements. 

 
(a) Any notifications to Customers or any employees of the Authority regarding Security Incidents will be 
handled exclusively by the Authority and the Contractor may not under any circumstances contact Customers or 
employees of the Authority relating to such Security Incident unless the Contractor is under a legal obligation to 
do so, in which event: 

 
(i) the Contractor must notify the Authority in writing promptly after concluding that the Contractor has 
the legal obligation to notify such Customers or employees and explain in such notice to the Authority the 
basis for the legal obligation and 
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(ii) the Contractor will limit the notices to such Customers and employees to those required by the legal 
obligation or as pre-approved by the Authority. 

 
The Contractor will reasonably cooperate in connection with notices to Customers and any employees of the 
Authority regarding a Security Incident and the Contractor will assist with sending such notices if so requested by 
the Authority. 
 
3. PROJECT PLAN AND MILESTONE DEADLINES  

 
(a) The Contractor shall provide Services necessary to assess and evaluate the Authority’s business 
requirements and information technology systems in order to create, deploy, configure, customize, migrate, deliver 
and/or implement the On-Premises System, Software, the Hardware and, if required by the Authority, any 
Authority Data to be migrated, interfaced to or used in conjunction with the On-Premises System, Software and/or 
Hardware. Unless otherwise provided or specified by the Authority, the Contractor will prepare for the Authority’s 
review and approval a Project Plan setting forth in detail: 
 

(i) the scope of the Project and the Services required to complete the Project, 
 
(ii) the milestones and schedule for completing all tasks and requirements for the Project (including the 
creation, deployment, configuration, customization, migration, delivery and/or implementation of the 
Software, the Hardware, and any Authority Data), 

 
(iii) all Authority Electronic Property required for the Contractor to perform the Services, if any, 

 
(iv) all Deliverables, and 

 
(v) all acceptance criteria, testing and post-implementation tasks. 

 
No Project Plan will be effective until approved in writing by the Authority’s designated project manager. 
 
(b) This is a fast-track Project with completion deadlines that cannot reasonably be extended. For this reason, 
it is the desire of the Authority to recognize any likely budget overruns as soon as possible, and by the Contract it 
is employing the Contractor to perform design monitoring, estimating, value analysis and other functions to help 
the Authority meet the Project budget. At any time that the Contractor develops concerns about the integrity of the 
budget for the Project, the Contractor shall promptly advise the Authority of the concerns through a variance 
report, which shall, at a minimum, state: 

(i) the Contractor’s concern; 
(ii) the apparent cause of the concern, delay, or budgetary issue; 
(iii) in the event of a concern about a delay, specifically demonstrate the negative impact of the delay to 
the critical path for the Project Plan; 
(iv) define any cost impacts to the Project; and 
(v) provide the Contractor’s proposed resolution to the concern. 

If any estimate submitted to the Authority exceeds previously approved estimates or the Authority’s budget, the 
Contractor shall make appropriate recommendations to the Authority. 
 
(c) If, using reasonable project monitoring techniques, the Contractor determines that it is unlikely or fails to 
meet a completion date or a cost estimate due under the Project Plan for any reason regardless of which party is 
at fault, in addition to any other rights and remedies that may be available to the Authority, at no additional cost to 
the Authority and at the Authority’s option, the Contractor shall provide all necessary additional personnel at its 
own cost to accelerate performance as may be required or necessary to complete the activities required under 
the Project Plan within a re-adjusted time frame agreed to by both parties in a Change Order. The completion 
date shall be considered met if completed in accordance with the terms of the Contract within ten (10) working 
days of the originally estimated completion date. The Contractor will provide the Authority with prior written notice 
for any delays impacting delivery or other Services completion under the Project Plan in the form of a proposed 
Change Order. 
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(d) The Contractor shall use its best efforts, after obtaining explicit consent from the Authority, to re-sequence 
the Services to overcome and/or mitigate, to the greatest practicable extent, the effect of any delays regardless 
of the cause of such delays. Without limiting the foregoing, the Contractor shall diligently prosecute its Services 
in order to meet the proposed start date for the Software despite a dispute with the Authority relating in any way 
to the Contract including, without limitation, any and all the Contractor’s claims for modifications to the payments 
due to the Contractor. The Contractor and the Authority shall cooperate to resolve all disputes and to adjust the 
Project Plan accordingly by Contract modification in a timely manner (not to exceed two (2) weeks from the date 
of notice). 
 
(e) Should the Contractor not progress in its performance of Services at a rate commensurate with the Service 
Term of the Contract, or fail to meet any scheduled date under the Project Plan, the Authority may, in its sole 
discretion, direct the Contractor to accelerate the Services by employing additional personnel and equipment or 
providing overtime to existing personnel as is necessary to complete the Software by the start date, or any portion 
of the Software by the milestone date specified in the Project Plan. Notwithstanding any dispute, controversy, or 
question that might arise in the interpretation of any provision of the Contract, the performance of any Services, 
the delivery of any material, the payment of any monies to the Contractor, or otherwise, the Contractor agrees 
that it will not directly or indirectly stop or delay any Services or part thereof on its part required to be performed, 
nor will it stop or delay the delivery of any materials on its part required to be furnished for the Software or 
Deliverables, pending the determination of such dispute or controversy so long as the Authority pays the 
Contractor for undisputed amounts in accordance with the Contract. 
 
4. ACCEPTANCE 

 
(a) Unless otherwise defined or specified in an Exhibit to the Contract, the provisions set forth in this Section 
shall apply to determine the Authority’s Acceptance of the On-Premises System, Software and/or Hardware.  
 
(b) Implementation of the On-Premises System, Software and/or Hardware shall be completed in a timely 
manner and appropriate tests conducted by the Authority to facilitate Acceptance of the On-Premises System, 
Software, and/or Hardware and each Deliverable as more fully set forth in this Exhibit and the Project Plan; 
provided, however, that the Authority may upon written request require that the Contractor perform testing with 
cooperation of the Authority.  
 
(c) Unless otherwise specified in the Project Plan, within thirty (30) days after installation and testing are 
completed, the Contractor shall certify in writing that the On-Premises System, Software and/or Hardware (as 
configured) conforms to the Technical Specifications and is capable of being put into full commercial productive 
use in accordance with the Technical Specifications and otherwise meets the functional and business 
requirements set forth in the Contract (the “Contractor’s Certification”). The Contractor Certification shall not be 
issued by the Contractor unless the Contractor has completed all tasks required for the delivery, installation, 
configuration, deployment (including Authority Data migration) and operational testing of the On-Premises 
System, Software and/or Hardware and such items are ready for final testing and launch for production use by 
the Authority and Customers. 
 
(d) The On-Premises System, Software and/or Hardware shall be finally accepted by the Authority when all 
action items opened from the beginning of the Project through the Warranty Period are closed and each 
component is fully installed and operational on the Authority’s facilities, network, transportation vehicles or 
operating environment properly configured by the Contractor, and in conformity with the requirements outlined in 
the Contract (“Acceptance”). The final invoice will not be issued by the Contractor until final Acceptance by the 
Authority. The Authority reserves the right to modify the Acceptance plan during the implementation process if it 
is evident that anything related to Acceptance has been missed or are not appropriate for the successful 
provisioning of any solution. 
 
(e) If there is any objection to Acceptance, the Authority will provide the Contractor with a written notice (the 
“Defect Notice”) reasonably identifying any claimed discrepancies between the actual performance and the 
requirements set forth in the Contract within reasonable time after the issuance of the Contractor’s Certification.  
 
(f) Upon receiving a Defect Notice from the Authority, the Contractor shall confer with the Authority and jointly 
review each asserted discrepancy to determine if the claimed discrepancy is valid. The Contractor shall promptly 
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correct the discrepancy and resubmit the On-Premises System, Software and/or Hardware for Acceptance by the 
Authority for review and testing on the same basis as initially submitted. If, in the reasonable professional judgment 
of the Contractor such discrepancy is not valid, the Contractor shall so notify the Authority in writing.   
 
(g) In the event that the Authority, upon final review, does not accept the On-Premises System, Software and/or 
Hardware or only makes a partial acceptance thereof, the Authority may elect to: 
 

(i) accept delivery of the On-Premises System, Software and/or Hardware “AS IS” at a negotiated 
equitable reduction in the price and payment schedule for both the On-Premises System, Software and/or 
Hardware and any Maintenance Support Services; or 

 
(ii) terminate the Project and receive a refund of all fees paid in advance to the Contractor, which in such 

event. 
 
The Contractor shall immediately repay all fee advances paid by the Authority under the Project Plan and the 
Authority may retain all holdbacks. 
 
5. MAINTENANCE SUPPORT SERVICES 

 
Unless otherwise defined or specified in an Exhibit to the Contract, this Section 1.5 shall be the default provision 
governing and shall define the Maintenance Support Services.   
 
(a) The Contractor shall: 
 

(i) promptly notify the Authority of any errors in the On-Premises System, and/or Software of which it 
learns from any source; 
 
(ii) respond to user identified errors in no more than thirty (30) minutes after notification and use best 
efforts to provide the Authority with a practical solution or work-around to correct the problem within four (4) 
hours after notification, and implement corrected Updates (preferably in batch manner and in accordance 
with a pre-approved schedule coordinated in advance with the Authority) or other work-arounds or bypasses 
such that the On-Premises System and/or Software performs in all material respects in accordance with the 
Documentation, within 1 business day thereafter; 

 
(iii) provide to all authorized users on a 24 hours per day, 7 days per week basis, all reasonably necessary 
telephone, email and/or web consultation requested by them in connection with their use and operation of 
the On-Premises System and/or Software; and 

 
(iv) treat any Authority Data, Authority Electronic Property or any other information, code or 
documentation provided from users to resolve a reported problem as Confidential Information of the 
Authority. The Contractor will cooperate fully with the Authority’s personnel in the diagnosis of any error or 
defect and provide status reports to the Authority regularly for as long as the problem remains unresolved. 

 
(b) The Contractor will periodically release Updates with minimum impact and downtime to Authority and after 
business hours. At no additional cost to the Authority, the Contractor will provide the Authority true and correct 
copies of all Updates to the On-Premises System and/or Software that are provided by the Contractor to any of 
its other customers purchasing Maintenance Support Services. In each case, the Contractor will provide the 
Authority with prior written notice (by as much time as practicable) but in no event less than fifteen (15) days of 
the release by the Contractor of any Updates, and if contractually obligated, will implement such Updates, but 
only upon receipt of written approval or request from the Authority, (including any configuration, data migration or 
integration thereto) for the delivery, installation and use by the Authority at no additional cost to the Authority; 
provided that the Contractor may proceed with Updates without prior notice to the extent necessary to prevent or 
correct the occurrence of a Security Incident. If the Authority requests the Contractor to test such updates, the 
Contractor will promptly test such update to the Authority at no additional cost. If any Update is installed, such 
Update will thereupon be deemed to be part of the relevant Software upon delivery subject to Acceptance by the 
Authority. The Authority shall have the right to not implement any Update in whole or in part (other than any 
Updates to correct Security Incidents). All such updates, where reasonably necessary, will be accompanied by 
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detailed release notes, installation instructions and updated Documentation. The Contractor covenants that each 
Update will be backwards compatible with all parts of the On-Premises System and/or Software. The Contractor 
will continue to provide Maintenance Support Services during the Service Term for at least the current version 
and one prior major release of the Software and each version of the On-Premises System installed for the 
Authority.  
 
(c) If and only after Contractor’s execution of an agreement to abide by Authority’s security policy and to the 
extent thereafter authorized or approved in writing by the Authority, the Contractor may remotely access the On-
Premises System and/or Software using the Authority Electronic Property in order to perform Maintenance 
Support Services, in a manner least disruptive to the Authority’s business. The Contractor shall notify the Authority 
in advance of any remote access. 
 
(d) The Contractor shall provide the following Maintenance Support Services for the Hardware during and after 
the expiration of the applicable Warranty Period: 
 

(i) promptly issue Return Material Authorizations for Hardware; 
 
(ii) repair, test, configure and return the Hardware to the Authority in operational condition; and 

 
(iii) provide for the deployment and optionally installation of replacement Hardware. 

 
The Authority is responsible for costs for the shipment of the Hardware to the Contractor or its designated repair 
facility using best commercial practices in the packaging and shipment of the Hardware, after the expiration of the 
Warranty Period. Defects in Hardware shall be reporting using the response procedures specified for the Software 
above, unless otherwise specified in writing by the parties. 
 
6. ADDITIONAL REPRESENTATIONS AND WARRANTIES  

 
In addition to all other representations, warranties, and covenants included in the Contract, Contractor represents, 
warrants, and covenants, for itself, its employees, subcontractors and agents that: 
 
(a) it is not contractually prohibited from engaging in the Services or providing the Deliverables, and that it is 
not a party to any contract or under any obligation which conflicts with the terms of the Contract or which prohibits 
Contractor from carrying out its responsibilities under the Contract;  
 
(b) it is fully able to furnish the Services as contemplated by the Contract; 
 
(c) there are no contracts to which it is a party which would prevent its timely and complete performance of the 
terms and conditions of the Contract, and the Contractor agrees not to enter into any such contract during the 
pendency of the Contract; 
 
(d) it is experienced in the type of engineering necessary for completion of the Project, and it understands the 
complexity involved in this type of project and the necessity of coordination of its Services Authority project 
stakeholders within which the Project will be performed; 
  
(e) the On-Premises System and/or Software will not contain any Malware, and any Updates likewise will not 
contain any Malware; 
 
(f) the On-Premises System, Software and/or Hardware will not contain any security mechanisms, including, 
but not limited to, copy protect mechanisms, encryptions, time-activated disabling devices or other codes, 
instructions or devices which may disable the features, components or other software or erase or corrupt data; 
 
(g) the On-Premises System, Software and/or Hardware will comply with all Applicable Laws at all times from 
the date of Acceptance to the expiration of the applicable License Term;  
 
(h) with respect to the On-Premises System, Software and/or Hardware: 
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(i) all modules and other materials (other than third party software and hardware sufficiently documented 
to the Authority with evidence of proper licensing thereof and preapproved by the Authority) will be original; 
 
(ii) there is, and on the date of Acceptance will be, no claim, litigation or proceeding pending or 
threatened against the Contractor with respect to the On-Premises System, Software and/or Hardware, or 
any component thereof, alleging infringement or misappropriation of any patent, copyright, trade secret, 
trademark or any other personal or proprietary right of any third party in any country; and 

 
(iii) the On-Premises System, Software and/or Hardware, and any use thereof, shall not infringe upon 
any patent, copyright, trade secret, trademark or any other personal or proprietary right of any third party in 
any country; and  

 
(i) the On-Premises System and/or Software will not contain or otherwise be developed using any Open-
Source Software (as defined below) in a manner that subjects the Authority to any license obligations of such 
Open-Source Software. "Open-Source Software" means any software licensed under terms requiring that other 
software combined or use or distributed with such software: 
 

(i) be disclosed or distributed in source code form, or 
 
(ii) be licensed on terms inconsistent with the terms of the Contract. 

 
7. ADDITIONAL WARRANTY REMEDIES 

 
The Authority is entitled to all warranties implied by law or regulation. These warranties shall survive any 
inspection, testing, acceptance and payment by the Authority for the Services and are in addition to, and shall not 
be construed as restricting or limiting the warranties of the Contractor, express or implied, that are provided by 
law or exist by operation of law. For any breach of the warranties contained in this Section, the Authority’s remedy, 
in addition to all remedies available at law or in equity, shall be: 
 
(a) For the On-Premises System. The correction of Software errors or Hardware malfunctions in the On-
Premises System that cause breach of the warranty. If the Contractor is unable to provide such corrections or 
otherwise make the On-Premises System operate as warranted within the periods specified in the Contract, the 
Authority shall be entitled to terminate the Contract with respect to the affected component and recover a prorated 
amount paid to the Contractor based on each component, which prorated amount will be calculated based on a 
useful life of five years from the date of final Acceptance. If, however, the loss of functionality cause by such error 
impacts the overall turn-key system performance of the On-Premises System, then the Authority shall be entitled 
to terminate the Contract with respect to the On-Premises System and recover all amounts paid to the Contractor 
by the Authority. The Contractor shall not be responsible or liable for any errors that are determined to be 
attributable to the Authority’s failure to comply with any user requirements under the applicable Technical 
Specifications, or any Force Majeure event. 

 
(b) For the Software. The correction of errors in the Software that cause breach of the warranty. If the Contractor 
is unable to provide such error corrections or otherwise make the Software operate as warranted within the periods 
specified in the Contract, the Authority shall be entitled to terminate the Contract with respect to the affected 
feature and recover a prorated amount paid to the Contractor based on each feature, which prorated amount will 
be calculated based on a useful life of five years from the date of final Acceptance. If, however, the loss of 
functionality cause by such error impacts the overall performance of the Software, then the Authority shall be 
entitled to terminate the Contract with respect to all components of the Software and recover all amounts paid to 
the Contractor by the Authority. The Contractor shall not be responsible or liable for any errors that are determined 
to be attributable to the Authority’s failure to comply with any user requirements under the applicable Technical 
Specifications, or any Force Majeure event. 
 
(c) For Hardware. The repair or replacement of Hardware with any defects in material and workmanship for a 
period of ninety (90) days following the date of delivery and/or the completion of each repair. If any unit requires 
repair for the same failure as identified during the preceding repair during this period due to defective material 
and/or workmanship, Contractor shall, solely at its option, repair the defective unit free of charge or provide a 
replacement in exchange for the defective unit. 



CAPITAL METROPOLITAN TRANSPORTATION AUTHORITY 
____________________________________________________________________________ 

 

RFP 307658  (08/26/2021)                                     Page 10 of 17     Exhibit E-1 - IT – On-Premises Solutions 

(d) For Maintenance Support Services. The satisfactory re-performance of the Maintenance Support Services 
within thirty (30) days following the Authority’s notice to the Contractor that the Maintenance Support Services 
were not performed satisfactorily. If the Maintenance Support Services are repeatedly performed in an 
unsatisfactory manner or if the Contractor is unable to perform the Maintenance Support Services as warranted, 
the Authority shall be entitled to recover the fees paid to the Contractor’s for the unsatisfactory Maintenance 
Support Services; however, if the failure of the Contractor to satisfactorily perform the Maintenance Support 
Services substantially impairs the utility of the On-Premises System, Software and/or Hardware to the Authority, 
the Authority shall be entitled to terminate the Contract and recover all Maintenance Support Services fees paid 
to the Contractor by the Authority. 
 
(e) For Services (Other than Maintenance Support Services). The satisfactory re-performance of the Services 
within ten (10) days (or such other reasonable period of time approved by the parties in writing) following the 
Authority’s notice to the Contractor that the Services were not performed satisfactorily in accordance with the 
Project Plan. 
 
8. USE OF ON-PREMISES SYSTEM, THE SOFTWARE AND THE AUTHORITY DATA AND AUTHORITY 

ELECTRONIC PROPERTY 
 

(a) The Contractor hereby grants to the Authority, Customers (but only in their capacity as Customers), and 
third-party service providers providing services to the Authority (but only in their capacity as the Authority’s service 
providers) a non-exclusive, worldwide, royalty-free license to copy, install, modify and use the On-Premises 
System and/or Software (including all Updates) during the License Term. Such license shall be enterprise-wide 
for an unlimited number of users or transactions, unless otherwise limited in an Exhibit to the Contract. The 
Authority may allow its contractors and service providers to host and use the On-Premises System and/or 
Software in the course of performing services for the Authority, including application development services, 
hosting services, data processing and transportation vehicle and facilities management services. 
 
(b) As between the Contractor and the Authority (i.e., without addressing rights of third parties), the Authority 
is the sole owner of all rights, title and interest in and to any Authority Data and Authority Electronic Property, 
together with all improvements, derivative works or enhancements to any of the foregoing and all intellectual 
property rights related thereto. Except as expressly authorized in this Exhibit in the performance of the Services 
solely for the benefit of the Authority or Customers, the Contractor may not use, edit, modify, create derivatives, 
combinations or compilations of, combine, associate, synthesize, re-identify, reverse engineer, reproduce, display, 
distribute, disclose, sell or Process any Authority Data or Authority Electronic Property. The Contractor will not 
use any Authority Data or Authority Electronic Property in a manner that is harmful to the Authority. 
 
9. PROPRIETARY INFORMATION AND NON-DISCLOSURE 

 
(a) The Contractor acknowledges and agrees that the Contract creates a relationship of confidence and trust 
on the part of the Contractor for the benefit of the Authority. During the Term of the Contract, the Contractor may 
acquire certain “Confidential Information” (as defined herein) from or regarding the Authority employees, agents 
and representatives or documents, or otherwise as a result of performing the Services of the Contractor 
hereunder. 
 
(b) “Confidential Information” as used herein, shall mean and include, without limitation: 
 

(i) Any information concerning the Authority or the Project, which is provided by the Authority or any 
Project team members to the Contractor, such as accounting and financial data, product, marketing, 
development, pricing and related business plans and budgets, and all of the information and plans related 
to the Project, which are not published; and 
 
(ii) All Authority Data and Authority Electronic Property. 

 
(c) The Contractor acknowledges and agrees that all such Confidential Information is and shall be deemed the 
sole, exclusive, confidential and proprietary property and trade secrets of the Authority at all times during the 
Service Term of the Contract and following any expiration or termination hereof. The Contractor agrees to hold in 
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confidence without disclosing or otherwise using any Confidential Information, except as such disclosure or use 
may be required in connection with and limited to the Services of the Contractor hereunder. 
 
(d) The Contractor acknowledges and agrees that the Authority would not have entered into the Contract unless 
the Authority was assured that all such Confidential Information would be held in confidence by the Contractor in 
trust for the sole benefit of the Authority. 
 
(e) The Contractor shall not improperly use or disclose any proprietary information or trade secrets of any third 
party and will not bring on to the premises of the Authority any unpublished documents or any property belonging 
to any third party unless consented to in writing by the third party. 
 
(f) The Contractor’s obligation of confidentiality hereunder shall not apply to information that: 
 

(i) is already in the Contractor’s possession without an obligation of confidentiality; 
 
(ii) is rightfully disclosed to the Contractor’s by a third party with no obligation of confidentiality; or 

 
(iii)  is required to be disclosed by court or regulatory order, provided the Contractor’s gives the Authority 
prompt notice of any such order. 

 
(g) The Authority shall have the perpetual and unrestricted right to use, copy, and incorporate into other works 
all reports, materials, presentations and other work product prepared by the Contractor and delivered to the 
Authority. 
 
(h) Upon any termination or expiration of the Contract, the Contractor agrees to deliver to the Authority any and 
all Confidential Information except that the Contractor may keep one file copy of any Confidential Information 
pertinent to its rights and obligations surviving the expiration or termination of the Contract, which copy shall be 
held in confidence in accordance with this Section. 
 
10. USE OF AUTHORITY’S NAME 

 
The Contractor agrees not to make any written use of or reference to the Authority’s name for any marketing, 
public relation, advertising, display or other business purpose or make any use of the Authority Data or Authority 
Electronic Property for any activity unrelated to the express business purposes and interests of the Authority under 
the Contract, without the prior written consent of the Authority. 
 
11. SPECIFIC PERFORMANCE 

 
The Contractor acknowledges and agrees that the remedy at law for the breach of provisions of the Contract 
(particularly with respect to ownership of intellectual property and Confidential Information) may be inadequate 
and that the Authority may be entitled to injunctive relief without bond, in addition to any other rights or remedies 
which the Authority may have for such breach. 
 
12. APPROVAL 

 
Any approval given by the Authority shall not relieve the Contractor of its obligations and other duties under the 
Contract or be construed as an assumption or waiver by the Authority. 
 
13. WAIVERS 

 
No failure by the Authority to insist upon the performance by the Contractor of any provision of the Contract, and 
no failure of the Authority to exercise any right or remedy consequent upon a breach or other default, and no 
payment by the Authority or its use of the Software or the Project during the continuance of any breach or other 
default, shall constitute a waiver of the Contractor’s breach or default or of any provision of the Contract. 
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14. UCITA 
 

Neither the Uniform Computer Information Transactions Act nor any state laws incorporating such Act apply to 
the Contract or the transactions contemplated hereunder. 
 
15. INDEMNIFICATION 

 
In addition to general indemnification set forth elsewhere in the contract, the following indemnification obligations 
shall apply: 
 
The Contractor shall indemnify, defend and hold harmless the Authority and its affiliates and their trustees, 
directors, officers, employees, Customers and agents from and against any and all Damages of any nature or 
kind to the extent arising out of, caused by, or resulting from: 
 
(a) any bodily injury or death of any person incurred by the Authority or any third party resulting from the 
negligence or willful misconduct of the Contractor or its employees, contractors or representatives; 
 
(b) any failure of the On-Premises System, Software and/or Hardware to conform with Applicable Laws or the 
Technical Specifications or other requirements set forth in the Contract; 

 
(c) any Security Incident; and 

 
(d) any actual or alleged violation, infringement or misappropriation of any copyright, patent, trademark, trade 
secret, product name, right of privacy or persona or other intellectual property right and proprietary right of a third 
party related to the Services and the On-Premises System, Software and/or Hardware regardless of whether or 
not such claim, damage, loss, or expense is caused in part by any indemnitee. 

 
In particular, the Contractor acknowledges that the Contractor’s obligation to indemnify the Authority extends to 
any liability arising out of any actual negligence by the Contractor in the delivery of any products or services under 
the Contract. Notwithstanding the foregoing, the Contractor shall not be liable to an indemnitee for any losses 
incurred by such indemnitee to the extent such claim is attributable solely to that indemnitee's sole negligence 
 

 
PROPRIETARY RIGHTS AND DATA SECURITY ADDENDUM  

 
Capital Metro Transportation Authority (“the Authority”) has invested extensive time, money and specialized 
resources into developing, collecting and establishing its tangible and intangible proprietary assets. This 
Proprietary Rights and Data Security Addendum (this “Addendum”) identifies and acknowledges the Authority’s 
proprietary rights, establishes baseline commitments regarding data security and represents a set of standard 
terms applicable to service providers and business partners when they enter into contracts with the Authority.  
Capitalized terms used in this Addendum have the meanings set forth in the Agreement, unless differently defined 
in this Addendum.  The Contractor is responsible for ensuring compliance with the terms of this Addendum by the 
Contractor’s employees, agents and contractors and all of the restrictions and obligations in this Addendum that 
apply to the Contractor also apply to the Contractor’s employees, agents and contractors.  The term “including” or 
“includes” means including without limiting the generality of any description to which such term relates.  
 
1. DEFINITIONS 

 
The following terms will have the meanings described below in this Addendum. 
 
(a) “Authority Data” means all data, content or information, in any form or format, including interim, Processed, 
compiled, summarized, or derivative versions of such data, content or information, and any insights that may be 
learned from such data, content or information, that may exist in any system, database, or record that is either 
 

(i) provided by or on behalf of the Authority or its customers to the Contractor, or 
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(ii) is obtained, developed, produced or Processed by the Contractor or its systems, in each of (i) and (ii) 
in connection with the relationship or arrangements established by the Contract, but excluding any data or 
information that is expressly defined as owned by the Contractor in the Contract.  
 

(b) “Authority Electronic Property” means: 
 

(i) any websites controlled by the Authority, 
 
(ii) any Authority mobile device apps, 
 
(iii) any application programming interfaces (API) to the Authority’s information technology systems, 
 
(iv) any other kiosks, devices or properties for consumer interaction that are created, owned, or controlled 
by the Authority, and 
 
(v) versions and successors of the foregoing, any form or format now known or later developed, that may 
be used by customers obtaining products or services from the Authority. 

 
(c) “Contract” means that certain contract for products and services entered into between the Contractor and 
Authority to which this Addendum is attached or incorporated by reference. 
 
(d) “Data Law” means, as in effect from time to time, any law, rule, regulation, declaration, decree, directive, 
statute or other enactment, order, mandate or resolution, which is applicable to either the Contractor or the 
Authority, issued or enacted by any national, state, county, municipal, local, or other government or bureau, court, 
commission, board, authority, or agency, relating to data security, data protection and/or privacy.  Data Laws also 
include ISO 27001 and ISO 27002, the most current Payment Card Industry Data Security Standard (the “PCI 
DSS”, and other industry standard practices) and any financial standards or business requirements applicable to 
the Authority’s business or the Authority Data and/or the Authority Electronic Property. 
 
(e) “Personal Identifying Information” means any data that identifies or could be used to identify a natural 
person, including name, mailing address, phone number, fax number, email address, Social Security number, 
credit card or other payment data, date of birth, driver’s license number, account number or user ID, PIN, or 
password.   
 
(f) “Process” or “Processing” means, with respect to Authority Data, to collect, access, use, process, modify, 
copy, analyze, disclose, transmit, transfer, sell, rent, store, or retain or destroy such data in any form.  For the 
avoidance of doubt, “Process” includes the compilation or correlation of Authority Data with information from other 
sources and the application of algorithmic analysis to create new or derivative data sets from Authority Data. 
 
(g) “Remediation Efforts” means, with respect to any Security Incident, activities designed to remedy a Security 
Incident which may be required by a Data Law or by the Authority’s or the Contractor’s policies or procedures, or 
which may otherwise be necessary, reasonable or appropriate under the circumstances, commensurate with the 
nature of such Security Incident.  Remediation Efforts may include: 
 

(i) development and delivery of legal notices to affected individuals or other third parties; 
 
(ii) establishment and operation of toll-free telephone numbers for affected individuals to receive specific 
information and assistance; 

 
(iii) procurement of credit monitoring, credit or identity repair services and identity theft insurance from 
third parties that provide such services for affected individuals; 

 
(iv) provision of identity theft insurance for affected individuals; 

 
(v) cooperation with and response to regulatory, government and/or law enforcement inquiries and other 
similar actions; 
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(vi) undertaking of investigations (internal or in cooperation with a governmental body) of such Security 
Incident, including forensics; 
 
(vii) public relations and other crisis management services; and 

 
(viii) cooperation with and response to litigation with respect to such Security Incident (including, but not 
limited to, class action suits or similar proceedings); and in each case of examples (i) through (viii), payment 
of legal costs, disbursements, fines, settlements and damages. 

 
(h) “Security Incident” means: 
 

(i) the loss or misuse of Authority Data and/or the Authority Electronic Property; 
 
(ii) the inadvertent, unauthorized, or unlawful processing, alteration, corruption, sale, rental, or 
destruction of the Authority Data and/or the Authority Electronic Property; 

 
(iii) unauthorized access to internal resources; 

 
(iv) programmatic manipulation of a system or network to attack a third party; 

 
(v) elevation of system privileges without authorization; 

 
(vi) unauthorized use of system resources; 

 
(vii) denial of service to a system or network; or 

 
(viii) any potential or confirmed exposure (which may stem from an act or omission to act) that would result 
in any of the events described in (i) through (viiii). 

 
(i) “Security Policies” means statements of direction for Security Requirements and mandating compliance 
with applicable Data Laws.  Typically, Security Policies are high level instructions to management on how an 
organization is to be run with respect to Security Requirements. 
 
(j) “Security Procedures” means statements of the step-by-step actions taken to achieve and maintain 
compliance with Security Requirements. 
 
(k) “Security Requirements” means the security requirements set forth below in Section 7 of this Addendum 
and any security requirements requested by the Authority from time to time. 
 
(l) “Security Technical Controls” means any specific hardware, software or administrative mechanisms 
necessary to implement, maintain, comply with and enforce the Security Requirements.  Security Technical 
Controls specify technologies, methodologies, implementation procedures, and other detailed factors or other 
processes to be used to implement and maintain Security Policies and Procedures relevant to specific groups, 
individuals, or technologies. 
 
2. FISMA COMPLIANCE  

 
Both parties will comply with all federal and state regulations, statues, and laws that govern this Agreement which 
includes, without limitation, the Federal Information Security Management Act, 2006 (FISMA) to the extent 
applicable to the Authority’s business or the products and services provided by the Contractor. The Contractor 
accepts ultimate responsibility and liability for the protection and preservation of all Authority Data and the 
Authority Electronic Property through a security operational plan (the “Security Plan”). The Contractor will make 
available a current copy of the Security Plan for review upon the Authority’s request.  FISMA requires organizations 
to meet minimum security requirements by selecting the appropriate security controls as described by NIST 
Special Publication (SP) 800-53 revision 4, “Security and Privacy Controls for Federal Information Systems and 
Organizations.” Note that organizations must always reference the most current version of NIST SP 800-53 for 
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the security control selection process.  The Contractor should meet the minimum-security requirements detailed 
in FIPS Publication 200. 
 
3. AUTHORITY DATA 

 
As between the Contractor and the Authority (i.e., without addressing rights of third parties), the Authority is the 
sole owner of all rights, title and interest in and to Authority Data and the Authority Electronic Property.  Except as 
expressly authorized in the Agreement, the Contractor may not use, edit, modify, create derivatives, combinations, 
or compilations of, combine, associate, synthesize, re-identify, reverse engineer, reproduce, display, distribute, 
disclose, sell or Process any Authority Data or Authority Electronic Property.  The Contractor will not use Authority 
Data or Authority Electronic Property in a manner that is harmful to the Authority.  
 
4. PERSONAL IDENTIFYING INFORMATION 

 
The Contractor will comply with any Data Laws relating to the use, safeguarding, or Processing of any Personal 
Identifying Information, including any requirement to give notice to or obtain consent of the individual.  In 
Processing any Personal Identifying Information, the Contractor will at all times comply with any posted privacy 
policy or other representations made to the person to whom the information is identifiable, and to communicate 
any limitations required thereby to any authorized receiving party (including any modifications thereto) in 
compliance with all Data Laws.  The Contractor will ensure that any such receiving party abides by any such 
limitations, in addition to the requirements of the Agreement.  Notwithstanding the foregoing, the Contractor 
represents and warrants that Personal Identifying Information will not be Processed, transmitted, or stored outside 
of the United States. The Contractor shall take reasonable steps to maintain the confidentiality of and will not 
reveal or divulge to any person or entity any Personal Identifying Information that becomes known to it during the 
term of this Contract. The Contractor must maintain policies and programs that prohibit unauthorized disclosure 
of Personal Identifying Information by its employees and subcontractors and promote training and awareness of 
information security policies and practices. The Contractor must comply, and must cause its employees, 
representatives, agents, and subcontractors to comply, with such commercially and operationally reasonable 
directions as the Authority may make to promote the safeguarding or confidentiality of Personal Identifying 
Information. The Contractor must conduct background checks for employees or sub-Contractors that have access 
to Personal Identifying Information or systems Processing Personal Identifying Information. The Contractor must 
limit access to computers and networks that host Personal Identifying Information, including without limitation 
through user credentials and strong passwords, data encryption both during transmission and at rest, firewall 
rules, and network-based intrusion detection systems. In addition to the foregoing, to the extent that any Personal 
Identifying Information qualifies as Protected Health Information that is subject to protection under the Health 
Insurance Portability and Accountability Act of 1996 ("HIPAA," found at Public Law 104-191), and certain privacy 
and security regulations promulgated by the U.S. Department of Health and Human Services to implement certain 
provisions of HIPAA and the Health Information Technology for Economic and Clinical Health Act (the "HITECH 
Act"), and its implementing regulations found in the Omnibus Final Rule (collectively the "HIPAA Regulations") 
found at 45 C.F.R. Parts 160, 162 and 164, the Contractor will execute and abide by the rights and obligations set 
forth in the Business Associate Agreement of the Authority.  
 
5. NO IMPLIED RIGHTS 

 
No right, license, permission, or ownership or other interest of any kind in or to any Authority Data or other 
intellectual property rights owned or licensed by the Authority is or is intended to be given or transferred to or 
acquired by the Contractor except as expressly stated in writing in the Agreement. 
 
6. PROHIBITED INTERNET PRACTICES 

 
The Contractor will not, and will not authorize or encourage any third party to, directly or indirectly: 
 
(a) use any automated, deceptive or fraudulent means to generate impressions, click-throughs, or any other 
actions in relation to advertisements or Internet promotions on Authority Electronic Property or in relation to 
advertisements or Internet promotions of the Authority (or its products or services) on third party websites; or 
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(b) collect or Process data from an Authority Electronic Property other than as has been expressly authorized 
by the Authority in the Agreement or another written agreement with the Authority.  Except as expressly allowed 
in the Agreement, the Contractor will not “screen-scrape” Authority Electronic Property or conduct any automated 
extraction of data from Authority Electronic Property or tracking of activity on Authority Electronic Property. 
 
7. SECURITY REQUIREMENTS 

 
The Contractor will apply reasonable physical, technical and administrative safeguards for Authority Data that is 
in the Contractor’s possession or control in order to protect the same from unauthorized Processing, destruction, 
modification, or use that would violate the Agreement or any Data Law.  The Contractor represents and warrants 
that the Security Policies, Security Procedures and Security Technical Controls as they pertain to the services 
being rendered to the Authority by the Contractor or its subcontractors and any Processing of Authority Data by 
the Contractor or its subcontractors will at all times be in material compliance with all Data Laws. In addition, the 
Contractor will require any of its employees, agents or contractors with access to Authority Data to adhere to any 
applicable Data Laws, and the Contractor represents and warrants that such employees, agents and contractors 
have not been involved in any violation of applicable Data Laws in the twenty-four months before the Effective 
Date.  The Contractor will take into account the sensitivity of any Authority Data in the Contractor’s possession in 
determining reasonable controls used to safeguard such Authority Data. 
 
8. DATA SEGREGATION AND ACCESS 

 
The Contractor will physically or logically segregate stored Authority Data from other data and will ensure that 
access to Authority Data is restricted to only authorized personnel through security measures.  The Contractor 
will establish and maintain appropriate internal policies, procedures and systems that are reasonably designed to 
prevent the inappropriate use or disclosure of Authority Data. 
 
9. PCI COMPLIANCE 

 
If the Contractor Processes payment card data, cardholder data, or sensitive authentication data on behalf of the 
Authority or if the Contractor otherwise can impact the security of said data belonging to the Authority, the 
Contractor is responsible for the security of said data.  The Contractor represents and warrants that it has 
performed an assessment to confirm that the material aspects of the Contractor’s Security Policies, Security 
Procedures and Security Technical Controls (as they pertain to the services being rendered to the Authority by 
the Contractor or its subcontractors and any Processing of Authority Data by the Contractor or its subcontractors) 
comply with the PCI DSS and the Contractor will repeat this assessment each year during the Term.  The 
Contractor will provide certification of compliance with this requirement upon request from the Authority. 
 
10. SECURITY REVIEWS AND AUDITS 

 
The Contractor will, upon request, provide the Authority with reports of any audits performed on the Contractor’s 
Security Policies, Security Procedures or Security Technical Controls.  At a minimum, such reports will include 
any certifications of the Contractor’s agents and contractors.  Additionally, the Contractor will respond within a 
reasonable time period to any inquiries from the Authority relating to the Contractor’s and its agents’ and 
contractors’ Security Policies, Security Procedures and Security Technical Controls.  The Contractor will, upon 
the Authority’s request, provide the Authority or its representatives access to the Contractor’s and its agents’ and 
contractors’ systems, records, processes and practices that involve Processing of Authority Data so that an audit 
may be conducted.  the Authority will not exercise such audit right more frequently than once per twelve (12) 
month period and the Authority will bear the full cost and expense of any such audit, unless such audit discloses 
a Security Incident or a breach of this Addendum or the Agreement, in which case the Contractor will bear the full 
cost and expense of such audit and a further audit may be conducted by the Authority or its representatives within 
the current twelve (12) month period. 
 
11. SECURITY INCIDENTS 

 
The Contractor will timely and promptly notify the Authority upon discovering or otherwise learning of a Security 
Incident involving the Authority Data or the Authority Electronic Property, to the extent within the Contractor’s 
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access, possession or control. Following any Security Incident, the Contractor will consult in good faith with the 
Authority regarding Remediation Efforts that may be necessary and reasonable.  The Contractor will: 
 
(a) at the Authority’s direction undertake Remediation Efforts at the Contractor’s sole expense and reimburse 
the Authority for its reasonable costs and expenses in connection with any Remediation Efforts it elects to 
undertake, 
 
(b) ensure that such Remediation Efforts provide for, without limitation, prevention of the recurrence of the 
same type of Security Incident, and 
 
(c) reasonably cooperate with any Remediation Efforts undertaken by the Authority. 
 
(d) Without limiting the foregoing, the Contractor will: 
 

(i) immediately undertake investigations (internal or in cooperation with a governmental body) of such 
Security Incident, including forensics, 
 
(ii) timely share with the Authority any Security Incident-related information, reports, forensic evidence 
and due diligence obtained from the investigation into the Security Incident and cooperate with the Authority 
in response to regulatory, government and/or law enforcement inquiries and other similar actions, (iii) 
cooperate with the Authority with respect to any public relations and other crisis management services, and 
litigation with respect to such Security Incident (including, but not limited to, class action suits or similar 
proceedings); and in each instance of Security Incident, be liable and responsible for payment of legal costs, 
disbursements, fines, settlements and damages. To the extent that the Authority is bound to comply with 
any interlocal agreements pertaining to shared information (including the Authority Data), the Contractor 
agrees that it will comply with, and cooperate with the Authority in its compliance, with all rights and 
obligations pertaining to the Authority Data and/or the Authority Electronic Property under such interlocal 
agreements. 

 
12. NOTICE TO THE AUTHORITY CUSTOMERS AND EMPLOYEES 

 
Any notifications to any of the Authority’s customers or employees regarding Security Incidents will be handled 
exclusively by the Authority and the Contractor may not under any circumstances contact the Authority’s 
customers or employees relating to such Security Incident unless the Contractor is under a legal obligation to do 
so, in which event: 
 
(a) the Contractor must notify the Authority in writing promptly after concluding that the Contractor has the legal 
obligation to notify such customers or employees and explain in such notice to the Authority the basis for the legal 
obligation and 
 
(b) the Contractor will limit the notices to any of the Authority’s customers and employees to those required by 
the legal obligation or as pre-approved by the Authority. 
 
(c) The Contractor will reasonably cooperate in connection with notices to the Authority’s customers and 
employees regarding a Security Incident and the Contractor will assist with sending such notices if so requested 
by the Authority. 
 
13. EQUITABLE RELIEF 

 
The Contractor acknowledges that the Authority may have no adequate remedy at law if there is a breach or 
threatened breach of any of the obligations set forth in this Addendum and, accordingly, that the Authority may, in 
addition to any legal or other remedies available to the Authority, seek injunctive or other equitable relief to prevent 
or remedy such breach without requirement of a bond or notice.  The Contractor will not object or defend against 
such action on the basis that monetary damages would provide an adequate remedy. 
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EXHIBIT F – Revised-1 
SCOPE OF SERVICES 

 
NETWORK INFRASTRUCTURE 2022 

Rail Station Routers, Firewalls, Intrusion Prevention System, LAN and Core Switches 
 

 
1. BACKGROUND 
 
Capital Metropolitan Transportation Authority (“Capital Metro” or “the Authority”) is a public agency responsible for 
providing mass transit service within the City of Austin and the surrounding communities of Leander, Lago Vista, 
Jonestown, Manor, San Leanna, and Point Venture, as well as the unincorporated area of Travis County within 
Commissioner Precinct 2 and the Anderson Mill area of Williamson County.  Capital Metro services include bus, rail, 
ride-share programs, special event services, and special transit services for the mobility impaired. 
 
The Capital Metro primary data center is located at 5010 Old Manor Road, Austin, Texas 78723.  Capital Metro’s 
main Administrative Offices are located at 2910 East 5th Street, Austin, Texas 78702.  A majority of the work will be 
performed at these two locations, however visits to various other sites will be required depending on the deployment 
of equipment. 
 
2. GENERAL SCOPE 
 
(a) Capital Metro is seeking to upgrade its data center core network infrastructure to improve the reliability of its 

service delivery, security, performance, and business continuity. Capital Metro is standardized on the Cisco 
networking environment.   Capital Metro is seeking to ensure a state of good repair, improve its overall network 
reliability and security, and take advantage of the latest advances in this technology to support existing 
requirements as well as business continuity requirements. 
 

(b) Capital Metro has engaged Cisco Systems for equipment replacement recommendations and design 
verification. 

 
(c) Capital Metro wants to ensure that industry standard best practices are the guide in the implementation to be 

consistent with its strategic plan to improve business practices and ensure a state of good repair. 
 
(d) The Scope of Services to be performed includes furnishing all materials, tools, equipment, transportation, 

supervision and performing all the labor and services necessary to provide the services as specified herein. 
 
(e) Vendor is to provide a review of the proposed equipment replacements, a migration plan schedule, installation 

of the designated equipment, implementation services (including configuration), knowledge transfer / training, 
and complete as-built documentation. 

 
(f) Vendor will perform discovery of Capital Metro environment and provide recommendations and proposal for 

the associated pricing, work plan, and a schedule to execute the recommendations. The activity to occur during 
the solicitation should include, but not be limited to the following: 

 
(1) Review of existing equipment to be replaced 
 
(2) Provide recommendation for a high availability implementation 

 
(3) Provide recommendation to ensure there is no single point of failure (high availability) 

 
(4) Provide recommendation to ensure the most current design strategy, equipment, and software is 

included and used at the implementation event. 
 

(5) Provide a design strategy that should facilitate the incorporation of DR (Disaster Recovery) and Business 
Continuity best practices.  

 
(6) Provide specifications for all the necessary on-premise hardware.   
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(7) Perform a review of the proposed equipment replacement List (See Exhibit F-1). Technology must 
support the existing systems and support future business needs.  Review should account for all required 
optics, cables, mounting hardware, etc. 
 

3. VENDOR REQUIREMENTS AND RESPONSIBILITIES 
 
(a) The vendor resource shall have a minimum of three (3) years of recent and advanced experience in Cisco data 

center switch, wireless AP, Intrusion Prevention System (IPS) and Firewall installation and support.  
 

(b) The vendor resource shall be at a minimum Cisco CCNP certified, CCIE is preferred, and shall have direct 
experience with the hardware being installed in a production data center environment.  

 
(c) The vendor resource shall have a minimum of three (3) years of recent and advanced experience in enterprise 

level IPS solutions. 
 
(d) The vendor resource(s) shall be the same resource(s) throughout the entire effort unless it is mutually agreed 

that replacement resources are necessary.  
 
(e) The migration shall be performed with minimal downtime and no data loss.  
 
(f) If downtime of the Capital Metro environment is required, the event shall occur outside of normal business 

hours and shall be approved by Capital Metro.  
 
(g) The Cisco data center, Firewalls and IPS environment shall include redundancy for a highly available solution.  
 
(h) The solutions (IPS, FWs, switches, and routers) shall be designed and implemented using best practice 

guidelines.  
 
(i) Vendors to include all associated accessories such as cabling, transceiver modules, etc., with all equipment. 
 
(j) The vendor shall provide a detailed work plan. 
 
(k) Vendor shall provide a quality control plan. 
 
(l) Vendor shall propose a quality assurance plan to be approved by Capital Metro. 
 
(m) Vendor shall provide a test/verification plan. 
 
(n) The vendor shall provide documentation for the migration procedures of the various solutions.  
 
(o) The vendor will provide a schematic drawing of the new environment in the Microsoft Visio format subject to 

the approval of Capital Metro Staff.  
 
(p) The vendor will provide summary documentation for the new Cisco data center network devices and 

equipment.  
 
(q) The vendor shall be available to assist with supporting the system up to thirty (30) days post implementation.  
 
(r) All requested services contained within the Scope of Work will be completed within 180 calendar days of the 

Notice to Proceed. 
 
(s) All materials and equipment installed under this contract shall be new, unused, free of defects and Prototype 

or discontinued models are not acceptable.  All software shall be the most current, stable version available for 
the proposed equipment. 

 
4. ACCEPTANCE CRITERIA 
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A review of the Contractor’s Services will be performed by the Authority upon delivery.  If any Services performed are 
deemed incomplete or unacceptable in any way, the Authority will require the Contractor to take corrective measures 
at no additional cost to the Authority. 
5. CAPITAL METRO RESPONSIBILITIES 
 
(a) Capital Metro will: 

 
(1) Appoint a project manager (PM) as the primary contact for the contractor; 

 
(2) Be responsible for final acceptance of deliverables; 

 
(3) Be available in a timely fashion to inspect completed installations and sign associated Quality Control 

(QC) documentation; 
 

(4) Identify and assemble necessary Capital Metro resources.  
 
(b) The Capital Metro Project Manager (“PM”) will: 

 
(1) Assist the contractor with business related activities and decisions, as necessary; 

 
(2) Baseline all deliverables provided by the contractor;  

 
(3) Assist the contractor with the coordination of technical resources; 

 
(4) Review and make comments on Contractor’s progress and ensure that the deadlines, work items, 

reporting, and invoicing are being met and accomplished as described in the proposal;  
 

(5) Assist with budget and procurement related issues, as needed.  
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Equipment  
Replacement List 

 

 

 

 

 

 

 



Device 2022 Description qty End of Support Date

CISCO2901/K9 Rail station metro E routers - end of support 10
14 12/31/2022

ASA5505 Small firewall - POS - End of support 2 8/31/2022

ASA 5512 Medium firewall - connection to City of Austin 
and LCRA, and DR site - end of support 4 8/31/2022

AMP8150 Intrusion Prevention system - end of support 2 12/31/2022

CISCO 9606 Additional 9606 for redundancy 1 NA

WS-C3850-48U-S LAN switches - Upgrade of technology - 624 
LAN 7 12/31/2025
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C9606 List 
 

 

 

 

 

 

 

 

 



Redundant Links to move to the new 9606
Twe2/0/1 ISR 4351 Router Link - MetroE (Redundant Metro-E Grande Router not a redundant link)
Twe2/0/6 cmtadcdmz1 1/2 LAN (Redundant Ethernet Link)
Twe2/0/7 cmtadcdmz2 1/2 LAN (Redundant Ethernet Link)
Twe2/0/9 Cisco5K-colo2 Eth1/4 (Nexus 5k Switch 2)
Twe2/0/10 Cisco5K-colo1 Eth1/4 (Nexus 5k Switch 1)
Twe2/0/12 C9300 Stack 2 Te2/1/1 (9300 Switch Redundant Link)
Twe2/0/13 *** CISCO DATA WSA2 *** (Redundant WSA)
Twe2/0/25 CMTAVZRTR02 LAN INT G0/1 (Redundant Verizon Router)
Twe2/0/27 9300-Stack3C1-1D:2/0/47:Converge1 (C1 Redundant Link to Stack - Not managed by CapMet)
Twe2/0/28 9300-Stack3C1-1D:2/0/48:Converge1 (C1 Redundant Link to Stack - Not managed by CapMet)
Twe2/0/43 Old Row 9300SW1 Te1/1/1 (9300 Switch Redundant Link)
Twe2/0/44 C9300 Stack1 Te2/1/1 (9300 Switch Redundant Link)

Quantity Manufacturer Part #
 C9606R CISCO SYSTEMS (CISCOPRO) 
Description: Cisco Catalyst 9600 Series 6 Slot Chassis
CON-SSSNT-C9606R CISCO SYSTEMS (CISCOPRO)
Description: SOLN SUPP 8X5XNBD Cisco Catalyst 9600 Service Duration: 60 Months
C9606-FAN CISCO SYSTEMS (CISCOPRO)
Description: Cisco Catalyst 9600 Series C9606 Chassis Fan Tray
C9600-DNA-A CISCO SYSTEMS (CISCOPRO)
Description: Cisco Catalyst 9600 DNA Advantage Term License
C9600-DNA-A-5Y CISCO SYSTEMS (CISCOPRO)
Description: Cisco Catalyst 9600 DNA Advantage 5 Year License Service Duration: 60 Months
C9600-LC-48YL CISCO SYSTEMS (CISCOPRO)
Description: Cisco Catalyst 9600 Series 48-Port 25GE/10GE/1GE
C9600-CAMPUS-CORE CISCO SYSTEMS (CISCOPRO)
Description: Catalyst 9600 Campus Core Deployment; For Tracking Only
C9600-SUP-1 CISCO SYSTEMS (CISCOPRO)
Description: Cisco Catalyst 9600 Series Supervisor 1 Module
C9606-SLOT-BLANK CISCO SYSTEMS (CISCOPRO)
Description: Cisco Catalyst 9600 Series Blank for Chassis Module Slot
PI-LFAS-T CISCO SYSTEMS (CISCOPRO) 
Description: Prime Infrastructure Lifecycle & Assurance Term - Smart Lic
PI-LFAS-AP-T-5Y CISCO SYSTEMS (CISCOPRO)
Description: PI Dev Lic for Lifecycle & Assurance Term 5Y Service Duration: 60 Months
C9600-NW-A CISCO SYSTEMS (CISCOPRO) 
Description: Cisco Catalyst 9600 Network Advantage License
C9K-F2-SSD-960GB CISCO SYSTEMS (CISCOPRO) 
Description: Cisco Catalyst 9600 Series 960GB SSD Storage
C9600-SUP-1/2 CISCO SYSTEMS (CISCOPRO) 
Description: Cisco Catalyst 9600 Series Redundant Supervisor 1 Module

Exhibit F-3 - Revised-1 - Catalyst 9606 List
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Quantity Manufacturer Part # Con't
C9600-PWR-2KWAC CISCO SYSTEMS (CISCOPRO)
Description: Cisco Catalyst 9600 Series 2000W AC Power Supply
C9600-LC-24C CISCO SYSTEMS (CISCOPRO) 
Description: Cisco Catalyst 9600 Series 24-Port 40GE/12-Port 100GE
C9K-F2-SSD-960GB CISCO SYSTEMS (CISCOPRO) 
Description: Cisco Catalyst 9600 Series 960GB SSD Storage
CAB-TA-NA CISCO SYSTEMS (CISCOPRO) 
Description: North America AC Type A Power Cable
S9600UK9-171 CISCO SYSTEMS (CISCOPRO) 
Description: Cisco Catalyst 9600 XE 17.1 UNIVERSAL

Item # Inventory from 9606
NAME: "Chassis", DESCR: "Cisco Catalyst 9600 Series 6 Slot Chassis"
PID: C9606R            , VID: V01  , SN: xxxx
NAME: "Slot 1 Linecard", DESCR: "48-Port 10GE / 25GE"
PID: C9600-LC-48YL     , VID: V01  , SN: xxxx
NAME: "TwentyFiveGigE1/0/1", DESCR: "GE T"
PID: GLC-TE              , VID: V03  , SN: xxxx
NAME: "TwentyFiveGigE1/0/3", DESCR: "GE T"
PID: GLC-TE              , VID: V03  , SN: xxxx
NAME: "TwentyFiveGigE1/0/5", DESCR: "GE T"
PID: GLC-TE              , VID: V03  , SN: xxxx
NAME: "TwentyFiveGigE1/0/6", DESCR: "GE T"
PID: GLC-TE              , VID: V03  , SN: xxxx
NAME: "TwentyFiveGigE1/0/7", DESCR: "GE T"
PID: GLC-TE              , VID: V03  , SN: xxxx
NAME: "TwentyFiveGigE1/0/9", DESCR: "SFP+ 10GBASE-SR"
PID: SFP-10G-SR          , VID: V03  , SN: xxxx
NAME: "TwentyFiveGigE1/0/10", DESCR: "SFP+ 10GBASE-SR"
PID: SFP-10G-SR          , VID: V03  , SN: xxxx
NAME: "TwentyFiveGigE1/0/12", DESCR: "10GE CU5M"
PID: SFP-H10GB-CU5M      , VID: V03  , SN: xxxx
NAME: "TwentyFiveGigE1/0/13", DESCR: "GE T"
PID: ABCU-5710RZ-CS4B  , VID:      , SN: xxxx
NAME: "TwentyFiveGigE1/0/22", DESCR: "GE T"
PID: GLC-TE              , VID: V03  , SN: xxxx
NAME: "TwentyFiveGigE1/0/24", DESCR: "GE T"
PID: GLC-TE              , VID: V03  , SN: xxxx
NAME: "TwentyFiveGigE1/0/25", DESCR: "GE T"
PID: GLC-TE              , VID: V03  , SN: xxxx
NAME: "TwentyFiveGigE1/0/27", DESCR: "GE T"
PID: GLC-T               , VID:      , SN: xxxx
NAME: "TwentyFiveGigE1/0/28", DESCR: "GE T"
PID: GLC-T               , VID:      , SN: xxxx
NAME: "TwentyFiveGigE1/0/35", DESCR: "GE T"
PID: GLC-TE              , VID: V03  , SN: xxxx

4

1

1

4

4

1

2

3
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Item # Inventory from 9606 con't
NAME: "TwentyFiveGigE1/0/43", DESCR: "10GE ACU10M"
PID: SFP-H10GB-ACU10M    , VID: V01  , SN: xxxx
NAME: "TwentyFiveGigE1/0/44", DESCR: "10GE CU5M"
PID: SFP-H10GB-CU5M      , VID: V03  , SN: xxxx
NAME: "TwentyFiveGigE1/0/45", DESCR: "GE SX"
PID: FTLF8519P2BCL-C5  , VID:      , SN: xxxx
NAME: "TwentyFiveGigE1/0/47", DESCR: "GE SX"
PID: FTLF8519P2BCL-C5  , VID:      , SN:  xxxx
NAME: "TwentyFiveGigE1/0/48", DESCR: "10GE ACU10M"
PID: SFP-H10GB-ACU10M    , VID: V02  , SN: xxxx
NAME: "Slot 2 Linecard", DESCR: "48-Port 10GE / 25GE"
PID: C9600-LC-48YL     , VID: V01  , SN: xxxx
NAME: "TwentyFiveGigE2/0/1", DESCR: "GE T"
PID: GLC-TE              , VID: V03  , SN: xxxx
NAME: "TwentyFiveGigE2/0/3", DESCR: "GE T"
PID: GLC-TE              , VID: V03  , SN: xxxx
NAME: "TwentyFiveGigE2/0/6", DESCR: "GE T"
PID: GLC-TE              , VID: V03  , SN: xxxx
NAME: "TwentyFiveGigE2/0/7", DESCR: "GE T"
PID: GLC-TE              , VID: V03  , SN: xxxx
NAME: "TwentyFiveGigE2/0/9", DESCR: "SFP+ 10GBASE-SR"
PID: SFP-10G-SR          , VID: V03  , SN:  xxxx
NAME: "TwentyFiveGigE2/0/10", DESCR: "SFP+ 10GBASE-SR"
PID: SFP-10G-SR          , VID: V03  , SN:  xxxx
NAME: "TwentyFiveGigE2/0/12", DESCR: "10GE CU5M"
PID: SFP-H10GB-CU5M      , VID: V03  , SN:  xxxx
NAME: "TwentyFiveGigE2/0/13", DESCR: "GE T"
PID: ABCU-5710RZ-CS4B  , VID:      , SN:  xxxx
NAME: "TwentyFiveGigE2/0/21", DESCR: "GE T"
PID: ABCU-5710RZ-CS4B  , VID:      , SN:  xxxx
NAME: "TwentyFiveGigE2/0/25", DESCR: "GE T"
PID: GLC-TE              , VID: V03  , SN:  xxxx
NAME: "TwentyFiveGigE2/0/27", DESCR: "GE T"
PID: ABCU-5710RZ-CS4B  , VID:      , SN: xxxx
NAME: "TwentyFiveGigE2/0/28", DESCR: "GE T"
PID: GLC-T               , VID:      , SN:  xxxx
NAME: "TwentyFiveGigE2/0/43", DESCR: "10GE ACU10M"
PID: SFP-H10GB-ACU10M    , VID: V01  , SN:  xxxx
NAME: "TwentyFiveGigE2/0/44", DESCR: "10GE CU5M"
PID: SFP-H10GB-CU5M      , VID: V03  , SN:  xxxx
NAME: "TwentyFiveGigE2/0/48", DESCR: "10GE ACU10M"
PID: SFP-H10GB-ACU10M    , VID: V02  , SN:  xxxx
NAME: "Slot 3 Supervisor", DESCR: "Supervisor 1 Module"
PID: C9600-SUP-1       , VID: V02  , SN:  xxxx
NAME: "Slot 4 Supervisor", DESCR: "Supervisor 1 Module"
PID: C9600-SUP-1       , VID: V02  , SN: xxxx
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Item # Inventory from 9606 con't
NAME: "Power Supply Module 1", DESCR: "Cisco Catalyst 9600 Series 2000W AC Power Supply"
PID: C9600-PWR-2KWAC   , VID: V01  , SN:  xxxx
NAME: "Power Supply Module 2", DESCR: "Cisco Catalyst 9600 Series 2000W AC Power Supply"
PID: C9600-PWR-2KWAC   , VID: V01  , SN: xxxx
NAME: "Power Supply Module 3", DESCR: "Cisco Catalyst 9600 Series 2000W AC Power Supply"
PID: C9600-PWR-2KWAC   , VID: V01  , SN:  xxxx
NAME: "Power Supply Module 4", DESCR: "Cisco Catalyst 9600 Series 2000W AC Power Supply"
PID: C9600-PWR-2KWAC   , VID: V01  , SN:  xxxx
NAME: "Fan Tray", DESCR: "Cisco Catalyst 9600 Series C9606 Chassis Fan Tray"
PID: C9606-FAN         , VID: V01  , SN: xxxx

42

43

44

45

41
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