
 

_____________________________________________________________________________________________  
 

PROCUREMENT DEPARTMENT 
CAPITAL METROPOLITAN TRANSPORTATION AUTHORITY 

2910 E. 5th STREET 
AUSTIN, TEXAS 78702 

 

 
 

 
 
 
 
 

 
CONTRACT NO. 500105 

(IFB 802658) 
 

METROBIKE PARTS 
  
 

 
CONTRACTOR:    BCycle, LLC 
      801 West Madison 

Waterloo, WI 53594 
      Phone: 920-478-2191 
      Email: lee_jones@trekbikes.com  
 

 
AWARD DATE:                            November 3, 2023 
 
 
NOT TO EXCEED AWARD AMOUNT:  Estimated: $180,973.52 
 
 
TERM:    One (1) Year from Notice to Proceed  
   (November 14, 2023, Thru November 13, 2024)  
            
 
PROJECT MANAGER:   Diego Martinez-Moncada 

512-954-1665 
      diego.martinez-moncada@capmetro.org 
 
  
CONTRACT ADMINISTARTORS:  Danny Solano 
    512-389-7445 
    danny.solano@capmetro.org    
  
      



CAPITAL METROPOLITAN TRANSPORTATION AUTHORITY 
_____________________________________________________________________________________________ 

FORM T0C-2 (DEC 00)  TABLE OF CONTENTS 

CONTRACT 500105 
(IFB 802658) 

BUS AND VEHICLE PARTS 

TABLE OF CONTENTS

TAB  DESCRIPTION 

1 EXHIBIT A, SCHEDULE 

2 EXHIBIT A-1, PRICING SCHEDULE 

3 EXHIBIT B, REPRESENTATIONS AND CERTIFICATIONS 

4 EXHIBIT E, CONTRACTUAL TERMS AND CONDITIONS 

5 EXHIBIT F-REVISED-1, SCOPE OF SERVICES 

6 AMENDMENT 1, DATED AUGUST 23, 2023 



TAB 1 

 EXHIBIT A 

 SCHEDULE



Muhammad Abdullah, C.P.M., VP & Chief Contracting Officer

Exhibit A-1, Pricing Schedule, Dated September 1, 2023,
Grand Total of Base and Option Years, Item 1, Total Estimated 
Price - Base Year, for a Not to Exceed Amount of $180,973.52  



 
 

The remainder of Exhibit A 
– Pricing Schedule has 

been redacted. 
 

 
 
 
 

For further information regarding Exhibit A, you may: 
 
 

• Reach out to the Contractor directly via the Contractor contact 
details provided on the cover page of this contract. 
 

OR 
 

• Submit a public information request directly to PIR@capmetro.org. 
 
 
 
 

For more information regarding the Public Information Act and submitting public information requests, 
follow this link to our website: https://www.capmetro.org/legal/ 

https://www.capmetro.org/legal/
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EXHIBIT E 
CONTRACTUAL TERMS AND CONDITIONS 

(SUPPLY CONTRACT) 
___________________________________________________________________________________________ 

1. DEFINITIONS

As used throughout this Contract, the following terms shall have the meaning set forth below: 

(a) “Applicable Anti-Corruption and Bribery Laws” means international, federal, state, provincial and local laws,
rules, regulations, directives and governmental requirements currently in effect and as they become effective relating
in any way to the Contractor’s provision of goods to the Authority, including without limitation “FCPA” or any applicable
laws and regulations, including in the jurisdiction in which the Contractor operates and/or manufactures goods for the
Authority, relating to anti-corruption and bribery.

(b) “Authority”, “Capital Metro”, “Cap Metro”, “CMTA” means Capital Metropolitan Transportation Authority.

(c) “Authority Data” means all data, content and information (i) submitted by or on behalf of the Authority or its
customers to the Contractor or loaded into the System, (ii) obtained, developed, produced or processed by the Con-
tractor or by the Application or System in connection with the Contract, or (iii) to which the Contractor has access in
connection with the Contract, and all derivative versions of such data, content and information, and any derivative
versions thereof, in any form or format.

(d) “Authority Electronic Property” means (i) any websites controlled by the Authority, (ii) any Authority mobile
device apps, (iii) any application programming interfaces (API) to the Authority’s information technology systems, (iv)
any other kiosks, devices or properties for consumer interaction that are created, owned, or controlled by the Author-
ity, and (v) versions and successors of the foregoing, any form or format now known or later developed, that may be
used by customers obtaining products or services from the Authority.

(e) “Bid” means the offer of the bidder, submitted on the prescribed form, stating prices for performing the supplies.

(f) “Change Order” means a written order to the Contractor signed by the Contracting Officer, issued after execu-
tion of the Contract, authorizing a change in the term or scope of the Contract.

(g) “Contract” or “Contract Documents” means this written agreement between the parties comprised of all the
documents listed in the Table of Contents, Change Orders and/or Contract Modifications that may be entered into by
the parties.

(h) “Contract Award Date” means the date of the Contract award notice, which may take the form of a purchase
order, signed Contract or Notice of Award, issued by the Authority.

(i) “Contract Modification” means any changes in the terms or provisions of the Contract which are reduced to
writing and fully executed by both parties.

(j) “Contract Sum” means the total compensation payable to the Contractor under this Contract as originally con-
tracted for or as subsequently adjusted by Contract Modification.

(k) “Contract Term” means period of performance set forth in the paragraph entitled “Term” contained in Exhibit E.

(l) "Contracting Officer" means a person with the authority to enter into, administer, and/or terminate contracts
and make related determinations and finding on behalf of the Authority.  The term includes certain authorized repre-
sentatives of the Contracting Officer acting within the limits of their authority as delegated by the Contracting Officer.

(m) “Contractor” means the entity that has assumed the legal obligation to deliver the supplies as identified in the
Contract.
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(n) “Days” means calendar days.  In computing any period of time established under this Contract, the day of the 
event from which the designated period of time begins to run shall not be included, but the last day shall be included 
unless it is a Saturday, Sunday, or Federal or State of Texas holiday, in which event the period shall run to the end 
of the next business day. 
 
(o) “FAR” means the Federal Acquisition Regulations codified in 48 C.F.R. Title 48. 
 
(p) “FCPA” means the United States Foreign Corrupt Practices Act, 15 U.S.C. §§ 78dd-1, et seq., as amended. 

 
(q) “Force Majeure Event” means strikes, lockouts, or other industrial disputes; explosions, epidemics, civil dis-
turbances, acts of domestic or foreign terrorism, wars within the continental United States, riots or insurrections; 
embargos, natural disasters, including but not limited to landslides, earthquakes, floods or washouts; interruptions by 
government or court orders; declarations of emergencies by applicable federal, state or local authorities; and present 
or future orders of any regulatory body having proper jurisdiction. 

 
(r) “FTA” means the Federal Transit Administration. 

 
(s) “Intellectual Property Rights” means the worldwide legal rights or interests evidenced by or embodied in: (i) any 
idea, software, design, concept, personality right, method, process, technique, apparatus, invention, discovery, or 
improvement, including any patents, trade secrets, and know-how; (ii) any work of authorship, including any copy-
rights, moral rights or neighboring rights, and any derivative works thereto; (iii) any trademark, service mark, trade 
dress, trade name, or other indicia of source or origin; (iv) domain name registrations; and (v) any other proprietary 
or similar rights. The Intellectual Property Rights of a party include all worldwide legal rights or interests that the party 
may have acquired by assignment or license with the right to grant sublicenses. 

 
(t) “Manufacturing Materials” mean any completed or partially completed supplies and materials, parts, dies, jigs, 
fixtures, plans, drawings, information, and contract rights specifically produced or specially acquired by the Contractor 
for the performance of the Contract. 
 
(u) “Notice of Award” means formal notice of award of the Contract to the Contractor issued by the Contracting 
Officer. 
 
(v) “Notice to Proceed” means written authorization for the Contractor to start the performance of the Contract. 
 
(w) “Project Manager” means the designated individual to act on behalf of CapMetro, to monitor and certify the 
technical progress of the Contractor’s performance under the terms of this Contract.  
 
(x) “Subcontract” means the contract between the Contractor and its Subcontractors. 
 
(y) “Subcontractor” means Subcontractors of any tier. 

 
(z) “Works” means any tangible or intangible items or things that have been or will be specifically, generated, 
prepared, created, or developed by the Contractor (or such third parties as the Contractor may be permitted to en-
gage) at any time following the effective date of the Contract, for the exclusive use of, and ownership by, Authority 
under the Contract, including but not limited to any (i) works of authorship (such as literary works, musical works, 
dramatic works, choreographic works, pictorial, graphic and sculptural works, motion pictures and other audiovisual 
works, sound recordings and architectural works, which includes but is not limited to manuals, instructions, printed 
material, graphics, artwork, images, illustrations, photographs, computer software, scripts, object code, source code 
or other programming code, HTML code, data, information, multimedia files, text web pages or web sites, other written 
or machine readable expression of such works fixed in any tangible media, and all other copyrightable works), (ii) 
trademarks, service marks, trade dress, trade names, logos, or other indicia of source or origin, (iii) ideas, designs, 
concepts, personality rights, methods, processes, techniques, apparatuses, inventions, formulas, discoveries, or im-
provements, including any patents, trade secrets and know-how, (iv) domain names, (v) any copies, and similar or 
derivative works to any of the foregoing, and (vi) all documentation and materials related to any of the foregoing. 
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2. INDEFINITE QUANTITY, INDEFINITE DELIVERY CONTRACT 
 

(a) This is an IDIQ contract for the supplies specified, and effective for the period stated, in the Schedule. The 
quantities of supplies or services specified in the Schedule are estimates only and are not purchased by this contract. 
Except as this contract may otherwise provide, if the Authority’s requirements do not result in orders in the quantities 
described as "estimated" or "maximum" in the Schedule, that fact shall not constitute the basis for an equitable price 
adjustment. 

(b)       Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause. Subject to any limitations in the Order Limitations clause or elsewhere in this contract, the Contractor shall 
furnish to the Authority all supplies specified in the Schedule and called for by orders issued in accordance with the 
Ordering clause. The Authority may issue orders requiring delivery to multiple destinations or performance at multiple 
locations. 

(c)       Except as this contract otherwise provides, the Authority shall order from the Contractor all the supplies 
specified in the Schedule that are required to be purchased by the Authority.  

(d)       The Authority is not required to purchase from the Contractor requirements in excess of any limit on total 
orders under this contract. 

(e)       If the Authority urgently requires delivery of any quantity of an item before the earliest date that delivery may 
be specified under this contract, and if the Contractor will not accept an order providing for the accelerated delivery, 
the Authority may acquire the urgently required goods or services from another source. 

(f) The Authority’s requirements for each item or subitem of supplies described in the Schedule are being pur-
chased through one or more contracts. Therefore, the Authority shall order from the Contractor offering the lowest 
price to the Authority before going to the next lowest offered price.  The Authority will not go to the Contractor offering 
the next lowest price unless the contractor does not respond to stock confirmation request in the time specified by 
the request or the supplies cannot be provided by the lowest priced contractor, price and price related factors con-
sidered (i.e. delivery, shipping, etc.). The Authority shall use this process for all Contractors until the Authority’s 
requirement is met. Example:  XYZ Company, the lowest priced Contractor cannot provide 100 transmission rings to 
the Authority, therefore, the Authority reserves the right to go to the next low Contractor to fill the remaining require-
ment.  

(g)  The requirements referred to in this contract are for items to be provided according to the Authority’s needs. 
Notwithstanding anything to the contrary stated in the Contract, the Authority may purchase the items from other 
sources as stated in sections (e) & (f) of this provision.   

3. TERM 
 
The term of the Contract shall be one (1) year from the Contract Award Date.  No work shall be performed under this 
Contract prior to issuance of a Notice to Proceed. 
 
4. OPTION TO EXTEND CONTRACT TERM 
 
The Authority shall have the unilateral right and option to extend the Contract for two option periods for a (1) one year 
duration each at the option prices set forth in Exhibit A-1, Pricing Schedule, upon written notice to Contractor. 

 
5. ORDERING 

 
(a) Any supplies to be furnished under this Contract shall be ordered by issuance of written delivery orders. 
 
(b) All delivery orders are subject to the terms and conditions of this Contract. In the event of a conflict between 
an order and this Contract, the Contract shall control. 
 
(c) Any order issued during the effective period of this Contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The Contract shall govern the Contractor’s and 
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the Authority’s rights and obligations with respect to that order to the same extent as if the order was completed 
during the Contract’s effective period. 
 
6. DELIVERY 
 
(a) Delivery shall be made to 2910 E. 5th Street, Austin, TX 78702 and 9315 McNeil Rd, Austin TX 78758. Each 
purchase order issued by the Authority will include the applicable delivery location.   
 
(b) Delivery shall be made as directed by each purchase order issued by the Authority. 
 
(c) Delivery hours are limited to 8:00 a.m. – 5:00 p.m., prevailing local time. 
 
(d) All deliveries for stock orders shall be made F.O.B. destination.  This term means free of expense to the Au-
thority delivered and laid down in the area indicated by the Authority.  The Contractor shall: 

 
(1) pack and mark the shipment to comply with purchase order specifications; or if the specifications do not 

contain specific packing or marking instructions, pack and mark the shipment in accordance with prevailing commer-
cial practices and in such a manner to assure delivery in good condition and as required by this Contract; 

 
(2) prepare and distribute commercial bills of lading; 
 
(3) deliver the shipment in good order and condition to the point of delivery specified in the Contract; 
 
(4) be responsible for any loss of and/or damage to the goods occurring before receipt of the shipment by 

the Authority at the delivery point specified in the Contract; 
 
(5) furnish a delivery schedule and designate the mode of delivering carrier; and 
 
(6) pay and bear all charges for all stock orders to the specified point of delivery. 

 
7. EXPEDITED DELIVERY METHODS AND TIMEFRAMES 
 
The Authority will have varying levels of urgency for parts, ranging from stock orders intended to restock inventory 
levels up to rush orders needed to repair bicycles and stations as soon as possible. The Authority will assume the 
cost of expedited shipping. All orders shall be FOB destination. 
 
(a) Delivery Timeframe - The desired delivery timeframe and method of shipping will be communicated at the time 

the order is placed  
 

(b) Shipping Method - The method of shipping will be agreed upon at the time the order is placed and will be indicated 
on the purchase order. The Authority reserves the right to select any available method of shipping. 

 
(c) Typical Methods and Times – Typical shipping methods and timeframes include: 

 
(1) Stock Order – delivery within 7 days after order. 
 

(2) Expedited Ground – delivery by ground shipping within 5 days after order. Typically applied to items too 
heavy or bulky for air freight. 

 

(3) Second Day Air – delivery within 3 days after order. 
 

(4) Next Day Air – delivery within 2 days after order. 
 

(5) Same Day – delivery on same day that order is placed. 
 

(6) Best Available – delivery at a quoted timeframe, exceeding 7 days. 
 

(7) Direct Ship – delivery is direct from the OEM vendor the Authority. 
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(d) Delivery and Freight Charges - The Contractor shall pay for shipping and handling of stock reorders. The Authority 
shall pay for expedited shipping. 

 
8. ACCEPTANCE CRITERIA 

 
A review of the Contractor’s supplies will be performed by the Authority upon delivery. If any supplies delivered under 
this contract are deemed incomplete or unacceptable in any way, per Acceptance Criteria referenced in Exhibit F, 
Paragraph 4, the Authority will require the Contractor to take corrective measures including replacing any supplies at 
no additional cost to the Authority.  
 
9. INVOICING AND PAYMENT 

 
(a) Invoices may be submitted once per month for work completed and accepted by the Authority, and marked 
“Original” to: 
 

Accounts Payable 
Capital Metropolitan Transportation Authority 
P.O. Box 6308 
Austin, Texas 78762-6308 
 
Or via e-mail to:  ap_invoices@capmetro.org  

 
and shall conform to policies or regulations adopted from time to time by the Authority.  Invoices shall be legible and 
shall contain, as a minimum, the following information:   
 

(1) the Contract and order number (if any);  
 
(2) a complete itemization of all costs including quantities ordered and delivery order numbers (if any);  
 
(3) any discounts offered to the Authority under the terms of the Contract;  

 
(4) evidence of the acceptance of the supplies by the Authority; and  
 
(5) any other information necessary to demonstrate entitlement to payment under the terms of the Contract. 

 
(b) All undisputed invoices shall be paid within the time period allowed by law through the Texas Prompt Payment 
Act, Tex. Gov’t. Code § 2251.021(b).  
 
(c) The Contractor shall be responsible for all costs/expenses not otherwise specified in this Contract, including 
by way of example, all costs of equipment provided by the Contractor or Subcontractor(s), all fees, fines, licenses, 
bonds, or taxes required or imposed against the Contractor and Subcontractor(s), travel related expenses, and all 
other Contractor’s costs of doing business. 

 
(d) In the event an overpayment is made to the Contractor under this Contract or the Authority discovers that the 
Authority has paid any invoices or charges not authorized under this Contract, the Authority may offset the amount 
of such overpayment or unauthorized charges against any indebtedness owed by the Authority to the Contractor, 
whether arising under this Contract or otherwise, including withholding payment of an invoice, in whole or in part, or 
the Authority may deduct such amounts from future invoices.  If an overpayment is made to the Contractor under this 
Contract which cannot be offset under this Contract, the Contractor shall remit the full overpayment amount to the 
Authority within thirty (30) calendar days of the date of the written notice of such overpayment or such other period 
as the Authority may agree.  The Authority reserves the right to withhold payment of an invoice, in whole or in part, 
or deduct the overpayment from future invoices to recoup the overpayment. 
 
10. INSURANCE 
 
(a) The Contractor shall furnish proof of CapMetro-stipulated insurance requirements specified below. All insur-
ance policies shall be primary and non-contributing with any other valid and collectible insurance or self-insurance 

mailto:ap_invoices@capmetro.org
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available to the Authority and shall contain a contract waiver of subrogation in favor of the Authority.  The Contractor 
shall furnish to the Authority certificate(s) of insurance evidencing the required coverage and endorsement(s) and, 
upon request, a certified duplicate original of any of those policies. Prior to the expiration of a certificate of insurance, 
a new certificate of insurance shall be furnished to the Authority showing continued coverage. Each policy shall be 
endorsed to provide thirty (30) days written notice of cancellation or non-renewal to the Authority and the Authority 
shall be named as an Additional Insured under each policy except Professional Liability insurance if required by this 
Contract. All insurance policies shall be written by reputable insurance company or companies acceptable to the 
Authority with a current Best’s Insurance Guide Rating of A+ and Class XIII or better. All insurance companies shall 
be authorized to transact business in the State of Texas. The Contractor shall notify the Authority in writing of any 
material alteration of such policies, including any change in the retroactive date in any “claims-made” policy or sub-
stantial reduction of aggregate limits, if such limits apply or cancellation thereof at least thirty (30) days prior thereto. 
The below requirements only represent the minimum coverage acceptable to the Authority and these requirements 
are not intended to represent the maximum risk or the maximum liability of the Contractor. The Contractor shall be 
responsible for setting its own insurance requirements, if any, for the kind and amounts of insurance to be carried by 
its Subcontractors in excess of the insurance required by the Authority. 
 
The Contractor shall carry and pay the premiums for insurance of the types and in the amounts stated below. 
 
CAPMETRO MINIMUM COVERAGE REQUIREMENTS 
 

(1) Commercial General Liability Insurance Coverage with limits of not less than One Million Dollars and 
No/100 Dollars ($1,000,000) with an aggregate of Two Million Dollars and No/100 Dollars ($2,000,000) with coverage 
that includes: 

 
(i)  Products and Completed Operations Liability.  
 
(ii) Independent Contractors.  
 
(iii) Personal Injury Liability extended to claims arising from employees of the Contractor and the Au-

thority. 
 
(iv) Contractual Liability pertaining to the liabilities assumed in the agreement. 

 
(2) Automobile Liability Insurance covering all owned, hired and non-owned automobiles used in connec-

tion with work with limits not less than One Million and No/100 Dollars ($1,000,000) Combined Single Limit of Liability 
for Bodily Injury and Property Damage. 

 
(3) Statutory Workers’ Compensation Insurance coverage in the State of Texas. Employers Liability In-

surance with minimum limits of liability of One Million Dollars_ and No/100 Dollars ($1,000,000). 
 

(4) All policies shall include Terrorism Coverage.  
 
(b) The limits of liability as required above may be provided by a single policy of insurance or by a combination of 
primary, excess or umbrella policies but in no event shall the total limits of liability available for any one occurrence 
or accident be less than the amount required above. 
(c) The Contractor, and all of its insurers shall, in regard to the above stated insurance, agree to waive all rights 
of recovery or subrogation against the Authority, its directors, officers, employees, agents, successors and assigns, 
and the Authority’s insurance companies arising out of any claims for injury(ies) or damages resulting from the work 
performed by or on behalf of the Contractor under this Contract and/or use of any Authority premises or equipment 
under this Contract.  
 
(d) Each insurance policy shall contain the following endorsements: PRIMARY AND NON-CONTIBUTORY IN-
SURANCE and WAIVER OF TRANFER OF RIGHTS OF RECOVERY AGAINST OTHERS, which shall be evidenced 
on the Certificate of Insurance. The General Liability insurance shall include contractual endorsement(s) which 
acknowledge all indemnification requirements under the Agreement. All required endorsements shall be evidenced 
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on the Certificate of Insurance, which shall be evidenced on the Certificate of Insurance. Proof that insurance cover-
age exists shall be furnished to The Authority by way of a Certificate of Insurance before any part of the Contract 
work is started.   
 
(e) If any insurance coverage required to be provided by the Contractor is canceled, terminated, or modified so 
that the required insurance coverages are no longer in full force and effect, the Authority may terminate this Contract 
or obtain insurance coverages equal to the required coverage, the full cost of which will be the responsibility of the 
Contractor and shall be deducted from any payment due the Contractor. 
 
(f) If any part of the Contract is sublet, the Contractor shall be liable for its Subcontractor's insurance coverages 
of the types and in the amounts stated above, and shall furnish the Authority with copies of such Certificates of 
Insurance. No delay in the work caused by the Contractor’s enforcement of its Subcontractor’s insurance require-
ments shall be excusable delay in the Contract. In the event a Subcontractor is unable to furnish insurance in the 
limits required under the Contract, the Contractor shall endorse the Subcontractor as an ADDITIONAL INSURED on 
the Contractor's policies.  
 
(g) All insurance required to be maintained or provided by the Contractor shall be with companies and through 
policies approved by The Authority.  The Authority reserves the right to inspect in person, prior to the commencement 
of the Contract work, all of the Contractor's insurance policy required under this Contract. 
 
(h) The Contractor must furnish proof of the required insurance within five (5) days of the award of the Contract. 
Certificate of Insurance must indicate the Contract number and description. The insurance certificate should be fur-
nished to the attention of the Contracting Officer.  
 
(i) The Contractor and its lower tier Subcontractors are required to cooperate with the Authority and report all 
potential claims (workers’ compensation, general liability and automobile liability) pertaining to this Contract to the 
Authority’s Risk Management Department at (512) 389-7549 within two (2) days of the incident. 
 
11. INDEPENDENT CONTRACTOR 
  
The Contractor's relationship to the Authority in the performance of this Contract is that of an independent contractor.  
The personnel performing services under this Contract shall at all times be under the Contractor's exclusive direction 
and control and shall be employees of the Contractor and not employees of the Authority.  The Contractor shall be 
fully liable for all acts and omissions of its employees, Subcontractors, and their suppliers and shall be specifically 
responsible for sufficient supervision and inspection to assure compliance in every respect with Contract require-
ments.  There shall be no contractual relationship between any Subcontractor or supplier of the Contractor and the 
Authority by virtue of this Contract.  The Contractor shall pay wages, salaries and other amounts due its employees 
in connection with this Contract and shall be responsible for all reports and obligations respecting them, such as 
Social Security, income tax withholding, unemployment compensation, workers' compensation and similar matters. 
 
12. COMPOSITION OF CONTRACTOR 

 
If the Contractor hereunder is comprised of more than one legal entity, each such entity shall be jointly and severally 
liable hereunder. 
 
13. CHANGES 
 
(a) The Authority may at any time, by a written order, make changes within the general scope of this Contract in 
any one or more of the following:  

 
(1) drawings, designs, or specifications, where the supplies to be furnished are to be specially manufactured 

for the Authority in accordance therewith; 
 

(2) method of shipment or packing; and 
 

(1) place of delivery.   
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(b) If any such change causes an increase or decrease in the Contractor's cost of, or the time required for, the 
performance of any part of the work under this Contract, whether changed or not changed by the order, an equitable 
adjustment shall be made in the Contract price or delivery schedule, or both, and the Contract shall be modified in 
writing accordingly. 
 
(c) Any notice of intent to assert a claim for adjustment under this paragraph must be asserted by the Contractor 
within thirty (30) days from the date of receipt of the Authority's written order; provided, however, that later notice 
shall not bar the Contractor's claim if the Contractor can demonstrate that the Authority was not prejudiced by the 
delay in notification.  In no event shall any claim be asserted after final payment. 
 
(d) Failure to agree to any adjustment under this paragraph shall be a dispute concerning a question of fact within 
the meaning of the disputes paragraph of this Contract.  However, nothing in this paragraph shall excuse the Con-
tractor from proceeding with the Contract as changed pending resolution of the dispute. 
 
14. EXTRAS 
 
Except as otherwise provided in this Contract, no payment for extras shall be made unless such extras and the prices 
therefor have been authorized in writing by the Authority. 
 
15. VARIATION IN ESTIMATED QUANTITY 
 
If the quantity of a unit-priced item in this Contract is an estimated quantity and the actual quantity of the unit-priced 
item varies more than ten percent (10%) above or below the estimated quantity, an equitable adjustment in the 
Contract price shall be made upon demand of either party.  The equitable adjustment shall be based upon any 
increase or decrease in costs due solely to the variation above one hundred ten percent (110%) or below ninety 
percent (90%) of the estimated quantity.  If the quantity variation is such as to cause an increase in the time necessary 
for completion, the Contractor may request (in writing) an extension of time to be received by the Contracting Officer 
within ten (10) days from the beginning of the delay, or within such further period as may be granted by the Contracting 
Officer before the date of final settlement of the Contract.  Upon the receipt of a written request for an extension, the 
Contracting Officer shall ascertain the facts and make an adjustment for extending the completion date as, in the 
judgment of the Contracting Officer, is justified. 
 
16. RESERVED 
 
17. PERSONNEL ASSIGNMENTS 
 
The Contractor shall perform the Services in an orderly and professional manner, and shall employ persons skilled 
and qualified for the performance of the Services assigned to such persons under the Contract. The Authority will 
have the right to review the experience of each candidate, and approve assignments of the Contractor's personnel. 
The Contractor certifies that the Contractor has established a criminal history background policy that complies with 
guidance issued by the U.S. Equal Employment Opportunity Commission and that the Contractor conducts criminal 
history checks on its assigned personnel in accordance with such policy to identify, hire and assign personnel to 
work on this Contract whose criminal backgrounds are appropriate for the work being performed, considering the 
risk and liability to the Contractor and the Authority. The Authority reserves the right to require the Contractor to dis-
close any criminal or military criminal convictions of assigned personnel and the right to disapprove the use of as-
signed personnel with criminal or military convictions. 
 

18. EQUITABLE ADJUSTMENTS  
 
Any requests for equitable adjustments under any provision shall be governed by the following provisions: 
 
(a) Upon written request, the Contractor shall submit a proposal, in accordance with the requirements and limita-
tions set forth in this paragraph, for work involving contemplated changes covered by the request.  The proposal shall 
be submitted within the time limit indicated in the request for any extension of such time limit as may be subsequently 
granted.  The Contractor's written statement of the monetary extent of a claim for equitable adjustment shall be 
submitted in the following form: 
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(1) Proposals totaling $5,000 or less shall be submitted in the form of a lump sum proposal with supporting 
information to clearly relate elements of cost with specific items of work involved to the satisfaction of the Contracting 
Officer, or his/her authorized representative. 

 
(2) For proposals in excess of $5,000, the claim for equitable adjustment shall be submitted in the form of a 

lump sum proposal supported with an itemized breakdown of all increases and decreases in the Contract. 
 

(b) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this Contract. 
 
19. INSPECTION 
 
(a) All supplies (which term throughout this paragraph includes without limitation raw materials, components, in-
termediate assemblies, and end products) shall be subject to inspection and test by the Authority or its authorized 
representative, to the extent practicable, at all times (including the period of manufacture) and places and, in any 
event, prior to acceptance. 
 
(b) In the event any supplies or lots of supplies are defective in material or workmanship or otherwise not in con-
formity with the requirements of this Contract, the Authority shall have the right either to reject those supplies (with or 
without instructions as to their disposition) or to require their correction.  Supplies or lots of supplies which have been 
rejected or required to be corrected shall be removed or, if permitted or required by the Authority, corrected in place 
by and at the expense of the Contractor promptly after notice and shall not thereafter be tendered for acceptance 
unless the former rejection or requirement of correction is disclosed.  If the Contractor fails promptly to remove such 
supplies or lots of supplies which are required to be removed, or promptly to replace or correct such supplies or lots 
of supplies, the Authority either (i) may by contract or otherwise replace or correct such supplies and charge to the 
Contractor the cost occasioned the Authority thereby, or (ii) may terminate this Contract for default as provided in the 
termination paragraph of this Contract.  Unless the Contractor corrects or replaces such supplies within the delivery 
schedule, the Authority may require the delivery of such supplies at a reduction in price that is equitable under the 
circumstances.  Failure to agree to such reduction of price shall be a dispute concerning a question of fact within the 
meaning of the Disputes paragraph of this Contract. 
 
(c) If any inspection or test is made by the Authority or its authorized representative on the premises of the Au-
thority or a Subcontractor, the Contractor without additional charge shall provide all reasonable facilities and assis-
tance for the safety and convenience of the Authority's inspectors in the performance of their duties.  If the Authority's 
inspection or test is made at a point other than the premises of the Contractor or a Subcontractor, it shall be at the 
expense of the Authority, except as otherwise provided in this Contract; provided, that in case of rejection, the Au-
thority shall not be liable for any reduction in value of samples used in connection with such inspection or test.  All 
inspections and tests by the Authority shall be performed in such a manner as not to unduly delay the work.   The 
Authority reserves the right to charge to the Contractor any additional cost of the Authority's inspection and test when 
supplies are not ready at the time such inspection and test is required by the Contract or when re-inspection or retest 
is necessitated by prior rejection.  Acceptance or rejection of the supplies shall be made as promptly as practicable 
after delivery, except as otherwise provided in this Contract; but failure to inspect and accept or reject supplies shall 
neither relieve the Contractor from responsibility for such supplies as are not in accordance with the Contract require-
ments nor impose liability on the Authority therefor. 
 
(d) The inspection and test by the Authority of any supplies or lots thereof does not relieve the Contractor from any 
responsibility regarding defects or other failures to meet the Contract requirements that may be discovered prior to 
acceptance.  Except as otherwise provided in this Contract, acceptance shall be conclusive except for latent defects, 
fraud, or such gross mistakes as amount to fraud. 

 
20. MATERIALS 

 
All equipment, material, and articles incorporated into the supplies covered by this Contract shall be new and of the 
most suitable grade for the purpose intended unless otherwise specifically provided in this Contract.  If applicable, 
references in the specifications to equipment, material, articles, or patented processes by trade name, make, or 
catalog number shall be regarded as establishing a standard of quality and shall not be construed as limiting com-
petition.  The Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of 
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the Contracting Officer is equal to that named in the specifications, unless otherwise specifically provided in this 
Contract. 

 
21. SUSPENSION OF WORK  
 
(a) The Contracting Officer may order the Contractor in writing to suspend all or any part of the Contract for such 
period of time as it may determine to be appropriate for the convenience of the Authority. 
 
(b) If the performance of all or any part of the Contract is, for an unreasonable period of time, suspended or delayed 
by an act of the Contracting Officer in the administration of this Contract, or by its failure to act within the time specified 
in this  Contract (or, if no time is specified, within a reasonable time), an adjustment shall be made for any increase 
in cost of performance of this Contract (excluding profit) necessarily caused by such unreasonable suspension or 
delay, and the Contract modified in writing accordingly.  Any adjustment shall be made in accordance with  the 
paragraph entitled “Equitable Adjustments”. However, no adjustment shall be made under this paragraph for any 
suspension or delay to the extent (1) that performance would have been suspended or delayed by any other cause, 
including the fault or negligence of the Contractor, or (2) for which an equitable adjustment is provided for or excluded 
under any other provision of this Contract. 
 
(c) No claim under this paragraph shall be allowed (1) for any costs incurred more than twenty (20) days before 
the Contractor shall have notified the Contracting Officer in writing of the act or failure to act involved (but this re-
quirement shall not apply to a claim resulting from a suspension order), and (2) unless the claim, in an amount stated, 
is asserted in writing as soon as practicable after the termination of such suspension or delay, but not later than the 
date of final payment.  No part of any claim based on the provisions of this subparagraph shall be allowed if not 
supported by adequate evidence showing that the cost would not have been incurred but for a delay within the 
provisions of this paragraph. 
 
22. RISK OF LOSS OR DAMAGE 
 
Except as otherwise provided in this Contract, the Contractor shall be responsible for the supplies covered by this 
Contract until they are delivered at the designated delivery point, regardless of the point of inspection.  After delivery 
to the Authority at the designated point and prior to acceptance by the Authority or rejection and giving notice thereof 
by the Authority, the Authority shall be responsible for the loss, destruction of, or damage to the supplies only if such 
loss, destruction, or damage results from the negligence of officers, agents, or employees of the Authority acting 
within the scope of their employment.  The Contractor shall bear all risks as to rejected supplies after notice of rejec-
tion, except that the Authority shall be responsible for the loss, destruction of, or damage to the supplies only if such 
loss, destruction, or damage results from the gross negligence of officers, agents, or employees of the Authority 
acting within the scope of their employment. 
 
23. TERMINATION FOR DEFAULT  
 
(a) The Authority may, subject to the provisions of subparagraph (c) below, by written notice of default to the 
Contractor, terminate the whole or any part of this Contract in either one of the following circumstances:   
 

(1) if the Contractor fails to make delivery of the supplies within the time specified herein or any extension 
thereof; or 

 
(2) if the Contractor fails to perform any of the other provisions of this Contract and does not cure such failure 

within a period of ten (10) days (or such longer period as the Authority may authorize in writing) after receipt of notice 
from the Authority specifying such failure. 
 
(b) In the event the Authority terminates this Contract in whole or in part as provided in paragraph (a) of this 
paragraph, the Authority may procure, upon such terms and in such manner as the Authority may deem appropriate, 
supplies similar to those so terminated, and the Contractor shall be liable to the Authority for any excess costs for 
such similar supplies; provided, that the Contractor shall continue the performance of this Contract to the extent, if 
any, it has not been terminated under the provisions of this paragraph. 
 
(c) Except with respect to the defaults of Subcontractors, the Contractor shall not be liable for any excess costs if 
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the failure to perform the Contract arises out of causes beyond the control and without the fault or negligence of the 
Contractor. Such causes may include, but are not restricted to Force Majeure Events; provided, however, in every 
case the failure to must be beyond the control and without the fault or negligence of the Contractor.  If the failure to 
perform is caused by the default of a Subcontractor and if such default arises out of causes beyond the control of 
both the Contractor and Subcontractor and without the fault or negligence of either of them, the Contractor shall not 
be liable for any excess costs for failure to perform, unless the supplies to be furnished by the Subcontractor were 
obtainable from other sources in sufficient time to permit the Contractor to meet the required delivery schedule. 
 
(d) If this Contract is terminated as provided in subparagraph (a), the Authority, in addition to any other rights 
provided in this subparagraph, may require the Contractor to transfer title and deliver to the Authority in the manner 
and to the extent directed by the Authority any Manufacturing Materials as the Contractor has specifically produced 
or specifically acquired for the performance of such part of this Contract as has been terminated; and the Contractor 
shall, upon direction of the Authority, protect and preserve property in possession of the Contractor in which the 
Authority has an interest.  Payment for completed Manufacturing Materials delivered to and accepted by the Authority 
shall be at the Contract price.  The Authority may withhold from amounts otherwise due the Contractor for such 
completed Manufacturing Materials such sum as the Authority determines to be necessary to protect the Authority 
against loss because of outstanding liens or claims of former lien holders. 
 
(e) If, after notice of termination of this Contract under the provisions of this paragraph, it is determined by the 
Authority that the Contractor was not in default or that the default was excusable under the provisions of this para-
graph, the rights and obligations of the parties shall be those provided in the paragraph entitled “Termination for 
Convenience” contained in this Exhibit E.   
 
(f) The rights and remedies of the Authority provided in this paragraph shall not be exclusive and are in addition 
to any other rights and remedies provided by law or under this Contract.   

 
24. TERMINATION FOR CONVENIENCE  
 
(a) The Authority may, whenever the interests of the Authority so require, terminate this Contract, in whole or in 
part, for the convenience of the Authority.  The Authority shall give written notice of the termination to the Contractor 
specifying the part of the Contract terminated and when termination becomes effective. 
 
(b) The Contractor shall incur no further obligations in connection with the terminated orders, and, on the date set 
forth in the notice of termination, the Contractor will stop work to the extent specified.  The Contractor also shall 
terminate outstanding orders and Subcontracts as they relate to the terminated order.  The Contractor shall settle the 
liabilities and claims arising out of the termination of Subcontracts and orders connected with the terminated orders.  
The Authority may direct the Contractor to assign the Contractor's right, title, and interest under terminated orders or 
Subcontracts to the Authority.  The Contractor must still complete any orders not terminated by the notice of termi-
nation and may incur such obligations as are necessary to do so. 
 
(c) The Authority may require the Contractor to transfer title and deliver to the Authority in the manner and to the 
extent directed by the Authority: (1) any completed supplies; and (2) such partially completed supplies and materials, 
parts, tools, dies, jigs, fixtures, plans, drawings, information and contract rights (hereinafter called "Manufacturing 
Materials") as the Contractor has specifically produced or specially acquired for the performance of the terminated 
part of this Contract.  The Contractor shall, upon direction of the Authority, protect and preserve property in the 
possession of the Contractor in which the Authority has an interest.  If the Authority does not exercise this right, the 
Contractor shall use its best efforts to sell such supplies and Manufacturing Materials. 
 
(d) The Authority shall pay the Contractor the following amounts: 
 

(1) Contract prices for supplies accepted under the Contract; 
 
(2) costs incurred in preparing to perform and performing the terminated portion of the work plus a fair and 

reasonable profit on such portion of the work (such profit shall not include anticipatory profit or consequential dam-
ages), less amounts paid or to be paid for accepted supplies; provided, however, that if it appears that the Contractor 
would have sustained a loss if the entire Contract  would have been completed, no profit shall be allowed or included, 
and the amount of compensation shall be reduced to reflect the anticipated rate of loss; 
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(3) costs of settling and paying claims arising out of the termination of Subcontracts (these costs must not 
include costs paid in accordance with subparagraph (2) of this paragraph); and 

 
(4) the reasonable settlement costs of the Contractor and other expenses reasonably necessary for the 

preparation of settlement claims and supporting data with respect to the terminated portion of the Contract and for 
the termination and settlement of Subcontracts thereunder, together with reasonable storage, transportation, and 
other costs incurred in connection with the protection or disposition of property allocable to the terminated portion of 
this Contract. 
 

(5) The total sum to be paid the Contractor under this paragraph shall not exceed the total Contract price 
plus the reasonable settlement costs of the Contractor reduced by the amount of payments otherwise made, the 
proceeds of any sales of supplies and Manufacturing Materials under this paragraph, and the Contract price of orders 
not terminated. 
 
25. PAYMENT TO SUBCONTRACTORS  
 
(a) Payments by contractors to subcontractors associated with Authority contracts are subject to the time periods 
established in the Texas Prompt Payment Act, Tex. Gov’t Code § 2251. 
 
(b) A false certification to the Authority under the provisions of the paragraph entitled "Invoicing and Payment" 
hereof may be a criminal offense in violation of Tex. Penal Code § 10.  
 
26. CONTRACTOR CERTIFICATION 
 
The Contractor certifies that the fees in this Contract have been arrived at independently without consultation, com-
munication, or agreement for the purpose of restricting competition, as to any matter relating to such fees with any 
other firm or with any competitor. 
 
27. INTELLECTUAL; DATA PRIVACY PROPERTY PROVISIONS  
 
(a) As between the Contractor and the Authority, the Works and Intellectual Property Rights therein are and shall 
be owned exclusively by CapMetro, and not the Contractor. The Contractor specifically agrees that all Works shall 
be considered “works made for hire” and that the Works shall, upon creation, be owned exclusively by the Authority.  
To the extent that the Works, under applicable law, may not be considered works made for hire, the Contractor hereby 
agrees that this Contract effectively transfers, grants, conveys, assigns, and relinquishes exclusively to the Authority 
all right, title and interest in and to all worldwide ownership rights in the Works, and all Intellectual Property Rights in 
the Works, without the necessity of any further consideration, and the Authority shall be entitled to obtain and hold in 
its own name all Intellectual Property Rights in and to the Works.   
 
(b) The Contractor, upon request and without further consideration, shall perform any acts that may be deemed 
necessary or desirable by the Authority to evidence more fully the transfer of ownership of all Works to the Authority 
to the fullest extent possible, including but not limited to the execution, acknowledgement and delivery of such further 
documents in a form determined by the Authority.  In the event the Authority shall be unable for any reason to obtain 
the Contractor’s signature on any document necessary for any purpose set forth in the foregoing sentence, the Con-
tractor hereby irrevocably designates and appoints the Authority and its duly authorized officers and agents as the 
Contractor’s agent and the Contractor’s attorney-in-fact to act for and in the Contractor’s behalf and stead to execute 
and file any such document and to do all other lawfully permitted acts to further any such purpose with the same force 
and effect as if executed and delivered by the Contractor. 
 
(c) To the extent that any pre-existing rights and/or third-party rights or limitations are embodied, contained, re-
served or reflected in the Works, the Contractor shall either: 
  

(1) grant to the Authority the irrevocable, perpetual, non-exclusive, worldwide, royalty-free right and license 
to:  
 

(i)  use, execute, reproduce, display, perform, distribute copies of, and prepare derivative works based 
upon such pre-existing rights and any derivative works thereof in connection with the sale, offering for sale, marketing, 
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advertising, and promotion of the Authority’s goods and services, and in all forms of media, media channels and/or 
publicity that may now exist or hereafter be created or developed, including but not limited to television, radio, print, 
Internet, and social media (e.g., Facebook, Twitter, YouTube, etc.) and  

 
(ii)  authorize others to do any or all of the foregoing, or  

 
(2)  where the obtaining of worldwide rights is not reasonably practical or feasible, provide written notice to 

the Authority of such pre-existing or third party rights or limitations, request the Authority’s approval of such pre-
existing or third party rights, obtain a limited right and license to use such pre-existing or third-party rights on such 
terms as may be reasonably negotiated, and obtain the Authority’s written approval of such pre-existing or third-party 
rights and the limited use of same. The Contractor shall provide the Authority with documentation indicating a third 
party’s written approval for the Contractor to use any pre-existing or third-party rights that may be embodied, con-
tained, reserved or reflected in the Works.  The Contractor shall indemnify, defend and hold the Authority harmless 
from and against any and all claims, demands, regulatory proceedings and/or causes of action, and all losses, dam-
ages, and costs (including attorneys’ fees and settlement costs) arising from or relating to, directly or indirectly, any 
claim or assertion by any third party that the Works infringe any third-party rights.  The foregoing indemnity obligation 
shall not apply to instances in which the Authority either:  
 

(i)  exceeded the scope of the limited license that was previously obtained by the Contractor and 
agreed to by the Authority, or  

 
(ii)  obtained information or materials, independent of the Contractor’s involvement or creation, and 

provided such information or materials to the Contractor for inclusion in the Works, and such information or materials 
were included by the Contractor, in an unaltered and unmodified fashion, in the Works. 

 
(d) The Contractor hereby warrants and represents to the Authority that individuals or characters appearing or 
depicted in any advertisement, marketing, promotion, publicity or media, of any type or form that may now exist or 
hereafter be created or developed by or on behalf of the Contractor for the use by or benefit of the Authority, have 
provided their written consent for the use, reproduction, display, performance, and distribution of, and/or preparation 
of derivative works to, their persona or personality rights, including name, biographical information, picture, portrait, 
likeness, performance, voice and/or identity (“Personality Rights”), and have been compensated for such Personality 
Rights, if appropriate. If such permission has been obtained for a limited time, the Contractor shall be responsible for 
any costs associated with claims resulting from such use, etc., of the Personality Rights after the expiration of those 
time limits. The Contractor agrees to defend, indemnify and hold the Authority harmless from any claims, including 
but not limited to claims for invasion of privacy, infringement of the right of publicity, libel, unfair competition, false 
advertising, intentional or negligent infliction of emotional distress, copyright or trademark infringement, and/or claims 
for attorney’s fees, resulting from such use, etc., of the Personality Rights. 
 
(e) The Contractor hereby irrevocably and forever waives, and agrees never to assert, any Moral Rights in or to 
the Works which the Contractor may now have or which may accrue to the Contractor’s benefit under U.S. or foreign 
copyright laws and any and all other residual rights and benefits which arise under any other applicable law now in 
force or hereafter enacted.  The term “Moral Rights” shall mean any and all rights of paternity or integrity of the Works 
and the right to object to any modification, translation or use of the Works, and any similar rights existing under the 
judicial or statutory law of any country in the world or under any treaty, regardless of whether or not such right is 
denominated or referred to as a Moral Right.  
 
(f) The Contract is intended to protect the Authority’s proprietary rights pertaining to the Works, and the Intellectual 
Property Rights therein, and any misuse of such rights would cause substantial and irreparable harm to the Authority’s 
business.  Therefore, the Contractor acknowledges and stipulates that a court of competent jurisdiction should im-
mediately enjoin any material breach of the intellectual property and confidentiality provisions of this Contract, upon 
a request by the Authority, without requiring proof of irreparable injury as same should be presumed. 
 
(g) Upon the request of the Authority, but in any event upon termination of this Contract, the Contractor shall 
surrender to the Authority all documents and things pertaining to the Works, including but not limited to drafts, mem-
oranda, notes, records, drawings, manuals, computer software, reports, data, and all other documents or materials 
(and copies of same) generated or developed by the Contractor or furnished by the Authority to the Contractor, 
including all materials embodying the Works, any Authority confidential information, or Intellectual Property Rights, 
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regardless of whether complete or incomplete.  This paragraph is intended to apply to all Works made or compiled 
by the Contractor, as well as to all documents and things furnished to the Contractor by the Authority or by anyone 
else that pertains to the Works.  

(h) The Contractor and its subcontractors and their respective employees and personnel may have access to the
Authority Data (including without limitation, personally identifiable information ("PII")) in connection with the perfor-
mance of the Contract. PII shall be any information that identifies or describes a person or can be directly linked to a
specific individual, including ridership and usage data. Examples of PII include, but are not limited to, name, address,
phone or fax number, signature, date of birth, e-mail address, method of payment, ridership and travel pattern data.
Customer Personally Identifiable Information, or Customer PII, means any PII relating to the Authority's customers.
To the extent any Authority Data (including PII) is made available to the Contractor under the Contract, the Contractor
shall take reasonable steps to maintain the confidentiality, security, safety, and integrity of all PII and other Authority
Data in accordance with the Authority’s Proprietary Rights and Data Security Addendum, which will be attached as
an addendum to the Contract, as applicable.

(i) The Contractor and its subcontractors, employees and consultants may require access to the Authority Elec-
tronic Property and related Authority Data in connection with the performance of services under the Contract. In such
event, the Contractor agrees that it will, and it will cause its subcontractors and any of their respective employees
and personnel to, execute the Authority’s Access and Use Agreement, which will be attached as an addendum to the
Contract, as applicable.

(j) This Section 24 will survive termination or expiration of this Agreement for any reason.

28. FEDERAL, STATE, AND LOCAL TAXES

The Contract Sum includes all applicable federal, state, and local taxes and duties.  The Authority is exempt from 
taxes imposed by the State of Texas and local sales and use taxes under Texas Tax Code § 151.309, and any such 
taxes included on any invoice received by the Authority shall be deducted from the amount of the invoice for purposes 
of payment. The Contractor may claim exemption from payment of applicable State taxes by complying with such 
procedures as may be prescribed by the State Comptroller of Public Accounts.  The Contractor bears sole and total 
responsibility for obtaining information pertaining to such exemption.   

29. EQUAL OPPORTUNITY

During the performance of this Contract, the Contractor agrees that it will, in good faith, afford equal opportunity 
required by applicable federal, state, or local law to all employees and applicants for employment without regard to 
race, color, religion, sex, national origin, disability or any other characteristic protected by federal, state or local law.  

30. CONFLICT OF INTEREST

(a) Reference is made to Exhibit B, Representations and Certifications, Code of Ethics, which is incorporated
herein and made a part of this Contract. Capitalized terms used in this paragraph and not otherwise defined shall
have the meanings as described to them in the Code of Ethics.

(b) The Contractor represents that no Employee has a Substantial Interest in the Contractor or this Contract, which
Substantial Interest would create or give rise to a Conflict of Interest. The Contractor further represents that no person
who has a Substantial Interest in the Contractor and is or has been employed by the Authority for a period of two (2)
years prior to the date of this Contract has or will (1) participate, for the Contractor, in a recommendation, bid, proposal
or solicitation on any Authority contract, procurement or personnel administration matter, or (2) receive any pecuniary
benefit from the award of this Contract through an ownership of a Substantial Interest (as that term is defined in
Paragraph II, subparagraphs (1) and (3) of the Code of Ethics) in a business entity or real property.

(c) The Contractor agrees to ensure that the Code of Ethics is not violated as a result of the Contractor’s activities
in connection with this Contract. The Contractor agrees to immediately inform the Authority if it becomes aware of
the existence of any such Substantial Interest or Conflict of Interest, or the existence of any violation of the Code of
Ethics arising out of or in connection with this Contract.
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(d) The Authority may, in its sole discretion, require the Contractor to cause an immediate divestiture of such 
Substantial Interest or elimination of such Conflict of Interest, and failure of the Contractor to so comply shall render 
this Contract voidable by the Authority. Any willful violation of these provisions, creation of a Substantial Interest or 
existence of a Conflict of Interest with the express or implied knowledge of the Contractor shall render this Contract 
voidable by the Authority. 
 
(e) In accordance with paragraph 176.006, Texas Local Government Code, “vendor” is required to file a conflict of 
interest questionnaire within seven business days of becoming aware of a conflict of interest under Texas law. The 
conflict of interest questionnaire can be obtained from the Texas Ethics Commission at www.ethics.state.tx.us.  The 
questionnaire shall be sent to the Authority’s Contract Administrator. 

 
31. GRATUITIES 

 
The Authority may cancel this Contract, without liability to the Contractor, if it is found that gratuities in the form of 
entertainment, gifts, or otherwise were offered or given by the Contractor or any agent or representative to any Au-
thority official or employee with a view toward securing favorable treatment with respect to the performance of this 
Contract.  In the event this Contract is canceled by the Authority pursuant to this provision, the Authority shall be 
entitled, in addition to any other rights and remedies, to recover from the Contractor a sum equal in amount to the 
cost incurred by the Contractor in providing such gratuities. 

 
32. REQUEST FOR INFORMATION 
 
(a) The Contractor shall not provide information generated or otherwise obtained in the performance of its respon-
sibilities under this Contract to any party other than the Authority and its authorized agents except as otherwise 
provided by this Contract or after obtaining the prior written permission of the Authority. 
 
(b) This Contract, all data and other information developed pursuant to this Contract shall be subject to the Texas 
Public Information Act. The Authority shall comply with all aspects of the Texas Public Information Act. 
 
(c) The Contractor is instructed that any requests for information regarding this Contract and any deliverables shall 
be referred to the Authority. 

 
(d) The requirements of Subchapter J, Chapter 552, Government Code, may apply to this bid/contract  and the 
contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or intentionally 
fails to comply with a requirement of that subchapter. 

 
(1) The requirement of Subchapter J, Chapter 552, Government Code as amended currently applies to ex-

penditures of at least $1 million in public funds for the purchase of goods or services.  
 

33. LIMITATION OF LIABILITY 
 
In no event shall the Authority or its officers, directors, agents or employees be liable in contract or tort, to the Con-
tractor or its Subcontractors for special, indirect, incidental or consequential damages, resulting from the Authority's 
performance, nonperformance, or delay in performance of its obligations under this Contract, or the Authority's ter-
mination of the Contract with or without cause, or the Authority's suspension of the Services.  This limitation of liability 
shall not apply to intentional tort or fraud.  The Contractor shall include similar liability provisions in all its Subcontracts. 
 
34. LAWS, STATUTES AND OTHER GOVERNMENTAL REQUIREMENTS 
 
The Contractor agrees that it shall be in compliance with all laws, statutes, and other governmental requirements, 
regulations or standards prevailing during the term of this Contract.  
 
35. CLAIMS 
 
In the event that any claim, demand, suit, or other action is made or brought by any person, firm, corporation, or other 
entity against the Contractor, the Contractor shall give written notice thereof, to the Authority within three (3) working 
days after being notified of such claim, demand, suit, or action.  Such notice shall state the date and hour of notification 

http://www.ethics.state.tx.us/
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of any such claim, demand, suit, or other action; the name and address of the person, firm, corporation, or other entity 
making such claim or instituting or threatening to institute any type of action or proceeding; the basis of such claim, 
action, or proceeding; and the name of any person against whom such claim is being made or threatened.  Such 
written notice shall be delivered either personally or by mail and shall be directly sent to the attention of the Presi-
dent/CEO, Capital Metropolitan Transportation Authority, 2910 E. 5th Street, Austin, Texas 78702. 

36. CONTRACTOR CONTACT/AUTHORITY DESIGNEE

The Contractor shall provide the Authority with a telephone number to ensure immediate communication with a per-
son (not a recording) anytime during Contract performance. Similarly, the Authority shall designate an Authority rep-
resentative who shall be similarly available to the Contractor. 

37. LICENSES AND PERMITS

The Contractor shall, without additional expense to the Authority, be responsible for obtaining any necessary licenses, 
permits, and approvals for complying with any federal, state, county, municipal, and other laws, codes, and regula-
tions applicable to the performance of work or to the products to be provided under this Contract including, but not 
limited to, any laws or regulations requiring the use of licensed Subcontractors to perform parts of the work. 

38. INDEMNIFICATION

(a) THE CONTRACTOR WILL INDEMNIFY, DEFEND AND HOLD THE AUTHORITY AND ITS OFFICERS, DI-
RECTORS, EMPLOYEES, AGENTS AND REPRESENTATIVES (THE AUTHORITY AND EACH SUCH PERSON
OR ENTITY IS AN “INDEMNIFIED PARTY”) HARMLESS FROM AND AGAINST AND PAY ANY AND ALL DAM-
AGES (AS DEFINED HEREIN) DIRECTLY OR INDIRECTLY RESULTING FROM, RELATING TO, ARISING OUT
OF OR ATTRIBUTABLE TO ANY OF THE FOLLOWING:

(1) ANY BREACH OF ANY REPRESENTATION OR WARRANTY THAT THE CONTRACTOR HAS MADE
IN THIS CONTRACT;

(2) ANY BREACH, VIOLATION OR DEFAULT BY OR THROUGH THE CONTRACTOR OR ANY OF ITS
SUBCONTRACTORS OF ANY OBLIGATION OF THE CONTRACTOR IN THIS CONTRACT OR ANY OTHER 
AGREEMENT BETWEEN THE CONTRACTOR AND THE AUTHORITY; 

(3) THE USE, CONDITION, OPERATION OR MAINTENANCE OF ANY PROPERTY, VEHICLE, FACILITY
OR OTHER ASSET OF THE AUTHORITY TO WHICH THE CONTRACTOR HAS ACCESS OR AS TO WHICH 
THE CONTRACTOR PROVIDES SERVICES; OR 

(4) ANY ACT OR OMISSION OF THE CONTRACTOR OR ANY OF ITS SUBCONTRACTORS OR ANY
OF THEIR OFFICERS, DIRECTORS, EMPLOYEES, AGENTS, CUSTOMERS, INVITEES, REPRESENTATIVES 
OR VENDORS. 

(b) “ACTION” MEANS ANY ACTION, APPEAL, PETITION, PLEA, CHARGE, COMPLAINT, CLAIM, SUIT, DE-
MAND, LITIGATION, MEDIATION, HEARING, INQUIRY, INVESTIGATION OR SIMILAR EVENT, OCCURRENCE
OR PROCEEDING.

(c) “DAMAGES” MEANS ALL DIRECT OR INDIRECT DAMAGES, LOSSES, LIABILITIES, DEFICIENCIES,
SETTLEMENTS, CLAIMS, AWARDS, INTEREST, PENALTIES, JUDGMENTS, FINES, OR OTHER COSTS OR
EXPENSES OF ANY KIND OR NATURE WHATSOEVER, WHETHER KNOWN OR UNKNOWN, CONTINGENT
OR VESTED, MATURED OR UNMATURED, AND WHETHER OR NOT RESULTING FROM THIRD-PARTY
CLAIMS, INCLUDING COSTS (INCLUDING, WITHOUT LIMITATION, REASONABLE FEES AND EXPENSES OF
ATTORNEYS, OTHER PROFESSIONAL ADVISORS AND EXPERT WITNESSES) RELATED TO ANY INVESTI-
GATION, ACTION, SUIT, ARBITRATION, APPEAL, CLAIM, DEMAND, INQUIRY, COMPLAINT, MEDIATION, IN-
VESTIGATION OR SIMILAR EVENT, OCCURRENCE OR PROCEEDING.

(d) “THREATENED” MEANS A DEMAND OR STATEMENT HAS BEEN MADE (ORALLY OR IN WRITING) OR
A NOTICE HAS BEEN GIVEN (ORALLY OR IN WRITING), OR ANY OTHER EVENT HAS OCCURRED OR ANY
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OTHER CIRCUMSTANCES EXIST THAT WOULD LEAD A PRUDENT PERSON OR ENTITY TO CONCLUDE 
THAT AN ACTION OR OTHER MATTER IS LIKELY TO BE ASSERTED, COMMENCED, TAKEN OR OTHERWISE 
PURSUED IN THE FUTURE. 

(e) IF ANY ACTION IS COMMENCED OR THREATENED THAT MAY GIVE RISE TO A CLAIM FOR INDEMNI-
FICATION (A “CLAIM”) BY ANY INDEMNIFIED PARTY AGAINST THE CONTRACTOR, THEN SUCH INDEMNI-
FIED PARTY WILL PROMPTLY GIVE NOTICE TO THE CONTRACTOR AFTER SUCH INDEMNIFIED PARTY
BECOMES AWARE OF SUCH CLAIM.  FAILURE TO NOTIFY THE CONTRACTOR WILL NOT RELIEVE THE
CONTRACTOR OF ANY LIABILITY THAT IT MAY HAVE TO THE INDEMNIFIED PARTY, EXCEPT TO THE EX-
TENT THAT THE DEFENSE OF SUCH ACTION IS MATERIALLY AND IRREVOCABLY PREJUDICED BY THE
INDEMNIFIED PARTY’S FAILURE TO GIVE SUCH NOTICE.  THE CONTRACTOR WILL ASSUME AND THERE-
AFTER DILIGENTLY AND CONTINUOUSLY CONDUCT THE DEFENSE OF A CLAIM WITH COUNSEL THAT IS
SATISFACTORY TO THE INDEMNIFIED PARTY. THE INDEMNIFIED PARTY WILL HAVE THE RIGHT, AT ITS
OWN EXPENSE, TO PARTICIPATE IN THE DEFENSE OF A CLAIM WITHOUT RELIEVING THE CONTRACTOR
OF ANY OBLIGATION DESCRIBED ABOVE.  IN NO EVENT WILL THE CONTRACTOR APPROVE THE ENTRY
OF ANY JUDGMENT OR ENTER INTO ANY SETTLEMENT WITH RESPECT TO ANY CLAIM WITHOUT THE
INDEMNIFIED PARTY’S PRIOR WRITTEN APPROVAL, WHICH WILL NOT BE UNREASONABLY WITHHELD.
UNTIL THE CONTRACTOR ASSUMES THE DILIGENT DEFENSE OF A CLAIM, THE INDEMNIFIED PARTY MAY
DEFEND AGAINST A CLAIM IN ANY MANNER THE INDEMNIFIED PARTY REASONABLY DEEMS APPROPRI-
ATE.  THE CONTRACTOR WILL REIMBURSE THE INDEMNIFIED PARTY PROMPTLY AND PERIODICALLY
FOR THE DAMAGES RELATING TO DEFENDING AGAINST A CLAIM AND WILL PAY PROMPTLY THE INDEM-
NIFIED PARTY FOR ANY DAMAGES THE INDEMNIFIED PARTY MAY SUFFER RELATING TO A CLAIM.

(f) THE INDEMNIFICATION OBLIGATIONS AND RIGHTS PROVIDED FOR IN THIS CONTRACT DO NOT RE-
QUIRE (AND SHALL NOT BE CONSTRUED AS REQUIRING) THE CONTRACTOR TO INDEMNIFY, HOLD
HARMLESS, OR DEFEND ANY  INDEMNIFIED PARTY (OR ANY THIRD PARTY) AGAINST ANY ACTION OR
CLAIM (OR THREATENED ACTION OR CLAIM) CAUSED BY THE NEGLIGENCE OR FAULT, THE BREACH OR
VIOLATION OF A STATUTE, ORDINANCE, GOVERNMENTAL REGULATION, STANDARD, OR RULE, OR THE
BREACH OF CONTRACT OF ANY INDEMNIFIED PARTY, ITS AGENTS OR EMPLOYEES, OR ANY THIRD
PARTY UNDER THE CONTROL OR SUPERVISION OF ANY INDEMNIFIED PARTY, OTHER THAN THE CON-
TRACTOR OR ITS AGENTS, EMPLOYEES, OR SUBCONTRACTORS OF ANY TIER.

(g) THIS PARAGRAPH WILL SURVIVE ANY TERMINATION OR EXPIRATION OF THIS CONTRACT.

39. NOTICE OF LABOR DISPUTES

(a) If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay the
timely performance of this Contract, the Contractor immediately shall give notice, including all relevant information,
to the Authority.
(b) The Contractor agrees to insert the substance of this paragraph, including this subparagraph (b), in any Sub-
contract under which a labor dispute may delay the timely performance of this Contract; except that each Subcontract
shall provide that in the event its timely performance is delayed or threatened by delay by any actual or potential labor
dispute, the Subcontractor shall immediately notify the next higher tier Subcontractor or the Contractor, as the case
may be, of all relevant information concerning the dispute.

40. PUBLICITY RELEASES

All publicity releases or releases of reports, papers, articles, maps, or other documents in any way concerning this 
Contract or the work hereunder which the Contractor or any of its Subcontractors desires to make for purposes of 
publication in whole or in part, shall be subject to written approval by the Contracting Officer prior to release. 

41. INTEREST OF PUBLIC OFFICIALS

The Contractor represents and warrants that no employee, official, or member of the Board of the Authority is or will 
be pecuniarily interested or benefited directly or indirectly in this Contract.  The Contractor further represents and 
warrants that it has not offered or given gratuities (in the form of entertainment, gifts or otherwise) to any employee, 
official, or member of the Board of the Authority with a view toward securing favorable treatment in the awarding, 
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amending, or evaluating the performance of this Contract.  For breach of any representation or warranty in this 
paragraph, the Authority shall have the right to terminate this Contract without liability and/or have recourse to any 
other remedy it may have at law or in equity. 

42. MANUFACTURER’S WARRANTY

Any and all standard manufacturer's warranties shall accrue to the benefit of the Authority.  The manufacturer's 
warranties referenced herein shall be in addition to the contractual remedies set forth in this Contract and in addition 
to any and all other statutory remedies or warranties imposed on the Contractor for the benefit of the Authority. 

43. RECORD RETENTION; ACCESS TO RECORDS AND REPORTS

(a) The Contractor will retain, and will require its Subcontractors of all tiers to retain, complete and readily acces-
sible records related in whole or in part to the Contract, including, but not limited to, data, documents, reports, statis-
tics, sub-agreements, leases, Subcontracts, arrangements, other third-party agreements of any type, and supporting
materials related to those records.

(b) If this is a cost-reimbursement, incentive, time and materials, labor hour, or price determinable Contract, or any
combination thereof, the Contractor shall maintain, and the Authority and its representatives shall have the right to
examine, all books, records, documents, and other evidence and accounting procedures and practices sufficient to
reflect properly all direct and indirect costs of whatever nature claimed to have been incurred and anticipated to be
incurred for the performance of this Contract.

(c) If the Contractor submitted certified cost or pricing data in connection with the pricing of this Contract or if the
Contractor’s cost of performance is relevant to any change or modification to this Contract, the Authority and its
representatives shall have the right to examine all books, records, documents, and other data of the Contractor
related to the negotiation, pricing, or performance of such Contract, change, or modification for the purpose of eval-
uating the costs incurred and the accuracy, completeness, and currency of the cost or pricing data submitted.  The
right of examination shall extend to all documents necessary to permit adequate evaluation of the costs incurred and
the cost or pricing data submitted, along with the computations and projections used therein.

(d) The Contractor shall maintain all books, records, accounts and reports required under this paragraph for a
period of at not less than three (3) years after the date of termination or expiration of this Contract, except in the event
of litigation or settlement of claims arising from the performance of this Contract, in which case records shall be
maintained until the disposition of all such litigation, appeals, claims or exceptions related thereto.

(e) The Contractor agrees to provide sufficient access to the Authority and its contractors to inspect and audit
records and information related to performance of this Contract as reasonably may be required.

(f) The Contractor agrees to permit the Authority and its contractors access to the sites of performance under this
Contract as reasonably may be required.

(g) If an audit pursuant to this paragraph reveals that the Authority has paid any invoices or charges not authorized
under this Contract, the Authority may offset or recoup such amounts against any indebtedness owed by it to Con-
tractor, whether arising under this Contract or otherwise, over a period of time equivalent to the time period over
which such invoices or charges accrued.

(h) This  paragraph will survive any termination or expiration of this Contract.

44. EXCUSABLE DELAYS

(a) Except for defaults of Subcontractors at any tier, the Contractor shall not be in default because of any failure
to perform this Contract under its terms if the failure arises from Force Majeure Events.  In each instance, the failure
to perform must be beyond the control and without the fault or negligence of the Contractor.  “Default” includes failure
to make progress in the work.
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(b) If the failure to perform is caused by the failure of a Subcontractor at any tier to perform or make progress, and 
if the cause of the failure was beyond the control of both the Contractor and Subcontractor and without the fault or 
negligence of either, the Contractor shall not be deemed to be in default, unless:  

 
(1) the subcontracted supplies were obtainable from other sources; 

 

(2) the Authority ordered the Contractor in writing to purchase these supplies from the other source; and 
 

(3) the Contractor failed to comply reasonably with this order. 
 
(c) Upon the request of the Contractor, the Authority shall ascertain the facts and extent of the failure.  If the 
Authority determines that any failure to perform results from one or more of the causes above, the delivery schedule 
or period of performance shall be revised, subject to the rights of the Authority under this Contract. 

 
45. INTERPRETATION OF CONTRACT – DISPUTES 
 
All questions concerning interpretation or clarification of this Contract or the acceptable fulfillment of this Contract by 
the Contractor shall be immediately submitted in writing to the Authority’s Contracting Officer for determination.  All 
determinations, instructions, and clarifications of the Contracting Officer shall be final and conclusive unless the Con-
tractor files with the CapMetro President/CEO within two (2) weeks after the Authority notifies the Contractor of any 
such determination, instruction or clarification, a written protest, stating in detail the basis of the protest. The Presi-
dent/CEO shall consider the protest and notify the Contractor within two (2) weeks of the protest filing of his or her 
final decision.  The President/CEO’s decisions shall be conclusive subject to judicial review.  Notwithstanding any 
disagreement the Contractor may have with the decisions of the President/CEO, the Contractor shall proceed with 
the Work in accordance with the determinations, instructions, and clarifications of the President/CEO.  The Contractor 
shall be solely responsible for requesting instructions or interpretations and liable for any cost or expenses arising 
from its failure to do so.  The Contractor's failure to protest the Contracting Officer's determinations, instructions, or 
clarifications within the two-week period shall constitute a waiver by the Contractor of all of its rights to further protest. 
 
46. TOBACCO FREE WORKPLACE 
 
(a) Tobacco products include cigarettes, cigars, pipes, snuff, snus, chewing tobacco, smokeless tobacco, dipping 
tobacco and any other non-FDA approved nicotine delivery device. 
 
(b) The tobacco free workplace policy refers to all CapMetro owned or leased property.  Note that this includes all 
buildings, facilities, work areas, maintenance facilities, parking areas and all Authority owned vehicles. 
 
(c) Tobacco use is not permitted at any time on CapMetro owned or leased property, including personal vehicles 
parked in CapMetro parking lots. 
 
(d) Littering of tobacco-related products on the grounds or parking lots is also prohibited. 

 
47. ORDER OF PRECEDENCE  
 
In the event of any inconsistency between the provisions of this Contract, the inconsistency shall be resolved by 
giving precedence in the following order:   
 

1. Exhibit A - Schedule 
2. Exhibit A-1 – Pricing Schedule  
3. Exhibit E – Contractual Terms and Conditions 
4. Exhibit F – Scope of Services 
5. Exhibit B – Representations and Certifications 

 
48. ANTI-CORRUPTION AND BRIBERY LAWS 
 
The Contractor shall comply with all Applicable Anti-Corruption and Bribery Laws. The Contractor represents and 
warrants that it has not and shall not violate or cause the Authority to violate any such Anti-Corruption and Bribery 
Laws. The Contractor further represents and warrants that, in connection with supplies or services provided to the 
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Authority or with any other business transaction involving the  Authority, it shall not pay, offer, promise, or authorize the 
payment or transfer of anything of value, directly or indirectly to: (a) any government official or employee (including 
employees of government owned or controlled companies or public international organizations) or to any political party, 
party official, or candidate for public office or (b) any other person or entity if such payments or transfers would violate 
applicable laws, including Applicable Anti-Corruption and Bribery Laws.  Notwithstanding anything to the contrary herein 
contained, the Authority may withhold payments under this Contract, and terminate this Contract immediately by way of 
written notice to the Contractor, if it believes, in good faith, that the Contractor has violated or caused the Authority to 
violate the Applicable Anti-Corruption and Bribery Laws. The Authority shall not be liable to the Contractor for any claim, 
losses, or damages related to its decision to exercise its rights under this provision. 

49. MISCELLANEOUS

(a) This Contract does not intend to, and nothing contained in this Contract shall create any partnership, joint
venture or other equity type agreement between the Authority and the Contractor.

(b) All notices, statements, demands, requests, consents or approvals required under this Contract or by law by
either party to the other shall be in writing and may be given or served by depositing same in the United States mail,
postage paid, registered or certified and addressed to the party to be notified, with return receipt requested; by per-
sonally delivering same to such party; an agent of such party; or by overnight courier service, postage paid and
addressed to the party to be notified; or by e-mail with delivery confirmation.  Notice deposited in the U.S. mail in the
manner hereinabove described shall be effective upon such deposit.  Notice given in any other manner shall be
effective only if and when received by the party to be notified.

If to the Contractor: As set forth in Exhibit B to this Contract 

If to the Authority: Capital Metropolitan Transportation Authority 
Attn: VP Procurement/Chief Contracting Officer 
2910 E. 5th Street 
Austin, Texas 78702 

Address for notice can be changed by written notice to the other party. 

(c) In the event the Authority finds it necessary to employ legal counsel to enforce its rights under this Contract, or
to bring an action at law, or other proceeding against the Contractor to enforce any of the terms, covenants or condi-
tions herein, the Contractor shall pay to the Authority its reasonable attorneys’ fees and expenses, regardless of
whether suit is filed.

(d) If any term or provision of this Contract or any portion of a term or provision hereof or the application thereof to
any person or circumstance shall, to any extent, be void, invalid or unenforceable, the remainder of this Contract will
remain in full force and effect unless removal of such invalid terms or provisions destroys the legitimate purpose of
the Contract in which event the Contract will be terminated.

(e) This Contract represents the entire agreement between the parties concerning the subject matter of this Con-
tract and supersedes any and all prior or contemporaneous oral or written statements, agreements, correspondence,
quotations and negotiations. In executing this Contract, the parties do not rely upon any statement, promise, or rep-
resentation not expressed herein. This Contract may not be changed except by the mutual written agreement of the
parties.

(f) A facsimile signature shall be deemed an original signature for all purposes. For purposes of this paragraph,
the phrase “facsimile signature” includes without limitation, an image of an original signature.

(g) Whenever used herein, the term “including” shall be deemed to be followed by the words “without limitation”.
Words used in the singular number shall include the plural, and vice-versa, and any gender shall be deemed to
include each other gender. All Exhibits attached to this Contract are incorporated herein by reference.

(h) All rights and remedies provided in this Contract are cumulative and not exclusive of any other rights or reme-
dies that may be available to the Authority, whether provided by law, equity, statute, or otherwise. The election of any
one or more remedies the Authority will not constitute a waiver of the right to pursue other available remedies.
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(i) The Contractor shall not assign the whole or any part of this Contract or any monies due hereunder without the
prior written consent of the Contracting Officer. No assignment shall relieve the Contractor from any of its obligations
hereunder.  Any attempted assignment, transfer or other conveyance in violation of the foregoing shall be null and
void.

(j) The failure of the Authority to insist upon strict adherence to any term of this Contract on any occasion shall
not be considered a waiver or deprive the Authority thereafter to insist upon strict adherence to that term or other
terms of this Contract. Furthermore, the Authority is a governmental entity and nothing contained in this Contract
shall be deemed a waiver of any rights, remedies or privileges available by law.

(k) This Contract shall be governed by and construed in accordance with the laws of the State of Texas. Any
dispute arising with respect to this Contract shall be resolved in the state or federal courts of the State of Texas,
sitting in Travis County, Texas and the Contractor expressly consents to the personal jurisdiction of these courts.

(l) This Contract is subject to the Texas Public Information Act, Tex. Gov’t Code, Chapter 552.

(m) The Contractor represents, warrants and covenants that: (a) it has the requisite power and authority to execute,
deliver and perform its obligations under this Contract; and (b) it is in compliance with all applicable laws related to
such performance.

(n) The person signing on behalf of the Contractor represents for himself or herself and the Contractor that he or
she is duly authorized to execute this Contract.

(o) No term or provision of this Contract is intended to be, or shall be, for the benefit of any person, firm, organiza-
tion, or corporation for a party hereto, and no such other person, firm, organization or corporation shall have any right
or cause of action hereunder.

(p) CapMetro is a governmental entity and nothing in this Contract shall be deemed a waiver of any rights or
privileges under the law.

(q) Funding for this Contract after the current fiscal year is subject to revenue availability and appropriation of funds
in the annual budget approved by the Authority’s Board of Directors.

(r) Time is of the essence for all delivery, performance, submittal, and completion dates in this Contract.

50. FUNDING AVAILABILITY

Funding after the current fiscal year of any contract resulting from this solicitation is subject to revenue availability 
and appropriation of funds in the annual budget approved by the Authority’s Board of Directors. 

51. COOPERATIVE CONTRACT

(a) The Authority has entered into a master cooperative purchasing agreement with other governmental entities
(with the Authority, the “Cooperative Members”) to form the Texas Interlocal Purchasing Cooperative, under which
the Cooperative Members grant access and make available to one another certain contracts of the Cooperative
Members, pursuant to the Interlocal Cooperation Act, Chapter 791 of the Texas Government Code and Chapter 271
of the Texas Local Government Code. The Contractor agrees to offer to other eligible Cooperative Members the
goods and services provided under this Contract with the same prices, and under terms and conditions, of this Con-
tract.’

(b) The Authority does not accept any responsibility or liability arising from or related to a separate contract be-
tween another Cooperative Member and Contractor based on this Contract or for any purchases made thereunder.

(c) Cooperative Members shall not create participating cooperative contracts to procure professional services as
defined by Texas Government Code Chapter 2254.
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SCOPE OF SERVICES 
METROBIKE PARTS 

1. BACKGROUND

Capital Metropolitan Transportation Authority (“Capital Metro” or “the Authority”) is a public agency responsible for 
providing mass transit service within the City of Austin and the surrounding communities of Leander, Lago Vista, 
Jonestown, Manor, San Leanna, and Point Venture, as well as the unincorporated area of Travis County within 
Commissioner Precinct 2 and the Anderson Mill area of Williamson County.  Capital Metro services include bus, rail, 
ride-share programs, special event services, and special transit services for the mobility impaired. 

2. GENERAL PURPOSE

CapMetro is continuing the operations and maintenance of the city’s bikeshare program, MetroBike. To properly 
maintain the bikeshare system, MetroBike will need regular access to spare parts and components. Maintenance efforts 
include but are not limited to issue backlogs, preventative maintenance schedules, and upgrades. Components and 
spare parts must be compatible with BCycle’s stations and bikes in addition to the tools used by staff. 

3. SPECIFICATIONS

All parts, materials, items, and supplies shall meet the Authority’s desired quality. 

a) New Parts – All parts, material, items and supplies shall be new. Used, rebuilt, remanufactured, or reconditioned

parts will not be accepted, unless the part being ordered has a specific part number to designate a rebuilt status, and

this is known to the Authority, or is requested in writing by the Authority.

b) OEM Parts – All parts, materials, items, and supplies shall, at minimum, meet Original Equipment Manufacturer

(OEM) quality and standards.

c) OEM Exceptions – In special circumstances, such as supply chain delays or part obsoletion, the Authority may,

at their sole discretion, approve the supply of non-OEM parts. No parts which are not OEM or better quality will be

accepted without prior written authorization from the Authority.

d) Shelf-Life – The contractor shall ship items with the maximum manufacturer shelf life, guaranteeing 90% of that

shelf life after receipt by the Authority. Shelf-Life items are to be marked with the date of manufacture (DOM), date of

expiration (DOE) and manufacturers suggested shelf life for the product. Shelf-life dates shall be marked on the unit

and packaging.

e) Rubber Products – Flexible parts to include, but not be limited to, tires and tubes, shall not be damaged when
packaged and/or packed for shipment. Rubber products shall have proper UV ratings for daily sun exposure.

f) Durability – Parts should be able to withstand commercial and industrial levels of use. All parts should at
minimum meet the specs of the part numbers listed in Exhibit A-1, Pricing Schedule. Regular touchpoint parts such as
grips, saddles, and pedals should at minimum last 3 months or 300 trips.

4. ACCEPTANCE

The Authority reserves the right to review the Contractor’s supplies upon delivery, and if any are deemed incomplete 
or unacceptable in any way, the Authority will require the Contractor to take corrective measures. 

a) Delivery Inspections – Within ten (10) calendar days of receipt of each order, the Contractor shall understand

and agree that all parts which do not comply with the specifications and requirements, or which are otherwise

unacceptable or defective in any way, may be rejected.
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b) Return or Repair – At the Authority’s discretion, rejected parts may be returned to the contractor, disposed of

by the Authority with or without instruction from the contractor, require the correction of the parts, and/or to require their

replacement. The Authority shall have the right to specify a reasonable timeframe for completion of return, repair, or

replacement (i.e., within five calendar days). All expenses incurred as a result of the rejection shall be the responsibility

of the Contractor.

c) RMA – The Authority may request a Return Merchandise Authorization (RMA) for non-conforming shipments

or warranty returns. The Contractor’s RMA will also include pre-paid return shipping labels. The Contractor may select

shipment method. RMAs and pre-aid return shipping labels shall be provided within five (5) days of CMTA’s notification

of the nonconformity.

Amendment 1 Exhibit F-Revised-1
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