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The remainder of Exhibit A 
– Pricing Schedule has 

been redacted. 
 
 
 
 
 

For further information regarding Exhibit A, you may: 
 
 

• Reach out to the Contractor directly via the Contractor contact 
details provided on the cover page of this contract. 
 

OR 
 

• Submit a public information request directly to PIR@capmetro.org. 
 
 
 
 

For more information regarding the Public Information Act and submitting public information requests, 
follow this link to our website: https://www.capmetro.org/legal/ 

https://www.capmetro.org/legal/
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EXHIBIT D 
 

DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 
__________________________________________________________________________ 

 
It is the policy of the Authority that Disadvantaged Business Enterprises (“DBEs”), as defined in U.S. Department of 
Transportation (“DOT”) regulations 49 C.F.R. Part 26, shall have the maximum opportunity to participate in the per-
formance of contracts financed in whole or in part with Federal funds. It is also the policy of the Authority to (1) ensure 
nondiscrimination in the award and administration of DOT-assisted contracts; (2) to create a level playing field on 
which DBEs can compete fairly for DOT-assisted contracts; (3) ensure that the DBE program is narrowly tailored in 
accordance with applicable law; (4) ensure that only firms that fully meet the 49 C.F.R. part 26 eligibility standards 
are permitted to participate as DBEs; (5) help remove barriers to the participation of DBEs in DOT-assisted contracts 
and procurement activities; and (6) assist in the development of firms that can compete successfully in the market-
place outside the DBE program. 
  
The Contractor is the recipient of federal transit funds authorized by Titles I, III, V, and VI of ISTEA, Pub. L. 102-240 
or by Federal transit laws in Title 49, U.S. Code or Title I, II, and V of the Teas-21, Pub. L. 105-178. Consequently, 
the DBE requirements of 49 C.F.R. Part 26 apply to this contract. The Contractor shall not discriminate on the basis 
of race, color, national origin, or sex in the performance of this contract.  The requirements of 49 C.F.R. Part 26 and 
the Authority's DOT-approved Disadvantaged Business Enterprise (DBE) program are incorporated into this Contract 
by reference.   
 
1. DEFINITIONS 
 
(a) Disadvantaged business enterprise or DBE means a for-profit small business concern – (1) that is at least fifty-
one percent (51%) owned by one or more individuals who are both socially and economically disadvantaged or, in 
the case of a corporation, in which 51% of the stock is owned by one or more such individuals; and (2) whose 
management and daily business operations are controlled by one or more of the socially and economically disadvan-
taged individuals who own it.   
 
(b) Small business concern means, with respect to firms seeking to participate as DBEs in DOT-assisted contracts, 
a small business concern as defined pursuant to section 3 of the Small Business Act and Small Business Administra-
tion regulations implementing it (13 C.F.R. Part 121) that also does not exceed the cap on average annual gross 
receipts or the relevant size standard as specified in 13 C.F.R. Section 121.402. 
 
(c) Socially and economically disadvantaged individual means any individual who is a citizen (or lawfully admitted 
permanent resident) of the United States and who is: (1) any individual who Capital Metro finds to be a socially and 
economically disadvantaged individual on a case-by-case basis; (2) any individual in the following groups, members 
of which are rebuttably presumed to be socially and economically disadvantaged as defined in CFR Part 26.5: 
 

(1) "Black Americans," which includes persons having origins in any of the Black racial groups of Africa;  
 
(2) "Hispanic Americans," which includes persons of Mexican, Puerto Rican, Cuban, Dominican, Central or 

South American, or other Spanish or Portuguese culture or origin, regardless of race; 
 
(3) "Native Americans," which includes persons who are enrolled members of a federally or State recognized 

Indian tribe, Alaska Natives, or Native Hawaiians;  
 
(4) "Asian-Pacific Americans," which includes persons whose origins are from Japan, China, Taiwan, Korea, 

Burma (Myanmar), Vietnam, Laos, Cambodia (Kampuchea), Thailand, Malaysia, Indonesia, the Philippines, Brunei, 
Samoa, Guam, the U.S. Trust Territories of the Pacific Islands (Republic of Palau), the Commonwealth of the North-
ern Marianas Islands, Macao, Fiji, Tonga, Kiribati, Tuvalu, Nauru, Federated States of Micronesia, or Hong Kong;  

 
(5) "Subcontinent Asian Americans," which includes persons whose origins are from India, Pakistan, Bang-

ladesh, Bhutan, the Maldives Islands, Nepal or Sri Lanka;  
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(6) Women; 
 

(7) Any additional groups whose members are designated as socially and economically disadvantaged by 
the SBA, at such time as the SBA designation becomes effective. 

 
(d)  For the purposes of this Exhibit, “Capital Metro” and “the Authority” refer to Capital Metropolitan Transportation 
Authority. 
 
2. SUBMISSION OF DBE FORMS 
 
(a) The Contractor shall submit along with its response to this solicitation a completed Schedule C of Subcontractor 
Participation form (“Schedule C”) listing all proposed subcontractors, DBE and non-DBE, and an executed Intent to 
Perform as a DBE Subcontractor form (“Intent to Perform”) for each individual DBE subcontractor listed on the 
Schedule C.  As required in Section 5 of this Exhibit, adequate good faith effort documentation (if necessary) must 
be submitted at this same time. If a prime or proposed subcontractor is in process of DBE certification at the time of 
submission, then the contractor must provide proof of application for Texas DBE certification with its response to this 
solicitation, and must provide an approved DBE certificate. If the contractor does not submit this information by the 
time the solicitation response is due, Capital Metro may deem the contractor non-responsive and such decision is 
non-appealable. The contractor may protest the decision in accordance with the Authority’s protest procedure set 
forth in Exhibit C of this solicitation. 
  
(b)  The listing of a DBE by a contractor shall constitute a representation by the contractor to the Authority that it 
believes such DBE firm to be technically and financially qualified and available to perform the work.  It shall also 
represent a commitment by the contractor that if it is awarded the contract, it will enter into a subcontract with such 
DBE (provided that the DBE is certified as provided herein) for the work described and at the price set forth in both 
the Schedule C and the Intent to Perform.  If the price of a DBE subcontract changes after the form has been sub-
mitted but prior to award of the contract, the contractor will immediately notify the Authority's Office of Diversity of the 
changed amount and the reason(s) for the change.  
  
(c) In the event that the contractor wishes to modify its Schedule C and Intent to Perform forms after its offer is 
submitted and/or a contract awarded, the contractor must notify the Authority’s Office of Diversity in writing to of-
ficeofdiversity@capmetro.org and request approval of the modification.  This will include any changes to items of 
work, material, services or DBE firms which differ from those identified on the Schedule C and Intent to Perform forms 
on file.  The contractor must cooperate in supplying the Authority with additional information with respect to the re-
quested modification. No changes may be affected without the Authority’s prior written approval.   
 
3. CREDIT TOWARDS GOALS 
 
(a) Only work performed by DBE firms certified to work in the state of Texas by the six (6) Texas Unified Certifica-
tion Program (TUCP) recognized agencies listed in Section 6 herein, will count towards the overall contract goal. Out-
of-state entities must register for certification through the Texas Department of Transportation to be deemed eligible 
to participate in Authority contracts in such capacities and receive credit for work performed. 
 
(b) No credit toward meeting DBE goals will be allowed unless the DBE is determined to be eligible by the Author-
ity’s Office of Diversity in its sole discretion.  The contractor is strongly encouraged to contact the Authority's Office 
of Diversity well in advance of the date set for submission of offers in order to enable review of the proposed DBE’s 
eligibility to participate in the Authority's DBE Program. The dollar value of work performed under a contract with a 
firm after it has ceased to be certified cannot count toward a contract goal. Participation of a DBE subcontractor 
cannot count toward the contractor's DBE achievements until the amount being counted has been paid to the DBE.  
 
(c) Only expenditures to DBEs that perform a Commercially Useful Function may be counted towards goals.  A 
DBE performs a commercially useful function when it is responsible for execution of the work of the contract and is 
carrying out its responsibilities by actually performing, managing, and supervising the work involved and is responsi-
ble, with respect to materials and supplies used on the contract, for negotiating price, determining quality and quantity, 
ordering the material, and installing (where applicable) and paying for the material itself.  To determine whether a 
DBE is performing a commercially useful function, the Authority’s Office of Diversity will evaluate the amount of work 

mailto:officeofdiversity@capmetro.org
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subcontracted, industry practices, whether the amount the subcontractor is to be paid under the contract is commen-
surate with the work it is actually performing and the DBE credit claimed for its performance of the work, and other 
relevant factors. A DBE does not perform a commercially useful function if its role is limited to that of an extra partic-
ipant in a transaction, contract, or project through which funds are passed in order to obtain the appearance of DBE 
participation.  If a DBE does not perform or exercise responsibility for at least thirty (30%) percent of the total cost of 
its contract with its own work force, or the DBE subcontracts a greater portion of the work of a contract than would 
be expected on the basis of normal industry practice for the type of work involved, it is not performing a commercially 
useful function.    
 
(d) The Contractor may count only the value of the work actually performed by the DBE toward DBE goals.  This 
may be calculated by counting the entire amount of that portion of the Contract that is performed by a DBE's own 
forces.  It includes the cost of supplies and materials obtained by the DBE for the work of the contract, including 
supplies purchased or equipment leased by the DBE (except supplies and equipment the DBE subcontractor pur-
chases or leases from the contractor or its affiliate).  The Contractor may also count the entire amount of fees or 
commissions charged by a DBE firm for providing a bona fide service, such as professional, technical, consultant, or 
managerial services, or for providing bonds or insurance specifically required for the performance of a DOT-assisted 
contract, provided the fees are reasonable and not excessive as compared with fees customarily allowed for similar 
services.  When a DBE subcontracts part of the work of its contract to another firm, the value of the subcontracted 
work may be counted toward DBE goals only if the DBE's subcontractor is itself a DBE.  Work that a DBE subcontracts 
to a non-DBE firm does not count toward DBE goals.  
 
(e) When a DBE performs as a participant in a joint venture, the Contractor may count a portion of the total dollar 
value of the contract equal to the distinct, clearly defined portion of the work of the Contract that the DBE performs 
with its own forces toward DBE goals.   
 
(f)  The Contractor may count one hundred percent (100%) of the cost of the materials and supplies towards the 
DBE goal provided that the DBE is a manufacturer.  A manufacturer is a firm that operates or maintains a factory or 
establishment that produces, on the premises, the materials, supplies, articles, or equipment required under the 
Contract and of the general character described by the specifications. 

 
(g) The Contractor may count towards the DBE goal only sixty percent (60%) of the cost of the materials and 
supplies purchased from DBEs that are regular dealers.  A regular dealer is a firm that owns, operates, or maintains 
a store, warehouse, or other establishment in which the materials, supplies, articles or equipment of the general 
character described by the specifications and required under the Contract are bought, kept in stock, and regularly 
sold or leased to the public in the usual course of business.  A person may be a regular dealer in such bulk items as 
petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or maintaining a place of 
business if the person both owns and operates distribution equipment for the products.  Any supplementing of the 
regular dealers' own distribution equipment shall be by a long-term lease agreement and not on an ad hoc or contract-
by-contract basis. Packagers, brokers, manufacturers' representatives, or other persons who arrange or expedite 
transactions are not regular dealers.  
 
(h) The Contractor may count towards its DBE goals the following costs of materials or supplies purchased from 
DBE firms that are not manufacturers or regular dealers:  
 

(1) The entire amount of fees or commissions charged by a DBE for providing bona fide services, such as 
professional, technical, consultant, or for providing bonds or insurance specifically required for the performance of 
the contract, provided the Authority determines that the fee is reasonable and not excessive as compared with fees 
customarily allowed for similar services.    
 

(2) The entire amount of fees or commissions charged for assistance in the procurement or delivery of ma-
terials and supplies required on a job site (but not the cost of the materials and supplies themselves) when the hauler, 
trucker, or delivery service is not also the manufacturer of or a regular dealer in the materials and supplies.   

 
(3) The fees charged for providing any bonds or insurance specifically required for the performance of the 

contract.    
 

https://www.law.cornell.edu/cfr/text/49/26.55
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(4) The fees charged for assistance in the procurement of the materials and supplies, provided that the fees 
are reasonable and not excessive as compared with fees customarily allowed for similar services. 

 
(i) If the contractor is a DBE and wishes to count its participation on the project towards the goal, it is required to 
perform that portion with its own work force. 
 
4. DBE GOAL AND SUBCONTRACTING OPPORTUNITIES 
 
(a) The DBE goal for this solicitation is 5%. 

 
(b) Possible subcontracting opportunities include, but are not limited to: 

 
Industry NAICS Code 

Land Surveying Services 541370 
 

5. DEMONSTRATION OF GOOD FAITH EFFORT 
 

(a) If the Contractor does not meet the DBE goal, it shall nevertheless be eligible for award of the Contract if it can 
demonstrate to the satisfaction of the Authority that it has made a good faith effort to meet the DBE goal.  In evaluating 
a Contractor’s good faith effort submission, the Authority will only consider those documented efforts that occurred 
prior to receipt of competitive sealed bids (IFB) or competitive sealed proposals (RFP).   
 
(b) In the event that a firm submitted by the contractor is not able to become certified by one of the certifying 
agencies under the Texas Unified Certification Program (see Section 6), the Contractor will be notified and given an 
opportunity to substitute that firm with another DBE firm. The Contractor will be given a deadline to accomplish the 
substitution.  In the event the Contractor is unable to contract with a substitute DBE firm, the good faith efforts that 
Contractor made in attempting to contract with the substitute DBE firm must be documented and submitted to the 
Authority’s Office of Diversity.  Documentation submitted in accordance with this subparagraph is the only exception 
to the requirements in subparagraph (a) above pertaining to the good faith efforts that the Authority will consider in 
determining whether the contractor shall be otherwise eligible for award of the contract.  
 
(c) In making a determination that the Contractor has made a good faith effort to meet the DBE goals, the Authority 
shall consider, among other things it deems relevant, the criteria set forth below.  Additionally, in determining whether 
the Contractor has made good faith efforts, the Authority will take into account the performance of other bidders in 
meeting the contract goal.  The Contractor shall furnish as part of its DBE utilization information provided under this 
Section such specific documentation concerning the steps it has taken to obtain DBE participation, with a consider-
ation of, by way of illustration and not limited to the following as required by Appendix A to Part 26 – Guidance 
Concerning Good Faith Efforts, as amended: 
 

(1) Whether the Contractor conducted market research to identify small business contractors and suppliers 
and solicited through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or 
written notices) the interest of all certified DBEs who have the capability to perform the work of the contract.  The 
Contractor must solicit this interest early in the acquisition process within sufficient time to allow the DBEs to respond 
to the solicitation.  The Contractor must determine with certainty if the DBEs are interested by taking appropriate 
steps to follow up on initial solicitations.  
 

(2) Whether the Contractor selected portions of the work to be performed by DBEs in order to increase the 
likelihood that the DBE goals will be achieved.  This includes, where appropriate, breaking out Contract work items 
into economically feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer 
to perform these work items with its own forces.  
 

(3) Whether the Contractor provided interested DBEs with adequate information about the plans, specifica-
tions, and requirements of the contract in a timely manner to assist them in responding to a solicitation.  

 
(4) Whether the Contractor negotiated in good faith with interested DBEs.  It is the Contractor's responsibility 

to make a portion of the work available to DBE subcontractors and suppliers and to select those portions of the work 
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or material needs consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation.  
Evidence of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; 
a description of the information provided regarding the plans and specifications for the work selected for subcontract-
ing; and evidence as to why additional agreements could not be reached for DBEs to perform the work.   

 
(5) A Contractor using good business judgment would consider a number of factors in negotiating with sub-

contractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract goals 
into consideration.  However, the fact that there may be some additional costs involved in finding and using DBEs is 
not in itself sufficient reason for a contractor's failure to meet the contract DBE goal, as long as such costs are 
reasonable.  Also, the ability or desire of a prime contractor to perform the work of a contract with its own organization 
does not relieve the contractor of the responsibility to make good faith efforts.  A contractor is not, however, required 
to accept higher quotes from DBEs if the price difference is excessive or unreasonable.  

 
(6) Whether the Contractor rejected DBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The contractor's standing within its industry, membership in specific groups, organ-
izations, or associations and political or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the DBE goal. 

 
(7) Whether the Contractor rejected the DBE because its quotation for the work was not the lowest received. 

However, nothing in this paragraph shall be construed to require the Contractor to accept unreasonable quotes in 
order to satisfy contract goals. 

 
(8) A Contractor's inability to find a replacement DBE at the original price is not alone sufficient to support a 

finding that good faith efforts have been made to replace the original DBE. The fact that the Contractor has the ability 
and/or desire to perform the contract work with its own forces does not relieve the Contractor of the obligation to 
make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a prospective replacement 
DBE's reasonable quote.  

 
(9) Whether the Contractor made efforts to assist interested DBEs in obtaining bonding, lines of credit, or 

insurance as required by Capital Metro or the Contractor.  
 
(10) Whether the Contractor made efforts to assist interested DBEs in obtaining necessary equipment, sup-

plies, materials, or related assistance or services.  
 
(11) Whether the Contractor effectively used the services of available minority/women community organiza-

tions, minority/women contractors' groups, local, state, and Federal minority/women business assistance offices, and 
other organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 
 
(d) In determining whether a Contractor has made good faith efforts, Authority will scrutinize its documented efforts. 
At a minimum, Authority will review the performance of other bidders in meeting the contract goal. For example, when 
the apparent successful bidder fails to meet the contract goal, but others meet it, the Authority may reasonably raise 
the question of whether, with additional efforts, the apparent successful bidder could have met the goal. If the appar-
ent successful bidder fails to meet the goal, but meets or exceeds the average DBE participation obtained by other 
bidders, the Authority may view this, in conjunction with other factors, as evidence of the apparent successful bidder 
having made good faith efforts.  
 
(e) In determining whether the Contractor has demonstrated good faith, the Authority will look not only at the dif-
ferent kinds of efforts that the Contractor has made, but also the quantity and intensity of those efforts.  Efforts that 
are mere pro forma are not good faith efforts to meet the goals (even if they are sincerely motivated) if, given all 
relevant circumstances, the contractor's efforts could not reasonably be expected to produce a level of DBE partici-
pation sufficient to meet the goals. 

 
(f) A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation or to 
constitute good faith efforts. 
 



CAPITAL METROPOLITAN TRANSPORTATION AUTHORITY 
____________________________________________________________________________ 
 

__________________________________________________________________________________________________________________ 
 
SOQ 804874 (3/6/2023) Page 6 of 12 Exhibit D 

 

6. APPEALS 
 
If the Contractor does not meet the DBE goal or make adequate good faith efforts to do so, the Authority will so notify 
the Contractor in writing. The Contractor may appeal the decision within five (5) days of the date of the notice of 
decision by filing a written appeal for reconsideration. As part of this appeal, the Contractor has the opportunity to 
provide written documentation or argument concerning the issue of whether it met the goal or made adequate good 
faith efforts to do so. The reconsideration will be made by the DBE appeals officer, an individual who did not take part 
in the original determination that the Contractor failed to meet the goal or make adequate good faith efforts to do so. 
The Contractor will have the opportunity to meet with the DBE appeals officer to discuss the issue of whether it met 
the goal or made adequate good faith efforts to do so. The result of the reconsideration process is final and not 
administratively appealable to the United States Department of Transportation. 
 
7. CERTIFICATION OF DBES 
 
(a) The Authority is a participating entity under the Texas Unified Certification Program (TUCP). This means that 
the Authority will accept certifications from any of the certifying agencies that have agreed to perform the certification 
of DBEs within the state of Texas under the TUCP.  The participating agencies are: 
 
* Texas Department of Transportation 
* North Central Texas Regional Certification Agency  
* South Central Texas Regional Certification Agency  
* City of Houston, Office of Business Opportunity 
* City of Austin, Small and Minority Business Resources Department 
* Corpus Christi Regional Transportation Authority 
 
(b) The City of Austin will serve as the certifying agency for the Austin region, which includes the counties of 
Bastrop, Caldwell, Hays, Travis and Williamson.  All prospective DBEs must submit appropriate forms, available 
through the City of Austin Certification Department, to prove actual ownership and control by DBEs.  All such firms 
shall cooperate in supplying additional information as requested by the City of Austin DBE Certification Department, 
which will determine the certification of eligible DBEs.    Contractors may also contact the Authority at (512) 389-7557 
or officeofdiversity@capmetro.org to obtain information.  
 
(c) In the event the Authority determines that a firm identified by the Contractor as a potential DBE does not qualify 
as a DBE, the Contractor shall be informed and will be provided with an opportunity to substitute firms meeting the 
certifying agency’s DBE eligibility criteria for the Authority’s consideration. Information concerning DBEs currently 
certified can be obtained by contacting the Authority’s Office of Diversity.  Contractors may access the DBE directory 
at https://txdot.txdotcms.com/. 
 
(d)   If a Contractor proposes using a DBE not currently certified with any of the other recipients in the 
Texas Unified Certification Program (TUCP), the DBE Application must be approved by the City of Austin 
Certification Department no later than the date and time established for the receipt of proposals.  Any exten-
sions to the due date by amendment to the solicitation shall automatically extend the due date of the application. If 
the Contractor proposes using a DBE from another state, the firm must produce evidence that it is DBE certified in 
the state in which the business is headquartered.   

 
8. DBE PROGRAM REQUIREMENTS 
 
(a) The Contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which 
each is listed in Schedule C of Subcontractor Participation and Intent to Perform as a DBE Subcontractor forms 
unless the contractor obtains the prior written consent of the Authority upon a showing of good cause as set forth in 
49 C.F.R. Section 26.53 (f)(3). 
 
(b) The Contractor may not terminate a DBE subcontractor without the Authority’s prior written consent. This in-
cludes, but is not limited to, instances in which a Contractor seeks to perform work originally designated for a DBE 
subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. Unless the Au-
thority provides prior written consent to terminate the DBE contract based on a showing of good cause to terminate 

http://www.austintexas.gov/department/certification
mailto:officeofdiversity@capmetro.org
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the DBE firm, the Contractor shall not be entitled to any payment for work or material unless it is performed or supplied 
by the listed DBE.  
 
(c)  At no time will the Contractor invoice the Authority for amounts pertaining to subcontractors terminated or 
substituted without prior approval of the Authority. 
 
9. TERMINATION OR REPLACEMENT OF DBE SUBCONTRACTORS 
 
(a) The Contractor must notify the Authority’s Office of Diversity immediately of the DBE's inability or unwillingness 
to perform and provide reasonable documentation thereof to seek prior written consent for termination or replacement 
of a DBE.  
 
(b)  The contractor may not terminate a listed DBE subcontractor (or approved substitute), replace a subcontractor 
previously listed, permit a subcontract to be assigned or transferred, or allow that portion of the work to be performed 
by anyone other than the listed subcontractor, without the prior written consent of the Authority. For termination of a 
DBE subcontractor, prior written consent will only be provided where there is a “good cause” for termination as es-
tablished by 49 C.F.R. Section 26.53(f)(3).  Good cause includes the following circumstances: 
 

• The listed DBE fails or refuses to execute a written contract. 
• The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with 

normal industry standards; provided, however, that good cause does not exist if the failure or refusal of the 
DBE subcontractor to perform its work on the subcontract results from the bad faith or discriminatory action of 
the Contractor. 

• The listed DBE subcontractor fails or refuses to meet the Contractor's reasonable, nondiscriminatory bond 
requirements. 

• The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness. 
• The listed DBE subcontractor is ineligible to work on public works projects because of suspension and debar-

ment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or applicable state law. 
• The Authority has determined that the listed DBE subcontractor is not a responsible contractor. 
• The listed DBE subcontractor voluntarily withdraws from the project and provides to the prime contractor written 

notice of its withdrawal. 
• The listed DBE is ineligible to receive DBE credit for the type of work required. 
•  A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to complete its 

work on the contract. 
• Other documented good cause that the Authority determines compels the termination of the DBE subcontrac-

tor, provided that good cause does not exist if the Contractor seeks to terminate a DBE it relied upon to obtain 
the contract so that the Contractor can self-perform the work for which the DBE contractor was engaged or so 
that the Contractor can substitute another DBE or non-DBE contractor after Contract award. 

 
(c)  Before transmitting its request to terminate and/or substitute to the Authority, the Contractor must give the 
DBE subcontractor written notice of its intent to terminate with a copy to the Authority, of the Contractor’s intent to 
request to terminate and/or substitute, and the reason for the request. The DBE subcontractor shall have five (5) 
business days to respond to the Contractor’s notice and advise the Authority and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Authority should not approve the 
Contractor’s action. If required in a particular case as a matter of public necessity (e.g., safety), the Authority may 
allow for a response period shorter than five (5) business days. 
 
(d)  When a DBE subcontractor is terminated or fails to complete its work on the contract for any reason, the 
Contractor must make good faith efforts to find another DBE subcontractor to substitute for the original DBE. These 
good faith efforts shall be directed at finding another certified DBE to perform at least the same amount of work under 
the contract as the DBE that was terminated, to the extent needed to meet the contract goal. Documentation of good 
faith efforts must be maintained and provided to the Authority within 7 days of a request, which may be extended for 
an additional 7 days if necessary at the request of the Contractor. The Authority will provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 
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(e) Any DBE that has been approved by Capital Metro to be replaced has the right to appeal the decision directly 
to the Authority’s DBE Reconsideration Officer. Appeals should be sent to: 
 

Brad Bowman 
DBE Reconsideration Officer 
Capital Metropolitan Transportation Authority 
2910 E. 5th Street 
Austin, TX  78702 

 
(f) Failure of the Contractor to carry out the requirements of this part is a material breach of the contract and may 
result in the termination of the contract as set forth in Exhibit E or such other remedies, including an order stopping 
all or part of payment/work until satisfactory action has been taken. 
 
10. PAYMENT DOCUMENTATION 
 
The DBE program regulation 49 CFR § 26.37 requires that Capital Metro’s DBE Program track and monitor every 
contract on which DBE participation is claimed to ensure that the work is actually performed by the DBEs to which 
the work was committed. Capital Metro must have written certification that it has reviewed contracting records and 
monitored work sites located in Texas. Capital Metro utilizes the B2Gnow compliance monitoring program to ensure 
that it has developed a monitoring process to comply with this regulation.  
 
For each DBE contract, the Contractor is required to update payment and payment information on each subcontractor 
or vendor monthly to document in written or electronic format their compliance with the DBE participation and prompt 
payment regulations. Contractors are required to report, monitor and maintain their subcontractor participation 
through monthly contract audits that require confirmation from the subcontractor representative in the B2Gnow pro-
gram.  
 
11. SUBCONTRACT AGREEMENT 
 
The Contractor is required to submit a signed subcontractor agreement between the Contractor and each proposed 
subcontractor within fifteen (15) days of the Notice to Proceed (NTP). This agreement must include the following flow-
down DBE federal clauses:  
 

• a nondiscrimination clause. 
• a prompt payment and return of retainage clause. 
• a clause identifying options for legal remedies.  

 
Any agreement reached between the Contractor and subcontractors may not modify or nullify federal regulations or 
it will be considered a breach of the contract between Capital Metro and the Contractor. The agreement must be 
signed by both the Contractor and subcontractor to be considered valid. The prime contractor must incorporate the 
following federal clauses into the subcontract agreement: 
 
(a) Non-Discrimination. 

 
“The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or 
sex in the performance of this contract. The contractor shall carry out applicable requirements of 49 CFR Part 26.”  
 
A finding by Capital Metro of discrimination by the contractor or subcontractor or a failure by the contractor to include 
the non-discrimination clause in its subcontract agreement is a material breach of this Contract which may result in 
the termination of this Contract or such other remedy as Capital Metro deems appropriate. Such remedies may in-
clude, but are not limited to: 
 

(1) Withholding monthly progress payments; 

(2) Assessing sanctions;  
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(3) Liquidated damages; and/or 

(4) Disqualifying the Contractor from future bidding as non-responsible. 
 
(b) Prompt Payment and Return of Retainage.  
 

(1) The Contractor must pay DBE subcontractors for satisfactory performance of their contracts no later than 
ten (10) days from receipt of each payment the Authority makes to the Contractor. In addition, each contract the 
Contractor signs with a subcontractor must include a clause to require the Contractor to pay the subcontractor for 
satisfactory performance under the contract no later than ten (10) days from receipt of each payment Capital Metro 
makes to the prime contractor.  

 
(2) Capital Metro will ensure prompt and full payment of retainage from the Contractor to the subcontractor 

within ten (10) days after the subcontractor's work is satisfactorily completed. Capital Metro must use one of the 
following methods to ensure compliance with this requirement:  
 

(i) Capital Metro may decline to hold retainage from the Contractors and prohibit the Contractor from 
holding retainage from subcontractors;  

 
(ii) Capital Metro may decline to hold retainage from the Contractor and require a contract clause 

obligating the Contractor to make prompt and full payment of any retainage kept by the Contractor to the subcontrac-
tor within ten (10) days after the subcontractor's work is satisfactorily completed; or 

 
(iii) Capital Metro may hold retainage from the Contractor and provide for prompt and regular incre-

mental acceptance of portions of the prime contract, pay retainage to the Contractor based on these acceptances, 
and require a contract clause obligating the prime contractor to pay all retainage owed to the subcontractor for satis-
factory completion of the accepted work within ten (10) days after Capital Metro’s payment to the Contractor.  

 
(3) For purposes of this section, a subcontractor's work is satisfactorily completed when all the tasks called 

for in the subcontract have been accomplished and documented as required by Capital Metro. When Capital Metro 
has accepted an incremental portion of a prime contract, the work of a subcontractor covered by that acceptance is 
deemed to be satisfactorily completed. Any delay or postponement of payment among the parties may take place 
only for good cause, with Capital Metro’s prior written approval.  

 
(4) Capital Metro may require any or all of the following additional mechanisms to ensure prompt payment:  

 
(i) A contract clause that requires the Contractor to include language in their subcontract providing 

that prime contractors and subcontractors will use appropriate alternative dispute resolution mechanisms as outlined 
in the Payment Disputes section of this Exhibit to resolve payment disputes;  

 
(ii) A contract clause providing that the Contractor will not be reimbursed for any work performed 

unless and until the prime contractor ensures that the subcontractors are promptly paid for the work they have per-
formed; or  

 
(iii) Other mechanisms, consistent with this Part and applicable state and local law, to ensure that 

DBEs and other contractors are fully and promptly paid. 
 
(c) Legal Remedies  
 
Capital Metro will implement appropriate mechanisms to ensure compliance with 49 CFR Part 26 by all program 
participants by applying legal and contract remedies available under Federal, state and local law. As required in 49 
CFR Part 26.37, Prime contractors must include notice of Capital Metro’s legal remedies in all FTA-funded subcon-
tracts, including, but not limited to, the following: 
  

• Breach of contract action, pursuant to the terms of the contract;  

• Breach of contract reporting to the Office of Inspector General;  
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• Breach of contract reporting to the USDOT’s Office of Civil Rights;  

• Rescission of contract awards (in whole or in part);  

• Administrative fines; 

• Forfeiture of profits; 

• Debarment from bidder’s list; and  

• Suspensions from awards and other applicable sanctions.  
 
In addition, the federal government has available several enforcement mechanisms that it may apply to firms partic-
ipating in the DBE program, including, but not limited to, the following: 
  

• Suspension or debarment proceedings pursuant to 49 CFR Part 29;  

• Enforcement action pursuant to 49 CFR Part 31;  

• Prosecution pursuant to 18 USC 1001.  
 
Failure of the Contractor to carry out the Authority's DBE program provisions shall constitute a breach of contract and 
may result in termination of the Contractor for default or such remedy as the Authority may deem appropriate. The 
Authority reserves the right to apply legal and contract remedies listed above.  
 
12. POST SOLICITATION: DBE CONTRACT COMPLIANCE 
 
(a) Subcontractor Use Plan  
 
The Contractor must provide the subcontractor the maximum allowable opportunities to participate and perform on 
the contract the subcontractor has committed to. At its discretion, Capital Metro may require the Contractor to set 
forth a cohesive subcontractor utilization plan for each subcontractor or vendor that clearly identifies, outlines and 
defines any requirements, including but not limited to: 
 

(1) Each party’s responsibilities and authorities; 
 
(2) The minimum percentage or total dollar amount pledged to the certified DBE firm towards the overall 

contract goal; 
 
(3) A list of supplies, services and/or work areas the subcontractor is responsible for to fulfill their commit-

ment; 
 
(4) A description of deliverables or criteria of work performed by the subcontractor to be deemed satisfactory; 
 
(5) A schedule for subcontractor usage and a timeframe of availability for the subcontractor to perform its 

required tasks; 
 

(6) Any other appropriate and applicable terms and conditions. 
 

The subcontractor utilization plan, if required, must be made available to the Authority no later than fifteen (15) days 
following the receipt of the Notice to Proceed (NTP). 
 
(b) DBE Kick-off Meeting  
 
Capital Metro may require a conference meeting to discuss DBE contractual requirements with the contractor and all 
DBE certified subcontractors of the awarded contract. This conference will be held before the Notice to Proceed has 
been issued. Attendees will include Capital Metro personnel from different points of service that will be involved with 
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the satisfactory performance and completion of the contract. External attendees of both the Contractor and subcon-
tractors should include but not be limited to designated representatives, points of contact and/or contract compliance 
officers.  
 
The conference will cover the following: 
 

(1) Capital Metro staff and role on contract; 
 
(2) Capital Metro’s DBE program’s requirements, guidelines and regulations; 
 
(3) The contractor and subcontractors’ roles and responsibilities; 
 
(4) Introduction and use of B2Gnow vendor management system, user set-up, vendor payments, auditing 

requirements, and contract reporting; 
 
(5) Capital Metro’s requirements and procedures for monitoring and enforcement of DBE contracts; and 
 
(6) Definition and standards of Commercially Useful Function (CUF) requirements. 

 
(c) Commercially Useful Function (CUF) Certification 

 
(1) Capital Metro’s DBE program also includes a monitoring and enforcement mechanism to ensure that 

work committed to DBEs at contract award or subsequently (e.g., as the result of modification to the contract) is 
actually performed by the DBEs to which the work was committed. This mechanism includes a written certification 
that Capital Metro has reviewed contracting records and monitored work sites for this purpose. The monitoring to 
which this paragraph refers will be conducted in conjunction with monitoring of contract performance for other pur-
poses (e.g., close-out reviews for a contract). 

 
(2) This mechanism provides for a running tally of actual DBE attainments (e.g., payments actually made to 

DBE firms), including a means of comparing these attainments to commitments. In its reports of DBE participation, 
Capital Metro will display both commitments and attainments. 
 
13. PAYMENT DISPUTES  
 
If a payment dispute arises between the Contractor and any subcontractor or supplier related to this Contract, the 
Contractor shall provide a written response to the subcontractor or supplier, with a copy to the Office of Diversity, 
specifically addressing any disputed amounts. The Contractor should resolve all disputed invoices at the earliest time 
to avoid a delay in the submission of required subcontractor/supplier payment certifications that could delay payment 
to the Contractor. In the event that the Contractor cannot resolve a subcontractor or supplier disputed invoice, the 
Contractor shall bring the matter to the attention of the Office of Diversity at the time of submitting the Contractor's 
invoice for payment. The Office of Diversity will investigate the situation and make a determination whether the Con-
tractor's invoice should be processed for payment without the required subcontractor or supplier certification. The 
Office of Diversity will not mediate the dispute between the Contractor and any subcontractor or supplier in the reso-
lution of disputed invoices.  At no time will the Contractor invoice the Authority for amounts in dispute without prior 
notification to the Office of Diversity.  
 
14. SANCTIONS FOR NONCOMPLIANCE WITH THE AUTHORITY’S DBE PROGRAM REQUIREMENTS 

 
Failure by the Contractor to carry out the Authority’s DBE Program Requirements is a material breach of the Contract, 
which may result in the termination of this Contract or such other remedy as the Authority deems appropriate.  The 
willful making of false statements or providing incorrect information will be referred for appropriate legal action. 
 
If legal remedies are deemed necessary, the Office of Diversity shall notify the Contractor of the findings and justifi-
cation for the applied sanctions in writing. If the Contractor believes the sanction(s) is not just, the Contractor will be 
allowed a five-day appeal period from the time of the notification to submit a written appeal with supporting documents 
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to the DBE Reconsideration Officer at 2910 E 5th Street, Austin, TX 78660 or via email at officeofdiversity@cap-
metro.org.  The DBE Reconsideration Officer will evaluate documents and the Office of Diversity will inform the con-
tractor of the decision within 10 days from the receipt of appeal. 
 
Footer info: Exhibit D Federal Funds for DBE, revised 11/3/2020; end of document 

mailto:officeofdiversity@capmetro.org
mailto:officeofdiversity@capmetro.org


R E Q U I R E D  S U B M I T T A L  

CAPITAL METRO 
Schedule C of Subcontractor Participation 

Instructions: The Offeror shall complete this form by listing 1) Names of all proposed subcontractors. 2) Contact information, 3) Description of work to be performed/product to be provided, 4) Status 
as a DBE or non-DBE, 5) Ethnic Code of firm, 6) Age of the firm, 7) Annual gross receipts of the firm, 8) % or $ amount of Total Contract.  Those subcontractors which are listed on this form as DBEs 
must have current certification as a DBE with a participating TUCP certifying agency (see Exhibit D paragraph 6).  The DBE certification must be complete by the time the proposals are submitted.  
Additionally, those subcontractors which are listed on this form as DBEs must complete an Intent to Perform as a DBE Subcontractor agreeing to the information listed here.  

Name of Prime Contractor (Offeror): McGray & McGray Land Surveyors, Inc. 
Project Name: Real Property Surveying 
SOQ Number: 804874

1) Name of Subcontractor 2) Address, Telephone # of DBE Firm 
(Including name of contact person) 

3) Description of Work, Services 
Provided. Where applicable, specify 

"supply" or "Install" or both. 
4) DBE or non-

DBE
5)

Ethnic
Code

6) Age of 
Firm 

7) Annual 
Gross 

Receipts

8) DBE % or $ 
amount of Total 

Contract 

This schedule must be completed as instructed above and include every subcontractor proposed on this project.   

The undersigned will enter into a formal agreement with DBE contractors for work listed in this schedule upon execution of a contract with Capital Metro. The contractor agrees to the terms of this 
schedule by signing below and submitting the Intent to Perform as completed by the DBE subcontractors.  The contractor also certifies that no more than 70% of the work for this project will be 
subcontracted.   

5/2/2024 

Signature of Authorized Representative of Offeror Date Signed   

Ethnic Code: A) African-American Male B) African American Female C) Asian- Indian Male  
D)Asian- Indian Female  E) Asian –Pacific Male G) Asian-Pacific Female H) Hispanic Male              
I) Hispanic Female J) Native American Male K) Native American Female L) White Female M) Other 



05/02/24
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EXHIBIT E-REVISED-1 
CONTRACTUAL TERMS AND CONDITIONS 

(PROFESSIONAL SERVICES CONTRACT) 
____________________________________________________________________________ 

 
1. DEFINITIONS 
 
As used throughout this Contract, the following terms shall have the meaning set forth below: 

 
(a) “Applicable Anti-Corruption and Bribery Laws” means international, federal, state, provincial and local laws, 
rules, regulations, directives and governmental requirements currently in effect and as they become effective relating 
in any way to the Contractor’s provision of goods and/or services to Authority, including without limitation “FCPA” or 
any applicable laws and regulations, including in the jurisdiction in which the Contractor operates and/or manufac-
tures goods for the Authority, relating to anti-corruption and bribery. 
 
(b) “Authority”, “Capital Metro”, “CapMetro”, “CMTA” means Capital Metropolitan Transportation Authority. 
 
(c) “Authority Data” means all data, content and information (i) submitted by or on behalf of the Authority or its 
customers to the Contractor or loaded into the System, (ii) obtained, developed, produced or processed by the Con-
tractor or by the Application or System in connection with the Contract, or (iii) to which the Contractor has access in 
connection with the Contract, and all derivative versions of such data, content and information, and any derivative 
versions thereof, in any form or format.  

 
(d) “Authority Electronic Property” means (i) any websites controlled by the Authority, (ii) any Authority mobile 
device apps, (iii) any application programming interfaces (API) to the Authority’s information technology systems, (iv) 
any other kiosks, devices or properties for consumer interaction that are created, owned, or controlled by the Author-
ity, and (v) versions and successors of the foregoing, any form or format now known or later developed, that may be 
used by customers obtaining products or services from the Authority.  

 
(e) “Change Order” means a written order to the Contractor signed by the Contracting Officer, issued after execu-
tion of the Contract, authorizing a change in the term or scope of the Contract.  
 
(f) “Contract” or “Contract Documents” means this written agreement between the parties comprised of all the 
documents listed in the Table of Contents, Change Orders and/or Contract Modifications that may be entered into by 
the parties. 
 
(g) “Contract Award Date” means the date of the Contract award notice, which may take the form of a purchase 
order, signed Contract or Notice of Award, issued by the Authority. 
 
(h) “Contract Modification” means any changes in the terms or provisions of the Contract which are reduced to 
writing and fully executed by both parties. 
 
(i) “Contract Sum” means the total compensation payable to the Contractor for performing the Services as origi-
nally contracted for or as subsequently adjusted by Contract Modification.   
 
(j) “Contract Term” means period of performance set forth in the paragraph entitled “Term” contained in Exhibit E-
Revised-1. 
 
(k) “Contracting Officer” means a person with the authority to enter into, administer, and/or terminate contracts 
and make related determinations and finding on behalf of the Authority.  The term includes certain authorized repre-
sentatives of the Contracting Officer acting within the limits of their authority as delegated by the Contracting Officer. 
 
(l) “Contractor” means the entity that has assumed the legal obligation to perform the Services as identified in the 
Contract. 
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(m) “Days" means calendar days.  In computing any period of time established under this Contract, the day of the 
event from which the designated period of time begins to run shall not be included, but the last day shall be included 
unless it is a Saturday, Sunday, or Federal or State of Texas holiday, in which event the period shall run to the end 
of the next business day. 
 
(n) “FAR” means the Federal Acquisition Regulations codified in 48 C.F.R. Title 48. 
 
(o) “FCPA” means the United States Foreign Corrupt Practices Act, 15 U.S.C. §§ 78dd-1, et seq., as amended. 

 
(p) “Force Majeure Event” means strikes, lockouts, or other industrial disputes; explosions, epidemics, civil dis-
turbances, acts of domestic or foreign terrorism, wars within the continental United States, riots or insurrections; 
embargos, natural disasters, including but not limited to landslides, earthquakes, floods or washouts; interruptions by 
government or court orders; declarations of emergencies by applicable federal, state or local authorities; and present 
or future orders of any regulatory body having proper jurisdiction. 
 
(q) “FTA” means the Federal Transit Administration. 
 
(r) “Fully Burdened Hourly Labor Rate” means an hourly rate that includes all salary, overhead costs, general and 
administrative expenses, and profit. 
 
(s) “Intellectual Property Rights” means the worldwide legal rights or interests evidenced by or embodied in: (i) any 
idea, software, design, concept, personality right, method, process, technique, apparatus, invention, discovery, or 
improvement, including any patents, trade secrets, and know-how; (ii) any work of authorship, including any copy-
rights, moral rights or neighboring rights, and any derivative works thereto; (iii) any trademark, service mark, trade 
dress, trade name, or other indicia of source or origin; (iv) domain name registrations; and (v) any other proprietary 
or similar rights. The Intellectual Property Rights of a party include all worldwide legal rights or interests that the party 
may have acquired by assignment or license with the right to grant sublicenses. 
 
(t) “Manufacturing Materials” mean any completed or partially completed supplies and materials, parts, dies, jigs, 
fixtures, plans, drawings, information, and contract rights specifically produced or specially acquired by the Contractor 
for the performance of the Contract. 

 
(u) “Notice of Award” means formal notice of award of the Contract to the Contractor issued by the Contracting 
Officer. 
 
(v) “Notice to Proceed” means written authorization for the Contractor to start the Services. 
 
(w) “Project Manager” means the designated individual to act on behalf of the Authority, to monitor and certify the 
technical progress of the Contractor’s Services under the terms of this Contract.  

 
(x) “Proposal” means the offer of the proposer, submitted on the prescribed form, stating prices for performing the 
work described in the Scope of Services. 
 
(y) “Services” means the services to be performed by the Contractor under this Contract, and includes services 
performed, workmanship, and supplies furnished or utilized in the performance of the Services. 
 
(z) “Subcontract” means the contract between the Contractor and its Subcontractors. 
 
(aa) “Subcontractor” means subcontractors of any tier. 

 
(bb) “Works” means any tangible or intangible items or things that have been or will be specifically, generated, 
prepared, created, or developed by the Contractor (or such third parties as the Contractor may be permitted to en-
gage) at any time following the effective date of the Contract, for the exclusive use of, and ownership by, Authority 
under the Contract, including but not limited to any (i) works of authorship (such as literary works, musical works, 
dramatic works, choreographic works, pictorial, graphic and sculptural works, motion pictures and other audiovisual 
works, sound recordings and architectural works, which includes but is not limited to manuals, instructions, printed 
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material, graphics, artwork, images, illustrations, photographs, computer software, scripts, object code, source code 
or other programming code, HTML code, data, information, multimedia files, text web pages or web sites, other written 
or machine readable expression of such works fixed in any tangible media, and all other copyrightable works), (ii) 
trademarks, service marks, trade dress, trade names, logos, or other indicia of source or origin, (iii) ideas, designs, 
concepts, personality rights, methods, processes, techniques, apparatuses, inventions, formulas, discoveries, or im-
provements, including any patents, trade secrets and know-how, (iv) domain names, (v) any copies, and similar or 
derivative works to any of the foregoing, and (vi) all documentation and materials related to any of the foregoing. 
 
2.  INDEFINITE QUANTITY, INDEFINITE DELIVERY CONTRACT 
 
(a)  This is a fixed price indefinite quantity Contract for the supplies or Services specified and stated elsewhere in 
the Contract. The quantities of supplies and Services specified are estimates only and are not purchased by this 
Contract.  
 
(b)  This indefinite quantity, indefinite delivery Contract is subject to the following minimum/maximum paragraph:  

1)  Minimum order. The Authority will order a cumulative minimum total of $1,000 for the lifecycle of all 
contracts (for all awardees combined).  

2)  Maximum order. The cumulative amount of all task orders shall not exceed the total dollar amount of 
this Contract for the entire lifecycle of the contracts awarded under this solicitation (for all awardees, combined). 
The ordering procedures to issue task orders are addressed under Section 6, “Process for Awarding Task Orders-
Two Step Method” and Section 7 “Ordering and Pricing Limitations” in this Exhibit E-Revised-1. The sum of all task 
orders awarded will be tracked by the Authority to ensure they do not exceed the total maximum value.  

 
(c)  There is no limit to the number of orders that may be placed under this Contract. Failure to have the prior 
written approval of the CapMetro Contracting Officer will make that Task Order null and void and the Authority will 
not be responsible for any or all cost incurred by the Contractor for non-compliance of this paragraph.  
 
(d)  When the Authority requires supplies or Services covered by this Contract in an amount of less than 
$3,000.00, the Authority is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies or 
Services under the Contract.  
 
(e)  There is no guaranteed Contract Sum for the Contract, except for the minimum order specified in (b)(1) of this 
paragraph.  
 
3. TERM 
 
The term of the Contract shall be three (3) years from the Contract award date.  No work shall be performed under 
this Contract prior to issuance of a Notice to Proceed. 
 
4. OPTION TO EXTEND CONTRACT TERM 
 
The Authority shall have the unilateral right and option to extend the Contract for up to two option periods for a twelve 
(12) month duration each at the option prices set forth in Exhibit A-1-Revised-1 - Pricing Schedule upon written notice 
to the Contractor. 
  
5. ADDITIONAL OPTION TO EXTEND CONTRACT PERFORMANCE  
 
If the options granted in Paragraph 4 have been exercised in their entirety, the Authority shall have the unilateral right 
and option to require continued performance of any services within the limits and rates specified in the Contract.    
This option may be exercised more than once, but the extension of performance hereunder shall not exceed a total 
of 6 months.  The Authority may exercise the option by written notice to the Contractor. 
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6. PROCESS FOR AWARDING TASK ORDERS - TWO STEP METHOD: 
 

The Authority will ensure that each contractor has a fair opportunity for award of Task Orders in accordance with the 
following procedures: 
(a) Prior to awarding a task order, the Authority will determine evaluation criteria for that task order and will request 
a technical proposal from all contractors. 

 
(b) The technical proposals will be evaluated by a small team of evaluators using the pre-determined evaluation 
criteria.  

 
(c) The firm which is deemed most qualified will be requested to submit a price proposal and negotiations will be 
conducted with that firm if needed.  

 
(d) In the event the Authority is unable to reach an agreement with the most qualified firm, negotiations with that 
firm will be terminated and a price proposal will be requested from the next most qualified firm.  

 
(e) The process will continue until the Authority reaches an agreement. The task order will then be awarded. 
 
(f) The Contractor is not required to submit a price proposal for every request for proposals.  However, failure to 
respond to a reasonable number of proposals during the Contract Term may result in the Authority not exercising its 
option to extend the Contract.   

 
(g) The Contractor may be restricted from competing on certain task orders if the Contracting Officer determines 
that a conflict of interest exists. This restriction flows down to the Contractor’s sub-contractors. A conflict of interest 
may exist if the scope of services for the task order would provide the contractor with an unfair advantage due to 
work on an existing contract with the Authority. Examples of the potential conflicts of interest under the Contract 
would be Providing systems engineering and technical direction as defined in the Federal Acquisition Regulation 
(FAR) Part 9.505.1; Preparing specifications or work statements as defined in FAR Part 9.505.2; Providing evaluation 
services as defined in FAR 9.505.3; and Obtaining access to proprietary information as defined in FAR 9.505.4. 
 
7. ORDERING AND PRICING LIMITATIONS 

 
(a) Work to be performed under this Contract shall be ordered through issuance of written Task Orders. There is 
no limitation to the number of Task Orders issued under this Contract. 

 
(b) Prior to issuance of a written Task Order the Authority shall provide notification to the Contractor of the supplies 
or Services required by the Task Order.  

 
(c) When Contractor is requested to submit a pricing proposal, the Contractor shall return a complete and itemized 
cost breakdown, inclusive of labor hours, material/travel/other reimbursable costs, etc., and a timeline with milestones 
for the completion of work within the time stated in the request.  Failure to timely respond may result in award of the 
Task Order to the next contractor in rotation, if applicable.  Fully Burdened Labor Hour Rates shall be those specified 
in the Contract. If the Authority does not agree with the proposed labor disciplines, number of labor hours, mate-
rial/travel/other costs or timelines, the Authority reserves the right to negotiate with the Contractor so as to arrive at 
a final agreement for the task.  Following final agreement, a written Task Order may be issued.  

 
(d) Services under this Contract shall commence upon the issuance of each fully executed Task Order. Completion 
of all requirements under each and every Task Order shall correlate to an expeditious prosecution of the milestones 
that are not dependent upon factors beyond the direct control of the Contractor. 

 
(e) The Authority will reimburse actual travel expenses up to the not to exceed amount provided detailed travel 
expense records are provided with copies of receipts.  The Authority will not pay travel expenses for local travel 
within the Austin metropolitan area, and all air fare cannot be reimbursed at a rate higher than coach fare.  Fair and 
reasonable car rental rates are deemed to be $50 per day.  Any travel conducted pursuant to this Contract shall not 
be billed in excess of the maximum per diem rates for lodging and meals as established by the U.S. General Services 
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Administration.  First and Last Day of travel is limited to seventy-five percent (75%) of meals and incidental expenses.  
Please see GSA Domestic Per Diem Rates at http://www.gsa.gov/portal/category/100120.  

 
(f) Reimbursable expenses are limited to direct pass-through of all fees paid.  All material/travel/other reimbursa-
ble costs (including Subcontractor costs) shall be reimbursed to the Contractor by task and at actual cost with no 
administrative or other mark-ups (including Subcontractor costs).  In no event may the total of these costs by task 
exceed the total in the Task Order.  In the event the Contractor believes material/other costs will be exceeded, the 
Contractor shall immediately notify the Authority and submit a revised estimate for these costs by task.  The Contrac-
tor shall not proceed with work in excess of that described in the written Task Order unless the Task Order is modified 
in writing by the Authority.  

 
(g) When a price proposal is requested, proposals must represent a complete cost projection, including Fully Bur-
dened Hourly Labor Rates by job classification, reimbursable expenses, and other activities associated with the pro-
posed Task Order.  All Subcontractor costs must also be included and shall not be singled out as separate tasks in 
of themselves. 

 
(h) Written Task Orders shall contain a complete description of the work, an itemization of the estimated mate-
rial/travel and other costs and the fixed labor fee agreed to by the parties. 

 
(i) Labor hours shall not be billed as reimbursable expenses. 

 
(j) No payment for costs incurred prior to issuance of a written Task Order shall be payable to the Contractor. 

 
(k) Any order issued during the effective period of this Contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order, except that no Task Order shall be issued if the 
performance period in the Task Order would extend more than one hundred twenty (120) days past the Contract 
completion date.  The Contract shall govern the Contractor’s and the Authority’s rights and obligations with respect 
to that order to the same extent as if the order was completed during the Contract’s effective period. 
 
8. INVOICING AND PAYMENT 
 
(a) Invoices may be submitted once per month for work completed and accepted by the Authority, or if 
indicated in the Task Order, upon completion of milestones, electronically to: 
 

AP_invoices@capmetro.org  
 
or via mail marked “Original” to the attention of: 
 

Accounts Payable 
Capital Metropolitan Transportation Authority 
P.O. Box 6308 
Austin, Texas 78762-6308 
 

and shall conform to policies or regulations adopted from time to time by the Authority.  Invoices shall be legible and 
shall contain, at a minimum, the following information:   
 

(1) the Contract and order number (if any);  
 
(2) a complete itemization of all costs including quantities ordered and delivery order numbers (if any);  
 
(3) any discounts offered to the Authority under the terms of the Contract;  

 
(4) evidence of the acceptance of the supplies or Services by the Authority; and  
 
(5) any other information necessary to demonstrate entitlement to payment under the terms of the Contract. 

 

http://www.gsa.gov/portal/category/100120
mailto:AP_invoices@capmetro.org
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(b) All undisputed invoices shall be paid within the time period allowed by law through the Texas Prompt Payment 
Act, Tex. Gov’t Code § 2251.021(b).  
 
(c) The Contractor shall be responsible for all costs/expenses not otherwise specified in this Contract, including 
by way of example, all costs of equipment provided by the Contractor or Subcontractor(s), all fees, fines, licenses, 
bonds, or taxes required or imposed against the Contractor and Subcontractor(s), travel related expenses, and all 
other Contractor’s costs of doing business. 
 
(d) For each billing cycle, whether monthly or milestone, the Contractor shall provide detailed individual invoices 
for each Task Order with a Summary of Invoices. The required format is show in Exhibit E-2, Invoicing Requirements. 
 

(1) Summary of Invoices shall include the Contract number, summaries of all Task Orders issued against the 
Contract whether open or closed, invoice number, Capital Metro Project Manager name, Task Order number, 
project description, Task Order authorized amount, percent of Task Order complete, percent of invoicing 
complete, previous amount billed, current amount due and the Task Order balance.  In the case that a Task 
Order is one hundred percent (100%) complete, but invoicing is less than one hundred percent (100%) com-
plete, an itemization of the outstanding invoices shall be included. 

 
(2) Individual Task Order Invoices shall include the Contract number, purchase order number, invoice number, 

Task order number, project description, and title and contracted fully-burdened rate for each staff position 
assigned to the Task order. Each title line shall include a breakdown of hours, cost and percent of total for 
the Task Order contractual amount, previously billed, current invoice and total.   Reimbursable expenses 
shall be itemized by Task Order contractual amount and must be accompanied by supporting documentation. 

 
(3) Reimbursable expenses will not exceed the reimbursable expenses authorized by the Task Order and will 

be paid as expenses are incurred by the contractor. All reimbursable expenses are subject to the terms 
specified in the paragraph entitled “Process for Awarding Task Orders”. 
 

(e)    In the event an overpayment is made to the Contractor under this Contract or the Authority discovers that the 
Authority has paid any invoices or charges not authorized under this Contract, the Authority may offset the amount 
of such overpayment or unauthorized charges against any indebtedness owed by the Authority to the Contractor, 
whether arising under this Contract or otherwise, including withholding payment of an invoice, in whole or in part, or 
the Authority may deduct such amounts from future invoices.  If an overpayment is made to the Contractor under this 
Contract which cannot be offset under this Contract, the Contractor shall remit the full overpayment amount to the 
Authority within thirty (30) calendar days of the date of the written notice of such overpayment or such other period 
as the Authority may agree.  The Authority reserves the right to withhold payment of an invoice, in whole or in part, 
or deduct the overpayment from future invoices to recoup the overpayment. 
 
(f) Release of Payment Claims by Contractor. The final invoice submitted by Contractor shall be accompanied 
by a complete and legally effective release of the Authority from all known and unknown payment claims relating to 
the Contract on a form provided by the Authority. Contractor’s acceptance of final payment constitutes a waiver of all 
known or unknown payment claims against the Authority related to the Contract, other than those specifically ex-
cepted in the General Release of Claims Form. 
 
9. RESERVE 
 
10. RESERVE 
 
11. INSURANCE 
 
(a) The Contractor shall furnish proof of CapMetro-stipulated insurance requirements specified below. All insur-
ance policies shall be primary and non-contributing with any other valid and collectible insurance or self-insurance 
available to the Authority and shall contain a contract waiver of subrogation in favor of the Authority.  The Contractor 
shall furnish to the Authority certificate(s) of insurance evidencing the required coverage and endorsement(s) and, 
upon request, a certified duplicate original of any of those policies. Prior to the expiration of a certificate of insurance, 
a new certificate of insurance shall be furnished to the Authority showing continued coverage. Each policy shall be 
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endorsed to provide thirty (30) days written notice of cancellation or non-renewal to the Authority and the Authority 
shall be named as an Additional Insured under each policy except Professional Liability insurance if required by this 
Contract. All insurance policies shall be written by reputable insurance company or companies acceptable to the 
Authority with a current Best’s Insurance Guide Rating of A+ and Class XIII or better. All insurance companies shall 
be authorized to transact business in the State of Texas. The Contractor shall notify the Authority in writing of any 
material alteration of such policies, including any change in the retroactive date in any “claims-made” policy or sub-
stantial reduction of aggregate limits, if such limits apply or cancellation thereof at least thirty (30) days prior thereto. 
The below requirements only represent the minimum coverage acceptable to the Authority and these requirements 
are not intended to represent the maximum risk or the maximum liability of the Contractor. The Contractor shall be 
responsible for setting its own insurance requirements, if any, for the kind and amounts of insurance to be carried by 
its Subcontractors in excess of the insurance required by the Authority. 
 
The Contractor shall carry and pay the premiums for insurance of the types and in the amounts stated below. 
 
 
CAPMETRO MINIMUM COVERAGE REQUIREMENTS 
 

(1) Comprehensive General Liability Insurance Coverage with limits of not less than One Million Dollars 
and No/100 Dollars ($1,000,000) an aggregate of Two Million and No/100 Dollars ($2,000,000) with coverage that 
includes: 

 
(i) Products and Completed Operations Liability  
 
(ii) Independent Contractors  
 
(iii) Personal Injury Liability extended to claims arising from employees of the Contractor and the Au-

thority. 
 
(iv) Contractual Liability pertaining to the liabilities assumed in the agreement. 

 
(2) Automobile Liability Insurance covering all owned, hired and non-owned automobiles used in connec-

tion with work with limits of not less than One Million and No/100 Dollars ($1,000,000) Combined Single Limit for 
Bodily Injury and Property Damage. 
 

(3) Statutory Workers’ Compensation coverage in the State of Texas. Employers Liability Insurance with 
minimum limits of liability of One Million Dollars and No/100 Dollars ($1,000,000). 

 
(4) Professional Liability Insurance covering negligent acts, errors and omissions arising from the Con-

tractor's work to pay damages for which the Contractor may become legally obligated. Minimum limits of liability 
shall be not less than One Million Dollars and No/100 Dollars ($1,000,000) on an annual aggregate basis. 

 
(5) Terrorism Coverage shall be included on all policies. 

  
(b) The limits of liability as required above may be provided by a single policy of insurance or by a combination of 
primary, excess or umbrella policies but in no event shall the total limits of liability available for any one occurrence 
or accident be less than the amount required above. 
 
(c) The Contractor, and all of its insurers shall, in regard to the above stated insurance, agree to waive all rights 
of recovery or subrogation against the Authority, its directors, officers, employees, agents, successors and assigns, 
and the Authority’s insurance companies arising out of any claims for injury(ies) or damages resulting from the Ser-
vices performed by or on behalf of the Contractor under this Contract and/or use of any Authority premises or equip-
ment under this Contract.  
 
(d) Each insurance policy shall contain the following endorsements: PRIMARY AND NON-CONTIBUTORY IN-
SURANCE and WAIVER OF TRANFER OF RIGHTS OF RECOVERY AGAINST OTHERS, which shall be evidenced 
on the Certificate of Insurance. The General Liability insurance shall include contractual endorsement(s) which 
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acknowledge all indemnification requirements under the Agreement. All required endorsements shall be evidenced 
on the Certificate of Insurance, which shall be evidenced on the Certificate of Insurance. Proof that insurance cover-
age exists shall be furnished to the Authority by way of a Certificate of Insurance before any part of the Contract work 
is started.   
 
(e) If any insurance coverage required to be provided by the Contractor is canceled, terminated, or modified so 
that the required insurance coverages are no longer in full force and effect, the Authority may terminate this Contract 
or obtain insurance coverages equal to the required coverage, the full cost of which will be the responsibility of the 
Contractor and shall be deducted from any payment due the Contractor. 
 
(f) If any part of the Contract is sublet, the Contractor shall be liable for its Subcontractor's insurance coverages 
of the types and in the amounts stated above, and shall furnish the Authority with copies of such Certificates of 
Insurance. No delay in the Services caused by the Contractor’s enforcement of its Subcontractor’s insurance require-
ments shall be excusable delay in the Contract. In the event a Subcontractor is unable to furnish insurance in the 
limits required under the Contract, the Contractor shall endorse the Subcontractor as an ADDITIONAL INSURED on 
the Contractor's policies.  
 
(g) All insurance required to be maintained or provided by the Contractor shall be with companies and through 
policies approved by The Authority.  The Authority reserves the right to inspect in person, prior to the commencement 
of the Services, all of the Contractor's insurance policy required under this Contract. 
 
(h) The Contractor must furnish proof of the required insurance within five (5) days of the award of the Contract. 
Certificate of Insurance must indicate the Contract number and description. The insurance certificate should be fur-
nished to the attention of the Contracting Officer.  
 
(i) The Contractor and its lower tier Subcontractors are required to cooperate with the Authority and report all 
potential claims (workers’ compensation, general liability and automobile liability) pertaining to this Contract to the 
Authority’s Risk Management Department at (512) 389-7549 within two (2) days of the incident. 
 
12. PERFORMANCE OF SERVICES BY THE CONTRACTOR  
 
Except as otherwise provided herein, the Contractor shall perform no less than thirty percent (30%) of the Services 
with its own organization. If, during the progress of Services hereunder, the Contractor requests a reduction in such 
performance percentage and the Authority determines that it would be to the Authority's advantage, the percentage 
of the Services required to be performed by the Contractor may be reduced; provided, written approval of such reduc-
tion is obtained by the Contractor from the Authority. 
 
13. REMOVAL OF ASSIGNED PERSONNEL 

 
The Authority may require, in writing, that the Contractor remove from the Services any employee or Subcontractor 
of the Contractor that the Authority deems inappropriate for the assignment. 
 
14. COMPOSITION OF CONTRACTOR 

 
If the Contractor hereunder is comprised of more than one legal entity, each such entity shall be jointly and severally 
liable hereunder. 
 
15.  PRIME OFFERORS AND SUBCONTRACTORS  
 
An offeror must be named the prime contractor in its proposal and must not be offered as a subcontractor in an-other 
offeror's proposal to this solicitation. However, a subcontractor may be offered in one or more prime offerors’ pro-
posals.  
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16. SUBCONTRACTORS AND OUTSIDE CONSULTANTS 
 

Any Subcontractors and outside associates or consultants required by the Contractor in connection with the Services 
covered by the Contract will be limited to such individuals or firms as were specifically identified and agreed to by the 
Authority in connection with the award of this Contract.  Any substitution in such Subcontractors, associates, or con-
sultants will be subject to the prior approval of the Authority. In the event that offeror proposes as the prime 
contractor and is awarded a contract, offeror cannot be a named as a subcontractor on contract award(s) 
made to another prime. 
 
17. REPRESENTATIONS AND WARRANTIES 
 
The Contractor represents and warrants to the Authority, that the Services shall be performed (1) with the professional 
skill and care ordinarily provided by, as applicable, competent engineers or architects practicing under the same or 
similar circumstances and professional license; and (2) as expeditiously as is prudent considering the ordinary pro-
fessional skill and care of , as applicable, a competent engineer or architect.  If any breach of the representations 
and warranties is discovered by the Authority during the process of the work or within one year after acceptance of 
the work by the Authority, the Contractor shall again cause the nonconforming or inadequate work to be properly 
performed at the Contractor's sole expense and shall reimburse for costs directly incurred by the Authority as a result 
of reliance by the Authority on Services failing to comply with the representations and warranties. 
 
18. INDEPENDENT CONTRACTOR 
  
The Contractor's relationship to the Authority in the performance of this Contract is that of an independent contractor.  
The personnel performing Services under this Contract shall at all times be under the Contractor's exclusive direction 
and control and shall be employees of the Contractor and not employees of the Authority.  The Contractor shall be 
fully liable for all acts and omissions of its employees, Subcontractors, and their suppliers and shall be specifically 
responsible for sufficient supervision and inspection to assure compliance in every respect with Contract require-
ments.  There shall be no contractual relationship between any Subcontractor or supplier of the Contractor and the 
Authority by virtue of this Contract.  No provision of this Contract shall be for the benefit of any party except the 
Authority and the Contractor.  The Contractor shall pay wages, salaries and other amounts due its employees in 
connection with this Agreement and shall be responsible for all reports and obligations respecting them, such as 
Social Security, income tax withholding, unemployment compensation, workers' compensation and similar matters. 
 
19. EQUITABLE ADJUSTMENTS  
 
(a) Any requests for equitable adjustments under any provision shall be governed by the following provisions: 
 

(1) Upon written request, the Contractor shall submit a proposal, in accordance with the requirements and 
limitations set forth in this paragraph, for Services involving contemplated changes covered by the request.  The 
proposal shall be submitted within the time limit indicated in the request for any extension of such time limit as may 
be subsequently granted.  The Contractor's written statement of the monetary extent of a claim for equitable adjust-
ment shall be submitted in the following form: 
 

(i) Proposals totaling $5,000 or less shall be submitted in the form of a lump sum proposal with sup-
porting information to clearly relate elements of cost with specific items of Services involved to the satisfaction of the 
Contracting Officer, or his/her authorized representative. 

 
(ii) For proposals in excess of $5,000, the claim for equitable adjustment shall be submitted in the 

form of a lump sum proposal supported with an itemized breakdown of all increases and decreases in the Contract. 
 

(b) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this Contract. 
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20. CONTRACTOR AND SUBCONTRACTOR ANNUAL AUDITED FINANCIAL STATESMENTS AND ABILITY 
TO PERFORM 
 
The Contractor must provide evidence of its financial resources and its ability to perform the services for which 
Contractor is submitting a response. This includes information Contract or believes is pertinent that demonstrates its 
financial capability, financial solvency, and capability to fulfill the requirements of this contract. 
 
The Contractor shall provide to the Authority a copy of Contractors’ and Subcontractors’ latest audited financial state-
ments, which may include Contractor’s balance sheet, statements of income, retained earnings, cash flows, and the 
notes to the financial statements, as well as Contractor’s most current 10-K, if applicable, throughout the term of the 
Contract. The audited financial statements shall be provided annually. The financial statements shall be provided to 
the Authority within ninety (90) calendar days from the end of Contractor’s fiscal period. For instance, if Contractor’s 
fiscal period ends each December 31st, then the financial statements shall be provided to the Authority no later than 
March 31st of the following year. The Authority, at its’ discretion, may accept unaudited financial reports.  
 
21. PERSONNEL ASSIGNMENTS 
 
(a) The Contractor shall perform the Services in an orderly and workmanlike manner, and shall utilize persons 
skilled and qualified for the performance of the Services. The Authority will have the right to review the experience of 
each person assigned to perform the Services and approve personnel assignments, including those to be performed 
by Subcontractors.  
 
(b) The Contractor certifies that the Contractor, and each Subcontractor, have established a criminal history back-
ground policy that complies with guidance issued by the U.S. Equal Employment Opportunity Commission and that 
the Contractor and each Subcontractor conducts criminal history checks on its assigned personnel in accordance 
with such policy to identify, hire and assign personnel to work on this Contract whose criminal backgrounds are 
appropriate for the Services being performed, considering the risk and liability to the Contractor and the Authority. 
The Authority reserves the right to require the Contractor and any Subcontractor to disclose any criminal or military 
criminal convictions of assigned personnel and the right to disapprove the use of assigned personnel with criminal or 
military convictions.  
 
(c) At the commencement of the Contract, the Contractor shall provide a list of candidates to be used to provide 
the Services and shall certify that a criminal history background check has been completed on each candidate within 
the preceding 6-month period  Thereafter during the Term, the Contractor shall submit quarterly report containing a 
list of all persons (including Subcontractors) assigned to perform Services under the Contract and a certification that 
each named person has undergone a criminal background check as required by this Contract.  The Authority shall 
have the right to audit the Contractor’s records for compliance with the provisions of this Section.  Criminal back-
ground checks shall include the following: 
 

(1) State Criminal History:  The Contractor shall research criminal history, including driving records (where 
applicable), covering all jurisdictions within the state, including local counties and municipalities.  

 
(2) Out of State Criminal History:  The Contractor shall research criminal history, including state driving rec-

ords (where applicable), for all 50 states. 
 

(3) National Sex Offender Registry  
 
(4) Military Discharge: For any candidates that have served in the military, the Contractor shall review the 

DD Form 214 “Certificate of Release or Discharge from Active Duty” (Long Form). 
 

*Matters identified on the Long Form as military discipline will be considered in accordance with the corresponding 
crime listed below with respect to classification, severity and time elapsed. 
The Contractor shall disclose to the Authority the type of arrests with pending dispositions and convictions for crimes 
according to the classification of offense and the timetable below:  
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Offense Type Action Required 
Crimes Against the Person (other than sex crimes) 

Felony Submit to CapMetro for review if less than 10 years from date of release from 
confinement 

Class A or B Misdemeanor Submit to CapMetro for review if less than 7 years from date of conviction 

Class C Misdemeanor Submit to CapMetro for review if less than 5 years from date of conviction 

Crimes Against the Person - Sex Crimes/Registered Sex Offenders 

ALL Submit to CapMetro for review 

Crimes Against Property 

Felony Submit to CapMetro for review if less than 10 years from date of release from 
confinement 

Moral Crimes, including, but not limited to: Drug Crimes, Prostitution, Bigamy, Illegal Gambling, Child 
Pornography 

Felony Submit to CapMetro for review if less than 10 years from date of release from 
confinement 

Class A or B Misdemeanor Submit to CapMetro for review if less than 7 years from date of conviction 

Class C Misdemeanor Submit to CapMetro for review if less than 5 years from date of conviction 

Driving Offenses 

Class A or B Misdemeanor, 
DWI/DUI or other "serious 
driving offense" 

Disqualified if less than 7 years from date of conviction or deferred adjudication. 
Submit to CapMetro for review if between 7-10 years since conviction or deferred 
adjudication or more than 2 convictions in a lifetime 

Class C Misdemeanor 
Moving Violations 

Disqualified from driving if more than 2 moving violations in the past 5 years (Any 
more than one driving safety course taken for a moving violation that appears on a 
five (5) year record will be treated as a moving violation and will count against the 
employee) 

 
The Contractor may not assign an employee to provide Services if the employee has any conviction in the applicable 
categories listed above, unless an exception is granted by the Authority in accordance with subparagraph (d). 
 
(d) The Contractor may request the Authority perform an individual assessment of a candidate with a criminal 
conviction meeting one of the above categories. In conducting an individual assessment, the Authority’s review will 
include, but not be limited to, the following factors: 
 

(1) The nature and gravity of the offense or conduct; 
 
(2) The degree of harm caused by the offense or conduct; 
 
(3) The time that has elapsed since the conviction or completion of probation or jail time; 
 
(4) The nature of the job sought, including the job duties, environment and level of supervision; 
 
(5) Any incorrect criminal history; 
 
(6) Wrongful identification of the person; 
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(7) The facts and circumstances surrounding the offense or conduct; 
 
(8) The number of offenses for which the candidate was convicted; 
 
(9) The subsequent conviction for another relevant offense; 
 
(10) The age of the person at the time of conviction or completion of probation or jail time; 
 
(11) Evidence that the person performed the same type of work, post-conviction, with the same or different 

employer, with no known incidents of criminal conduct; 
 
(12) The length and consistency of employment history before and after the conviction in a similar field as the 

current position sought; 
 
(13) Rehabilitation efforts, e.g., education, treatment, training; 
 
(14) Employment or character references and any other information regarding fitness for the particular posi-

tion; 
 
(15) Whether the person is bonded or licensed under any federal, state or local program or any licensing 

authority; 
 
(16) The person’s statement of the circumstances surrounding the offense and conviction and relevant factors 

is consistent with publicly available record related to the crime and conviction; and 
 
(17) Any other factors deemed relevant in the consideration of a particular assessment. 

 
At the time a request is made for an individual assessment, the Contractor must include the following documentation:  
 

• the candidate’s application/resume;  
 
• a copy of the criminal conviction history, including those tried in a military tribunal;  
 
• available court information related to the conviction;  
 
• any publicly available information related to the offense and conviction;  
 
• a statement from the candidate addressing any/all factors set forth above and explaining why the 

person is qualified for the assignment notwithstanding the conviction; and  
 
• a statement from the candidate explaining why the person is an acceptable risk for the work to be 

performed by the candidate.  
 

The Authority will provide a written decision to the Contractor within five (5) working days of receipt of all required 
documentation from the Contractor. 
 
(e) The Contractor will conduct new criminal history background checks on all assigned personnel every two (2) 
years during the Contract to ensure the preceding criterion are still met by the assigned personnel and notify the 
Authority if an employee has a subsequent arrest with pending disposition or conviction (or change in driving record, 
as applicable) that requires further review by the Authority using the criterion set forth above. The Authority reserves 
the right to request that the assigned individual be removed from performing work under this Contract. 
 
22. BADGES AND ACCESS CONTROL DEVICES 
 
(a) The Contractor and each of the Contractor’s employees, as well as each Subcontractor of any tier and any 
workers working on behalf of Subcontractor, shall be required to wear a CapMetro Contractor Photo Identification 
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Badge (“badge”) at all times while on the Authority’s premises.  The badge will be provided by CapMetro. If any badge 
holder loses or misplaces his or her badge, the Contractor shall immediately notify the Project Manager upon discov-
ery. The Contractor will be charged a $50.00 replacement fee for each lost or misplaced badge, which fee shall be 
deducted any amounts due and owing to the Contractor or if the Contract is terminated upon demand by the Authority. 
The Contractor shall return all badges provided when any badge holder is no longer working on the Contract, and all 
badges shall be returned upon completion of the Contract. In the event the Contractor fails to do so, the Contractor 
will pay a $50.00 per badge fee deducted from any amounts due and owing to the Contractor or if the Contract is 
terminated upon demand by the Authority. All badges should be returned to the Project Manager. All requests for 
new and replacement badges must be submitted in writing to the Project Manager. The misuse of a badge may result 
in termination of the Contract. 
 
(b) Access Control Devices will be issued to employees of the Contractor and to each Subcontractor of any tier 
and any worker working on behalf of Subcontractor as necessary to perform the Contract.  Access Control Devices 
are not transferable between the Contractor employees or workers working on behalf of the Subcontractor.  The 
Contractor employees and workers on behalf of the Subcontractor are prohibited from loaning Access Control De-
vices or providing access to an unauthorized person into restricted areas without prior arrangements with the Project 
Manager.  All requests for new and replacement Access Control Devices must be submitted in writing to the Project 
Manager.  Lost Access Control Devices must be reported to the Project Manager immediately upon discovery. All 
Access Control Devices should be returned to the Project Manager. The misuse of an Access Control Device(s) may 
result in termination of the Contract. The Contractor shall return all Access Control Devices once an assigned em-
ployee or worker is no longer working on the Contract or upon termination of the Contract.  In the event the Contractor 
fails to do so, then the Contractor shall be responsible for the replacement cost of an Access Control Device which 
shall be deducted from any amounts due and owing to the Contractor or payable on demand if the Contract has 
terminated. The replacement cost will be calculated at current market value to include labor and materials. 
 
(c) The provisions of this paragraph survive termination of the Contract. 
 
23. CHANGES 
 
(a) Offerors are expected to examine the Schedule, Solicitation Instructions and Conditions, Contractual Terms 
and Conditions, all drawings, specifications, the Statement of Work, and all other provisions of, and exhibits to, the 
solicitation, whether incorporated by reference or otherwise, prior to the submission of offers.  Failure to do so shall 
be at the offeror’s risk. 
 
(b) The Authority may, at any time, by written order, make changes within the general scope of the Contract in the 
Services to be performed.  If such changes cause an increase or decrease in the Contractor’s cost of, or time required 
for, performance of any Services under this Contract, whether or not changed by any order, an equitable adjustment 
shall be made and the Contract shall be modified in writing accordingly.  Any claim of the Contractor for adjustment 
under this paragraph must be asserted in writing within thirty (30) days from the date of receipt by the Contractor of 
the notification of change unless the Contracting Officer grants a further period of time before the date of final payment 
under the Contract. 
 
(c) No Services for which an additional cost or fee will be charged by the Contractor shall be furnished without the 
prior written authorization of the Authority. 
 
24. TERMINATION FOR DEFAULT 
 
(a) The Authority may, subject to the provisions of subparagraph (c) below, by written notice of default to the 
Contractor, terminate the whole or any part of this Contract in either one of the following circumstances:   
 

(1) if the Contractor fails to perform the Services within the time specified herein or any extension thereof; 
or 

 
(2) if the Contractor fails to perform any of the other provisions of this Contract and does not cure such failure 

within a period of ten (10) days (or such longer period as the Authority may authorize in writing) after receipt of notice 
from the Authority specifying such failure. 
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(b) In the event the Authority terminates this Contract in whole or in part as provided in subparagraph (a) of this 
paragraph, the Authority may procure, upon such terms and in such manner as the Authority may deem appropriate, 
supplies or services similar to those so terminated, and the Contractor shall be liable to the Authority for any excess 
costs for such similar supplies or services; provided, that the Contractor shall continue the performance of this Con-
tract to the extent, if any, it has not been terminated under the provisions of this subparagraph. 
 
(c) Except with respect to the defaults of Subcontractors, the Contractor shall not be liable for any excess costs if 
the failure to perform the Contract arises out of causes beyond the control and without the fault or negligence of the 
Contractor. Such causes may include, but are not restricted to Force Majeure Events; provided, however, in every 
case the failure to must be beyond the control and without the fault or negligence of the Contractor.  If the failure to 
perform is caused by the default of a Subcontractor and if such default arises out of causes beyond the control of 
both the Contractor and Subcontractor and without the fault or negligence of either of them, the Contractor shall not 
be liable for any excess costs for failure to perform, unless the supplies or Services to be furnished by the Subcon-
tractor were obtainable from other sources in sufficient time to permit the Contractor to meet the required delivery 
schedule. 
 
(d) If this Contract is terminated as provided in subparagraph (a), the Authority, in addition to any other rights 
provided in this subparagraph, may require the Contractor to transfer title and deliver to the Authority in the manner 
and to the extent directed by the Authority any Manufacturing Materials as the Contractor has specifically produced 
or specifically acquired for the performance of such part of this Contract as has been terminated; and the Contractor 
shall, upon direction of the Authority, protect and preserve property in possession of the Contractor in which the 
Authority has an interest.  Payment for completed Manufacturing Materials delivered to and accepted by the Authority 
shall be at the Contract price.  The Authority may withhold from amounts otherwise due the Contractor for such 
completed Manufacturing Materials such sum as the Authority determines to be necessary to protect the Authority 
against loss because of outstanding liens or claims of former lien holders. 
 
(e) If, after notice of termination of this Contract under the provisions of this subparagraph, it is determined by the 
Authority that the Contractor was not in default or that the default was excusable under the provisions of this subpar-
agraph, the rights and obligations of the parties shall be those provided in the paragraph entitled “Termination for 
Convenience” contained in this Exhibit E-Revised-1.   
 
(f) The rights and remedies of the Authority provided in this paragraph shall not be exclusive and are in addition 
to any other rights and remedies provided by law or under this Contract. 

 
 
25. TERMINATION FOR CONVENIENCE  
 
(a) The Authority may, whenever the interests of the Authority so require, terminate this Contract, in whole or in 
part, for the convenience of the Authority.  The Authority shall give written notice of the termination to the Contractor 
specifying the part of the Contract terminated and when termination becomes effective. 
 
(b) The Contractor shall incur no further obligations in connection with the terminated orders, and, on the date set 
forth in the notice of termination, the Contractor will stop providing Services to the extent specified.  The Contractor 
also shall terminate outstanding orders and subcontracts as they relate to the terminated order.  The Contractor shall 
settle the liabilities and claims arising out of the termination of subcontracts and orders connected with the terminated 
orders.  The Authority may direct the Contractor to assign the Contractor's right, title, and interest under terminated 
orders or Subcontracts to the Authority.  The Contractor must still complete any orders not terminated by the notice 
of termination and may incur such obligations as are necessary to do so. 
 
(c) The Authority may require the Contractor to transfer title and deliver to the Authority in the manner and to the 
extent directed by the Authority: (1) any completed supplies; and (2) such partially completed supplies and materials, 
parts, tools, dies, jigs, fixtures, plans, drawings, information and contract rights (hereinafter called "Manufacturing 
Materials") as the Contractor has specifically produced or specially acquired for the performance of the terminated 
part of this Contract.  The Contractor shall, upon direction of the Authority, protect and preserve property in the 
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possession of the Contractor in which the Authority has an interest.  If the Authority does not exercise this right, the 
Contractor shall use its best efforts to sell such supplies and Manufacturing Materials. 
 
(d) The Authority shall pay the Contractor the following amounts: 
 

(1) Contract prices for supplies accepted under the Contract; 
 
(2) costs incurred in preparing to perform and performing the terminated portion of the Services plus a fair 

and reasonable profit on such portion of the Services (such profit shall not include anticipatory profit or consequential 
damages), less amounts paid or to be paid for accepted supplies; provided, however, that if it appears that the Con-
tractor would have sustained a loss if the entire Contract  would have been completed, no profit shall be allowed or 
included, and the amount of compensation shall be reduced to reflect the anticipated rate of loss; 

 
(3) costs of settling and paying claims arising out of the termination of subcontracts (these costs must not 

include costs paid in accordance with subparagraph (2) of this paragraph); and 
 
(4) the reasonable settlement costs of the Contractor and other expenses reasonably necessary for the 

preparation of settlement claims and supporting data with respect to the terminated portion of the Contract and for 
the termination and settlement of subcontracts thereunder, together with reasonable storage, transportation, and 
other costs incurred in connection with the protection or disposition of property allocable to the terminated portion of 
this Contract. 
 

(5) The total sum to be paid the Contractor under this subparagraph shall not exceed the total Contract Sum 
plus the reasonable settlement costs of the Contractor reduced by the amount of payments otherwise made, the 
proceeds of any sales of supplies and Manufacturing Materials under this subparagraph, and the Contract price of 
orders not terminated. 
 
26. CONTRACTOR CERTIFICATION 
 
The Contractor certifies that the fees in this Contract have been arrived at independently without consultation, com-
munication, or agreement for the purpose of restricting competition, as to any matter relating to such fees with any 
other firm or with any competitor. 

 
27. INTELLECTUAL PROPERTY; DATA PRIVACY PROVISIONS  
 
(a) As between the Contractor and the Authority, the Works and Intellectual Property Rights therein are and shall 
be owned exclusively by CapMetro, and not the Contractor. The Contractor specifically agrees that all Works shall 
be considered “works made for hire” and that the Works shall, upon creation, be owned exclusively by the Authority.  
To the extent that the Works, under applicable law, may not be considered works made for hire, the Contractor hereby 
agrees that this Contract effectively transfers, grants, conveys, assigns, and relinquishes exclusively to the Authority 
all right, title and interest in and to all worldwide ownership rights in the Works, and all Intellectual Property Rights in 
the Works, without the necessity of any further consideration, and the Authority shall be entitled to obtain and hold in 
its own name all Intellectual Property Rights in and to the Works.   
 
(b) The Contractor, upon request and without further consideration, shall perform any acts that may be deemed 
necessary or desirable by the Authority to evidence more fully the transfer of ownership of all Works to the Authority 
to the fullest extent possible, including but not limited to the execution, acknowledgement and delivery of such further 
documents in a form determined by the Authority.  In the event the Authority shall be unable for any reason to obtain 
the Contractor’s signature on any document necessary for any purpose set forth in the foregoing sentence, the Con-
tractor hereby irrevocably designates and appoints the Authority and its duly authorized officers and agents as the 
Contractor’s agent and the Contractor’s attorney-in-fact to act for and in the Contractor’s behalf and stead to execute 
and file any such document and to do all other lawfully permitted acts to further any such purpose with the same force 
and effect as if executed and delivered by the Contractor. 
 
(c) To the extent that any pre-existing rights and/or third-party rights or limitations are embodied, contained, re-
served or reflected in the Works, the Contractor shall either: 
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(1) grant to the Authority the irrevocable, perpetual, non-exclusive, worldwide, royalty-free right and license 
to:  
 

(i)  use, execute, reproduce, display, perform, distribute copies of, and prepare derivative works based 
upon such pre-existing rights and any derivative works thereof in connection with the sale, offering for sale, marketing, 
advertising, and promotion of the Authority’s goods and services, and in all forms of media, media channels and/or 
publicity that may now exist or hereafter be created or developed, including but not limited to television, radio, print, 
Internet, and social media (e.g., Facebook, Twitter, YouTube, etc.) and  

 
(ii)  authorize others to do any or all of the foregoing, or  

 
(2)  where the obtaining of worldwide rights is not reasonably practical or feasible, provide written notice to 

the Authority of such pre-existing or third party rights or limitations, request the Authority’s approval of such pre-
existing or third party rights, obtain a limited right and license to use such pre-existing or third-party rights on such 
terms as may be reasonably negotiated, and obtain the Authority’s written approval of such pre-existing or third-party 
rights and the limited use of same. The Contractor shall provide the Authority with documentation indicating a third 
party’s written approval for the Contractor to use any pre-existing or third-party rights that may be embodied, con-
tained, reserved or reflected in the Works.  The Contractor shall indemnify, defend and hold the Authority harmless 
from and against any and all claims, demands, regulatory proceedings and/or causes of action, and all losses, dam-
ages, and costs (including attorneys’ fees and settlement costs) arising from or relating to, directly or indirectly, any 
claim or assertion by any third party that the Works infringe any third-party rights.  The foregoing indemnity obligation 
shall not apply to instances in which the Authority either:  
 

(i)  exceeded the scope of the limited license that was previously obtained by the Contractor and 
agreed to by the Authority, or  

 
(ii)  obtained information or materials, independent of the Contractor’s involvement or creation, and 

provided such information or materials to the Contractor for inclusion in the Works, and such information or materials 
were included by the Contractor, in an unaltered and unmodified fashion, in the Works. 

 
(d) The Contractor hereby warrants and represents to the Authority that individuals or characters appearing or 
depicted in any advertisement, marketing, promotion, publicity or media, of any type or form that may now exist or 
hereafter be created or developed by or on behalf of the Contractor for the use by or benefit of the Authority, have 
provided their written consent for the use, reproduction, display, performance, and distribution of, and/or preparation 
of derivative works to, their persona or personality rights, including name, biographical information, picture, portrait, 
likeness, performance, voice and/or identity (“Personality Rights”), and have been compensated for such Personality 
Rights, if appropriate. If such permission has been obtained for a limited time, the Contractor shall be responsible for 
any costs associated with claims resulting from such use, etc., of the Personality Rights after the expiration of those 
time limits. The Contractor agrees to defend, indemnify and hold the Authority harmless from any claims, including 
but not limited to claims for invasion of privacy, infringement of the right of publicity, libel, unfair competition, false 
advertising, intentional or negligent infliction of emotional distress, copyright or trademark infringement, and/or claims 
for attorney’s fees, resulting from such use, etc., of the Personality Rights. 
 
(e) The Contractor hereby irrevocably and forever waives, and agrees never to assert, any Moral Rights in or to 
the Works which the Contractor may now have or which may accrue to the Contractor’s benefit under U.S. or foreign 
copyright laws and any and all other residual rights and benefits which arise under any other applicable law now in 
force or hereafter enacted.  The term “Moral Rights” shall mean any and all rights of paternity or integrity of the Works 
and the right to object to any modification, translation or use of the Works, and any similar rights existing under the 
judicial or statutory law of any country in the world or under any treaty, regardless of whether or not such right is 
denominated or referred to as a Moral Right.  
 
(f) The Contract is intended to protect the Authority’s proprietary rights pertaining to the Works, and the Intellectual 
Property Rights therein, and any misuse of such rights would cause substantial and irreparable harm to the Authority’s 
business.  Therefore, the Contractor acknowledges and stipulates that a court of competent jurisdiction should im-
mediately enjoin any material breach of the intellectual property and confidentiality provisions of this Contract, upon 
a request by the Authority, without requiring proof of irreparable injury as same should be presumed. 
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(g) Upon the request of the Authority, but in any event upon termination of this Contract, the Contractor shall 
surrender to the Authority all documents and things pertaining to the Works, including but not limited to drafts, mem-
oranda, notes, records, drawings, manuals, computer software, reports, data, and all other documents or materials 
(and copies of same) generated or developed by the Contractor or furnished by the Authority to the Contractor, 
including all materials embodying the Works, any Authority confidential information, or Intellectual Property Rights, 
regardless of whether complete or incomplete.  This paragraph is intended to apply to all Works made or compiled 
by the Contractor, as well as to all documents and things furnished to the Contractor by the Authority or by anyone 
else that pertains to the Works.  
 
(h)  The Contractor and its subcontractors and their respective employees and personnel may have access to the 
Authority Data (including without limitation, personally identifiable information ("PII")) in connection with the perfor-
mance of the Contract. PII shall be any information that identifies or describes a person or can be directly linked to a 
specific individual, including ridership and usage data. Examples of PII include, but are not limited to, name, address, 
phone or fax number, signature, date of birth, e-mail address, method of payment, ridership and travel pattern data. 
Customer Personally Identifiable Information, or Customer PII, means any PII relating to the Authority's customers. 
To the extent any Authority Data (including PII) is made available to the Contractor under the Contract, the Contractor 
shall take reasonable steps to maintain the confidentiality, security, safety, and integrity of all PII and other Authority 
Data in accordance with the Authority’s Proprietary Rights and Data Security Addendum, which will be attached as 
an addendum to the Contract, as applicable. 
 
(i) The Contractor and its subcontractors, employees and consultants may require access to the Authority Elec-
tronic Property and related Authority Data in connection with the performance of services under the Contract. In such 
event, the Contractor agrees that it will, and it will cause its subcontractors and any of their respective employees 
and personnel to, execute the Authority’s Access and Use Agreement, which will be attached as an addendum to the 
Contract, as applicable. 
 
(j) This Section 25 will survive termination or expiration of this Agreement for any reason. 
 
28. STANDARDS OF PERFORMANCE 
 
The Contractor shall perform all work hereunder in compliance with all applicable federal, state, and local laws and 
regulations.  The Contractor shall use only licensed personnel to perform work required by law to be performed by 
such personnel. 
 
The Contractor will perform the Services: (1) with the professional skill and care ordinarily provided by, as applicable, 
competent engineers or architects practicing under the same or similar circumstances and professional license; and 
(2) as expeditiously as is prudent considering the ordinary professional skill and care of a competent engineer or 
architect, as applicable. 

 
29. INSPECTIONS AND APPROVALS 
 
(a) All Services performed by the Contractor or its Subcontractors or consultants shall be subject to the inspection 
and approval of the Authority at all times, but such approval shall not relieve the Contractor of responsibility for the 
proper performance of the Services.  The Contractor shall provide sufficient, safe, and proper facilities at all times for 
such inspection of the Services and shall furnish all information concerning the Services and give the Authority or its 
representatives free access at all reasonable times to the facilities where the Services are performed.  
 
(b) “Services,” as used in this subparagraph, includes Services performed, workmanship, and material furnished 
or utilized in the performance of Services. 
 
(c) The Contractor shall provide and maintain an inspection system acceptable to the Authority covering the Ser-
vices under this Contract.  Complete records of all inspection work performed by the Contractor shall be maintained 
and made available to the Authority during Contract performance and for as long afterwards and the Contract re-
quires. 
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(d) The Authority has the right to inspect and test all Services called for by this Contract, to the extent practicable, 
at all times and places during the term of the Contract. The Authority shall perform inspections and tests in a manner 
that will not unduly delay the work. 
 
(e) If any of the Services do not conform with Contract requirements, the Authority may require the Contractor to 
perform the Services again in conformity with the Contract requirements, at no increase in Contract Sum.  When the 
defects in Services cannot be corrected by performance, the Authority may (1) require the Contractor to take neces-
sary action to ensure that future performance conforms to Contract requirements and (2) reduce the Contract Sum 
to reflect the reduced value of the Services performed. 
 
(f) If the Contractor fails promptly to perform the Services again or to take the necessary action to ensure future 
performance in conformity with Contract requirements, the Authority may (1) by contract or otherwise, perform the 
Services and charge to the Contractor any cost incurred by the Authority that is directly related to the performance of 
such service or (2) terminate the Contract for default. 

 
30. SUSPENSION OF SERVICES 
 
(a) The Authority may order the Contractor in writing to suspend all or any part of the Services for such period of 
time as the Authority determines to be appropriate for the convenience of the Authority. 
 
(b) If the performance of all or any part of the Services is, for an unreasonable period of time, suspended or delayed 
by an act of the Authority in the administration of this Contract, or by the Authority’s failure to act within the time 
specified in this Contract (or, if no time is specified, within a reasonable time), an adjustment shall be made for any 
increase in cost of performance of this Contract (excluding profit) necessarily caused by such unreasonable suspen-
sion or delay, and the Contract modified in writing accordingly.  However, no adjustment shall be made under this 
paragraph for any suspension or delay to the extent (1) that performance would have suspended or delayed by any 
other cause, including the fault or negligence of the Contractor, or (2) for which an equitable adjustment is provided 
for or excluded under any other provision of this Contract.  
 
(c) No claim under this paragraph shall be allowed (1) for any costs incurred more than twenty (20) days before 
the Contractor shall have notified the Authority in writing of the act or failure to act involved (but this requirement shall 
not apply to a claim resulting from a suspension order), and (2) unless the claim, in an amount stated, is asserted in 
writing as soon as practicable after the termination of such suspension or delay, but not later than the date of final 
payment.  No part of any claim based on the provisions of this subparagraph shall be allowed if not supported by 
adequate evidence showing that the cost would not have been incurred but for a delay within the provisions of this 
paragraph. 
 
31. PAYMENT TO SUBCONTRACTORS  
 
(a) Payments by contractors to subcontractors associated with Authority contracts are subject to the time periods 
established in the Texas Prompt Payment Act, Tex. Gov’t Code § 2251. 
 
(b) A false certification to the Authority under the provisions of the paragraph entitled “Invoicing and Payment” 
hereof may be a criminal offense in violation of Tex. Penal Code § 10. 
 
32. FEDERAL, STATE AND LOCAL TAXES 
 
The Contract Sum includes all applicable federal, state, and local taxes and duties.  The Authority is exempt from 
taxes imposed by the State of Texas and local sales and use taxes under Texas Tax Code § 151.309, and any such 
taxes included on any invoice received by the Authority shall be deducted from the amount of the invoice for purposes 
of payment. The Contractor may claim exemption from payment of applicable State taxes by complying with such 
procedures as may be prescribed by the State Comptroller of Public Accounts.  The Contractor bears sole and total 
responsibility for obtaining information pertaining to such exemption. 
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33. EQUAL OPPORTUNITY 
 

During the performance of this Contract, the Contractor agrees that it will, in good faith, afford equal opportunity 
required by applicable federal, state, or local law to all employees and applicants for employment without regard to 
race, color, religion, sex, national origin, disability or any other characteristic protected by federal, state or local law. 

 
34. CONFLICT OF INTEREST 

 
(a) Reference is made to Exhibit B, Representations and Certifications, Code of Ethics, which is incorporated 
herein and made a part of this Contract. Capitalized terms used in this paragraph and not otherwise defined shall 
have the meanings as described to them in the Code of Ethics.  
 
(b) The Contractor represents that no Employee has a Substantial Interest in the Contractor or this Contract, which 
Substantial Interest would create or give rise to a Conflict of Interest. The Contractor further represents that no person 
who has a Substantial Interest in the Contractor and is or has been employed by the Authority for a period of two (2) 
years prior to the date of this Contract has or will (1) participate, for the Contractor, in a recommendation, bid, proposal 
or solicitation on any Authority contract, procurement or personnel administration matter, or (2) receive any pecuniary 
benefit from the award of this Contract through an ownership of a Substantial Interest (as that term is defined in 
Paragraph II, subparagraphs (1) and (3) of the Code of Ethics) in a business entity or real property. 
 
(c) The Contractor agrees to ensure that the Code of Ethics is not violated as a result of the Contractor’s activities 
in connection with this Contract. The Contractor agrees to immediately inform the Authority if it becomes aware of 
the existence of any such Substantial Interest or Conflict of Interest, or the existence of any violation of the Code of 
Ethics arising out of or in connection with this Contract. 
 
(d) The Authority may, in its sole discretion, require the Contractor to cause an immediate divestiture of such 
Substantial Interest or elimination of such Conflict of Interest, and failure of the Contractor to so comply shall render 
this Contract voidable by the Authority. Any willful violation of these provisions, creation of a Substantial Interest or 
existence of a Conflict of Interest with the express or implied knowledge of the Contractor shall render this Contract 
voidable by the Authority. 
 
(e) In accordance with paragraph 176.006, Texas Local Government Code, “vendor” is required to file a conflict of 
interest questionnaire within seven business days of becoming aware of a conflict of interest under Texas law. The 
conflict of interest questionnaire can be obtained from the Texas Ethics Commission at www.ethics.state.tx.us.  The 
questionnaire shall be sent to the Authority’s Contract Administrator. 
 
35. GRATUITIES 

 
The Authority may cancel this Contract, without liability to the Contractor, if it is found that gratuities in the form of 
entertainment, gifts, or otherwise were offered or given by the Contractor or any agent or representative to any Au-
thority official or employee with a view toward securing favorable treatment with respect to the performance of this 
Contract.  In the event this Contract is canceled by the Authority pursuant to this provision, the Authority shall be 
entitled, in addition to any other rights and remedies, to recover from the Contractor a sum equal in amount to the 
cost incurred by the Contractor in providing such gratuities. 

 
36. PUBLICATIONS 
 
All published material and written reports submitted under this Contract must be originally developed material unless 
otherwise specifically provided in the Contract document. When material, not originally developed, is included in a 
report, it shall have the source identified. This provision is applicable when the material is in a verbatim or extensive 
paraphrased format. 
 
 
 
 

http://www.ethics.state.tx.us/
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37. REQUEST FOR INFORMATION 
 
(a) The Contractor shall not provide information generated or otherwise obtained in the performance of its respon-
sibilities under this Contract to any party other than the Authority and its authorized agents except as otherwise 
provided by this Contract or after obtaining the prior written permission of the Authority. 
 
(b) This Contract, all data and other information developed pursuant to this Contract shall be subject to the Texas 
Public Information Act. The Authority shall comply with all aspects of the Texas Public Information Act. 
 
(c) The Contractor is instructed that any requests for information regarding this Contract and any deliverables shall 
be referred to the Authority. 

 
(d) The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract and the con-
tractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or intentionally fails 
to comply with a requirement of that subchapter. 

 
(1) The requirement of Subchapter J, Chapter 552, Government Code as amended currently applies to ex-

penditures of at least $1 million in public funds for the purchase of goods or services.  
 

38. RIGHTS TO PROPOSAL AND CONTRACTUAL MATERIAL 
 
(a) All documentation related to or prepared in connection with any proposal, including the contents of any proposal 
contracts, responses, inquiries, correspondence, and all other material submitted in connection with the proposal 
shall become the property of the Authority upon receipt. 
 
(b) All documents, reports, data, graphics and other materials produced under this Contract shall become the sole 
possession of the Authority upon receipt and payment, subject only to the Contractor's professional obligation to 
maintain copies of its work product. 
 
39. LIMITATION OF LIABILITY 
 
In no event shall the Authority or its officers, directors, agents or employees be liable in contract or tort, to the Con-
tractor or its Subcontractors for special, indirect, incidental or consequential damages, resulting from the Authority's 
performance, nonperformance, or delay in performance of its obligations under this Contract, or the Authority's ter-
mination of the Contract with or without cause, or the Authority's suspension of the Services.  This limitation of liability 
shall not apply to intentional tort or fraud.  The Contractor shall include similar liability provisions in all its subcontracts. 
 
40. LAWS, STATUTES AND OTHER GOVERNMENTAL REQUIREMENTS 
 
The Contractor agrees that it shall be in compliance with all laws, statutes, and other governmental provisions, regu-
lations or standards prevailing during the term of this Contract.   
 
41. CLAIMS 
 
In the event that any claim, demand, suit, or other action is made or brought by any person, firm, corporation, or other 
entity against the Contractor, the Contractor shall give written notice thereof, to the Authority within three (3) working 
days after being notified of such claim, demand, suit, or action.  Such notice shall state the date and hour of notification 
of any such claim, demand, suit, or other action; the name and address of the person, firm, corporation, or other entity 
making such claim or instituting or threatening to institute any type of action or proceeding; the basis of such claim, 
action, or proceeding; and the name of any person against whom such claim is being made or threatened.  Such 
written notice shall be delivered either personally or by mail and shall be directly sent to the attention of the Presi-
dent/CEO, Capital Metropolitan Transportation Authority, 2910 E. 5th Street, Austin, Texas 78702. 
 
 
 



CAPITAL METROPOLITAN TRANSPORTATION AUTHORITY 

____________________________________________________________________________ 
 

__________________________________________________________________________________________________________________ 
 
SOQ 804874 (12/8/2023) Page 21 of 27 Exhibit E-Revised-1 
 Award Contract 

 

42. LICENSES AND PERMITS 
 
The Contractor shall, without additional expense to the Authority, be responsible for obtaining any necessary licenses, 
permits, and approvals for complying with any federal, state, county, municipal, and other laws, codes, and regula-
tions applicable to the performance of work or to the products or Services to be provided under this Contract including, 
but not limited to, any laws or regulations requiring the use of licensed Subcontractors to perform parts of the work. 
 
43. NOTICE OF LABOR DISPUTES 
 
(a) If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay the 
timely performance of this Contract, the Contractor immediately shall give notice, including all relevant information, 
to the Authority. 
 
(b) The Contractor agrees to insert the substance of this paragraph, including this subparagraph (b), in any Sub-
contract under which a labor dispute may delay the timely performance of this Contract; except that each Subcontract 
shall provide that in the event its timely performance is delayed or threatened by delay by any actual or potential labor 
dispute, the Subcontractor shall immediately notify the next higher tier Subcontractor or the Contractor, as the case 
may be, of all relevant information concerning the dispute. 
 
44. PUBLICITY RELEASES 
 
All publicity releases or releases of reports, papers, articles, maps, or other documents in any way concerning this 
Contract or the Services hereunder which the Contractor or any of its Subcontractors desires to make for the purposes 
of publication in whole or in part, shall be subject to approval by the Authority prior to release. 
 
45. INTEREST OF PUBLIC OFFICIALS  
 
The Contractor represents and warrants that no employee, official, or member of the Board of the Authority is or will 
be pecuniarily interested or benefited directly or indirectly in this Contract.  The Contractor further represents and 
warrants that it has not offered or given gratuities (in the form of entertainment, gifts or otherwise) to any employee, 
official, or member of the Board of the Authority with a view toward securing favorable treatment in the awarding, 
amending, or evaluating the performance of this Contract.  For breach of any representation or warranty in this par-
agraph, the Authority shall have the right to terminate this Contract without liability and/or have recourse to any other 
remedy it may have at law or in equity. 
 
46. INDEMNIFICATION 
 
(a) THE CONTRACTOR WILL INDEMNIFY, DEFEND AND HOLD THE AUTHORITY AND ITS OFFICERS, DI-
RECTORS, EMPLOYEES, AGENTS AND REPRESENTATIVES (THE AUTHORITY AND EACH SUCH PERSON 
OR ENTITY IS AN “INDEMNIFIED PARTY”) HARMLESS FROM AND AGAINST AND PAY ANY AND ALL DAM-
AGES (AS DEFINED HEREIN) DIRECTLY OR INDIRECTLY CAUSED BY OR RESULTING FROM AN ACT OF 
NEGLIGENCE, INTENTIONAL TORT, INTELLECTUAL PROPERTY INFRINGEMENT, OR FAILURE TO PAY A 
SUBCONTRACTOR OR SUPPLIER COMMITTED BY THE CONTRACTOR OR THE CONTRACTOR'S AGENT, 
CONSULTANT UNDER CONTRACT, OR ANOTHER ENTITY OVER WHICH THE CONTRACTOR EXERCISES 
CONTROL. 
 
(b) “ACTION” MEANS ANY ACTION, APPEAL, PETITION, PLEA, CHARGE, COMPLAINT, CLAIM, SUIT, DE-
MAND, LITIGATION, MEDIATION, HEARING, INQUIRY, INVESTIGATION OR SIMILAR EVENT, OCCURRENCE 
OR PROCEEDING. 
 
(c) “DAMAGES” MEANS ALL DIRECT OR  INDIRECT DAMAGES, LOSSES, LIABILITIES, DEFICIENCIES, 
SETTLEMENTS, CLAIMS, AWARDS, INTEREST, PENALTIES, JUDGMENTS, FINES, OR OTHER COSTS OR 
EXPENSES OF ANY KIND OR NATURE WHATSOEVER, WHETHER KNOWN OR UNKNOWN, CONTINGENT 
OR VESTED, MATURED OR UNMATURED, AND WHETHER OR NOT RESULTING FROM THIRD-PARTY 
CLAIMS, INCLUDING COSTS (INCLUDING, WITHOUT LIMITATION, REASONABLE FEES AND EXPENSES OF 
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ATTORNEYS, OTHER PROFESSIONAL ADVISORS AND EXPERT WITNESSES) RELATED TO ANY INVESTI-
GATION, ACTION, SUIT, ARBITRATION, APPEAL, CLAIM, DEMAND, INQUIRY, COMPLAINT, MEDIATION, IN-
VESTIGATION OR SIMILAR EVENT, OCCURRENCE OR PROCEEDING. 
 
(d) “THREATENED” MEANS A DEMAND OR STATEMENT HAS BEEN MADE (ORALLY OR IN WRITING) OR 
A NOTICE HAS BEEN GIVEN (ORALLY OR IN WRITING), OR ANY OTHER EVENT HAS OCCURRED OR ANY 
OTHER CIRCUMSTANCES EXIST THAT WOULD LEAD A PRUDENT PERSON OR ENTITY TO CONCLUDE 
THAT AN ACTION OR OTHER MATTER IS LIKELY TO BE ASSERTED, COMMENCED, TAKEN OR OTHERWISE 
PURSUED IN THE FUTURE. 
 
(e) IF ANY ACTION IS COMMENCED OR THREATENED THAT MAY GIVE RISE TO A CLAIM FOR INDEMNI-
FICATION (A “CLAIM”) BY ANY INDEMNIFIED PARTY AGAINST THE CONTRACTOR, THEN SUCH INDEMNI-
FIED PARTY WILL PROMPTLY GIVE NOTICE TO THE CONTRACTOR AFTER SUCH INDEMNIFIED PARTY 
BECOMES AWARE OF SUCH CLAIM.  FAILURE TO NOTIFY THE CONTRACTOR WILL NOT RELIEVE THE 
CONTRACTOR OF ANY LIABILITY THAT IT MAY HAVE TO THE INDEMNIFIED PARTY, EXCEPT TO THE EX-
TENT THAT THE DEFENSE OF SUCH ACTION IS MATERIALLY AND IRREVOCABLY PREJUDICED BY THE 
INDEMNIFIED PARTY’S FAILURE TO GIVE SUCH NOTICE.  TO THE EXTENT THAT CONTRACTOR’S GEN-
ERAL LIABILITY POLICY (UNDER WHICH THE CONTRACTOR WILL NAME THE INDEMNIFIED PARTY AS AN 
ADDITIONAL INSURED) PROVIDES FOR THE DEFENSE OF SUCH ACTION, THE CONTRACTOR WILL AS-
SUME AND THEREAFTER DILIGENTLY AND CONTINUOUSLY CONDUCT THE DEFENSE WITH COUNSEL 
THAT IS SATISFACTORY TO THE INDEMNIFIED PARTY. THE INDEMNIFIED PARTY WILL HAVE THE RIGHT, 
AT ITS OWN EXPENSE, TO PARTICIPATE IN THE DEFENSE OF AN ACTION WITHOUT RELIEVING THE CON-
TRACTOR OF ANY OBLIGATION DESCRIBED ABOVE.  IN NO EVENT WILL THE CONTRACTOR APPROVE 
THE ENTRY OF ANY JUDGMENT OR ENTER INTO ANY SETTLEMENT WITH RESPECT TO ANY ACTION 
WITHOUT THE INDEMNIFIED PARTY’S PRIOR WRITTEN APPROVAL, WHICH WILL NOT BE UNREASONA-
BLY WITHHELD.  UNTIL THE CONTRACTOR ASSUMES THE DILIGENT DEFENSE OF AN ACTION, THE IN-
DEMNIFIED PARTY MAY DEFEND AGAINST THE ACTION IN ANY MANNER THE INDEMNIFIED PARTY REA-
SONABLY DEEMS APPROPRIATE. UPON CONCLUSION OF AN ACTION EITHER THROUGH SETTLEMENT 
OR BY THE ISSUANCE OF AN ARBITRATION AWARD, JUDGMENT OR OTHER FINAL DETERMINATION OF 
LIABLIITY, CONTRACTOR SHALL PROMTLY REIMBURSE INDEMNITEES FOR A PROPORTIONATE SHARE 
OF INDEMNITEES’ DEFENSE ATTORNEY’S FEES, INVESTIGATION COSTS, COURT OR ARBITRATION 
COSTS AND EXPENSES INCURRED IN DEFENDING THE ACTION IN AN AMOUNT PROPORTIONATE TO THE 
PERCENTAGE OF LIABILITY ALLOCATED TO THE CONTRACTOR IN SUCH SETTLEMENT AGREEMENT, 
ARBITRATION AWARD, JUDGEMENT OR OTHER FINAL DETERMINATION OF LIABLITY.   
 
(f) THE INDEMNIFICATION OBLIGATIONS AND RIGHTS PROVIDED FOR IN THIS CONTRACT DO NOT RE-
QUIRE (AND SHALL NOT BE CONSTRUED AS REQUIRING) THE CONTRACTOR TO INDEMNIFY, HOLD 
HARMLESS, OR DEFEND ANY  INDEMNIFIED PARTY (OR ANY THIRD PARTY) AGAINST ANY ACTION OR 
CLAIM (OR THREATENED ACTION OR CLAIM) CAUSED BY THE NEGLIGENCE OR FAULT, THE BREACH OR 
VIOLATION OF A STATUTE, ORDINANCE, GOVERNMENTAL REGULATION, STANDARD, OR RULE, OR THE 
BREACH OF CONTRACT OF ANY INDEMNIFIED PARTY, ITS AGENTS OR EMPLOYEES, OR ANY THIRD 
PARTY UNDER THE CONTROL OR SUPERVISION OF ANY INDEMNIFIED  PARTY, OTHER THAN THE CON-
TRACTOR OR ITS AGENTS, EMPLOYEES, OR SUBCONTRACTORS OF ANY TIER. 

 
(g) THIS PARAGRAPH WILL SURVIVE ANY TERMINATION OR EXPIRATION OF THIS CONTRACT. 
 
47. RECORD RETENTION; ACCESS TO RECORDS AND REPORTS 

 
(a) The Contractor will retain, and will require its Subcontractors of all tiers to retain, complete and readily acces-
sible records related in whole or in part to the Contract, including, but not limited to, data, documents, reports, statis-
tics, sub-agreements, leases, Subcontracts, arrangements, other third-party agreements of any type, and supporting 
materials related to those records. 
 
(b) If this is a cost-reimbursement, incentive, time and materials, labor hour, or price determinable Contract, or any 
combination thereof, the Contractor shall maintain, and the Authority and its representatives shall have the right to 
examine, all books, records, documents, and other evidence and accounting procedures and practices sufficient to 
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reflect properly all direct and indirect costs of whatever nature claimed to have been incurred and anticipated to be 
incurred for the performance of this Contract. 
 
(c) If the Contractor submitted certified cost or pricing data in connection with the pricing of this Contract or if the 
Contractor’s cost of performance is relevant to any change or modification to this Contract, the Authority and its 
representatives shall have the right to examine all books, records, documents, and other data of the Contractor 
related to the negotiation, pricing, or performance of such Contract, change, or modification for the purpose of eval-
uating the costs incurred and the accuracy, completeness, and currency of the cost or pricing data submitted.  The 
right of examination shall extend to all documents necessary to permit adequate evaluation of the costs incurred and 
the cost or pricing data submitted, along with the computations and projections used therein. 

 
(d) The Contractor shall maintain all books, records, accounts and reports required under this paragraph for a 
period of at not less than three (3) years after the date of termination or expiration of this Contract, except in the event 
of litigation or settlement of claims arising from the performance of this Contract, in which case records shall be 
maintained until the disposition of all such litigation, appeals, claims or exceptions related thereto. 

 
(e) The Contractor agrees to provide sufficient access to the Authority and its contractors to inspect and audit 
records and information related to performance of this Contract as reasonably may be required.  
 
(f) The Contractor agrees to permit the Authority and its Contractors access to the sites of performance under this 
Contract as reasonably may be required.  
 
(g) If an audit pursuant to this paragraph reveals that the Authority has paid any invoices or charges not authorized 
under this Contract, the Authority may offset or recoup such amounts against any indebtedness owed by it to the 
Contractor, whether arising under this Contract or otherwise, over a period of time equivalent to the time period over 
which such invoices or charges accrued. 
 
(h) This paragraph will survive any termination or expiration of this Contract. 
 
48. EXCUSABLE DELAYS 
 
(a) Except for defaults of Subcontractors at any tier, the Contractor shall not be in default because of any failure 
to perform this Contract under its terms if the failure arises from causes beyond the control and without the fault or 
negligence of the Contractor.  Examples of these causes are (1) acts of God or of the public enemy, (2) acts of the 
Authority in either its sovereign or contractual capacity, (3) fires, (4) floods, (5) epidemics, (6) quarantine restrictions, 
(7) strikes, (8) freight embargoes, and (9) unusually severe weather.  In each instance, the failure to perform must be 
beyond the control and without the fault or negligence of the Contractor.  “Default” includes failure to make progress 
in the work so as to endanger performance. 
 
(b) If the failure to perform is caused by the failure of a Subcontractor at any tier to perform or make progress, and 
if the cause of the failure was beyond the control of both the Contractor and Subcontractor and without the fault or 
negligence of either, the Contractor shall not be deemed to be in default, unless: 

 
(1) the subcontracted supplies or services were obtainable from other sources; 

 
(2) the Authority ordered the Contractor in writing to purchase these supplies or services from the other 

source; and 
 

(3) the Contractor failed to comply reasonably with this order. 
 
(c) Upon the request of the Contractor, the Authority shall ascertain the facts and extent of the failure.  If the 
Contracting Officer determines that any failure to perform results from one or more of the causes above, the delivery 
schedule or period of performance shall be revised, subject to the rights of the Authority under this Contract. 
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49. LOSS OR DAMAGE TO PROPERTY 
 
The Contractor shall be responsible for any loss or damage to property including money securities, merchandise, 
fixtures and equipment belonging to the Authority or to any other individual or organization, if any such loss or damage 
was caused by the Contractor or any Subcontractor at any tier, or any employee thereof, while such employee is on 
the premises of the Authority as an employee of the Contractor or Subcontractor.  
 
50. CONTRACTOR CONTACT/AUTHORITY DESIGNEE 
 
The Contractor shall provide the Authority with a telephone number to ensure immediate communication with a per-
son (not a recording) anytime during Contract performance. Similarly, the Authority shall designate an Authority rep-
resentative who shall be similarly available to the Contractor. 
 
51. QUALITY ASSURANCE 
 
A periodic review of the Contractor’s scheduled work may be performed by the Authority. If work is deemed incom-
plete or unacceptable in any way, the Authority will determine the cause and require the Contractor to take corrective 
measures in accordance with the terms of the Contract. 

 
52. INTERPRETATION OF CONTRACT – DISPUTES 
 
All questions concerning interpretation or clarification of this Contract or the acceptable fulfillment of this Contract by 
the Contractor shall be immediately submitted in writing to the Authority’s Contracting Officer for determination.  All 
determinations, instructions, and clarifications of the Contracting Officer shall be final and conclusive unless the Con-
tractor files with the CapMetro President/CEO within two (2) weeks after the Authority notifies the Contractor of any 
such determination, instruction or clarification, a written protest, stating in detail the basis of the protest.  The Presi-
dent/CEO shall consider the protest and notify the Contractor within two (2) weeks of the protest filing of his or her 
final decision.  The President/CEO’s decisions shall be conclusive subject to judicial review.  Notwithstanding any 
disagreement the Contractor may have with the decisions of the President/CEO, the Contractor shall proceed with 
the Services in accordance with the determinations, instructions, and clarifications of the President/CEO.  The Con-
tractor shall be solely responsible for requesting instructions or interpretations and liable for any cost or expenses 
arising from its failure to do so.  The Contractor's failure to protest the Contracting Officer's determinations, instruc-
tions, or clarifications within the two-week period shall constitute a waiver by the Contractor of all of its rights to further 
protest. 
 
53. TOBACCO FREE WORKPLACE 
 
(a) Tobacco products include cigarettes, cigars, pipes, snuff, snus, chewing tobacco, smokeless tobacco, dipping 
tobacco and any other non-FDA approved nicotine delivery device. 
 
(b) The tobacco free workplace policy refers to all CapMetro owned or leased property.  Note that this includes all 
buildings, facilities, work areas, maintenance facilities, parking areas and all Authority owned vehicles. 
 
(c) Tobacco use is not permitted at any time on CapMetro owned or leased property, including personal vehicles 
parked in CapMetro parking lots. 

 
(d) Littering of tobacco-related products on the grounds or parking lots is also prohibited. 

 
54. ORDER OF PRECEDENCE 
 
In the event of inconsistency between the provisions of this Contract, unless otherwise provided herein, the incon-
sistency shall be resolved by giving precedence in the following order, as revised: 
 

1. Exhibit A- – Schedule 
2. Exhibit A-1 –Revised-1 Pricing Schedule 
3. Exhibit B - Representations and Certifications, Federally Assisted 
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4. Exhibit E-1 - Addendum to Contractual Terms and Conditions, Federally Assisted 
5. Exhibit E- Revised-1 - Contractual Terms and Conditions 
6. Exhibit J – Authorization of Work Product 
7. Exhibit D - Disadvantaged Business Enterprise Program/DBE 
8. Exhibit F - Scope of Services 
9. Exhibit H – Addendum – Proprietary Rights and Data Security 
10. Exhibit I – Access and Use Agreement 
11. Other provisions or attachments to the Contract 

 
55. ANTI-CORRUPTION AND BRIBERY LAWS 
 
The Contractor shall comply with all Applicable Anti-Corruption and Bribery Laws. The Contractor represents and 
warrants that it has not and shall not violate or cause the Authority to violate any such Anti-Corruption and Bribery 
Laws. The Contractor further represents and warrants that, in connection with supplies or services provided to the 
Authority or with any other business transaction involving the Authority, it shall not pay, offer, promise, or authorize the 
payment or transfer of anything of value, directly or indirectly to: (a) any government official or employee (including 
employees of government owned or controlled companies or public international organizations) or to any political party, 
party official, or candidate for public office or (b) any other person or entity if such payments or transfers would violate 
applicable laws, including Applicable Anti-Corruption and Bribery Laws.  Notwithstanding anything to the contrary herein 
contained, the Authority may withhold payments under this Contract, and terminate this Contract immediately by way of 
written notice to the Contractor, if it believes, in good faith, that the Contractor has violated or caused the Authority to 
violate the Applicable Anti-Corruption and Bribery Laws. The Authority shall not be liable to the Contractor for any claim, 
losses, or damages related to its decision to exercise its rights under this provision. 
 
56. ORGANIZATIONAL CONFLICT OF INTEREST (OCI) 
 
(a) This Contract may task the Contractor to prepare or assist in preparing work statements that directly, predict-
ably and without delay are used in future competitive acquisitions. The parties recognize that by the Contractor 
providing this support a potential conflict of interest arises as defined by FAR 9.5. 
 
(b)  For the purposes of this paragraph, the term “Contractor” means the Contractor, its subsidiaries and affiliates, 
joint ventures involving the Contractor, any entity with which the Contractor may hereafter merge or affiliate and any 
other successor or assignee of the Contractor.  

 
(c) The Contractor acknowledges the full force and effect of this paragraph. It agrees to be bound by its terms and 
conditions and understands that violation of this paragraph may, in the judgment of the Contracting Officer, be cause 
for Termination for Default. The Contractor also acknowledges that this does not represent the sole and exclusive 
remedy available to the Authority in the event the Contractor breaches this or any other Organizational Conflict of 
Interest paragraph. 
 
57. MISCELLANEOUS 
 
(a) This Contract does not intend to, and nothing contained in this Contract shall create any partnership, joint 
venture or other equity type agreement between the Authority and the Contractor. 
 
(b) All notices, statements, demands, requests, consents or approvals required under this Contract or by law by 
either party to the other shall be in writing and may be given or served by depositing same in the United States mail, 
postage paid, registered or certified and addressed to the party to be notified, with return receipt requested; by per-
sonally delivering same to such party; an agent of such party; or by overnight courier service, postage paid and 
addressed to the party to be notified; or by e-mail with delivery confirmation.  Notice deposited in the U.S. mail in the 
manner hereinabove described shall be effective upon such deposit.  Notice given in any other manner shall be 
effective only if and when received by the party to be notified. 
 
 If to the Contractor: As set forth in Exhibit B to this Contract 
  
 If to the Authority: Capital Metropolitan Transportation Authority 
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Attn: Chief Contracting Officer 
2910 E. 5th Street 
Austin, Texas 78702 

 
Address for notice can be changed by written notice to the other party. 
 
(c) In the event the Authority finds it necessary to employ legal counsel to enforce its rights under this Contract, or 
to bring an action at law, or other proceeding against the Contractor to enforce any of the terms, covenants or condi-
tions herein, the Contractor shall pay to the Authority its reasonable attorneys’ fees and expenses, regardless of 
whether suit is filed. 
 
(d) If any term or provision of this Contract or any portion of a term or provision hereof or the application thereof to 
any person or circumstance shall, to any extent, be void, invalid or unenforceable, the remainder of this Contract will 
remain in full force and effect unless removal of such invalid terms or provisions destroys the legitimate purpose of 
the Contract in which event the Contract will be terminated. 
 
(e) This Contract represents the entire agreement between the parties concerning the subject matter of this Con-
tract and supersedes any and all prior or contemporaneous oral or written statements, agreements, correspondence, 
quotations and negotiations. In executing this Contract, the parties do not rely upon any statement, promise, or rep-
resentation not expressed herein. This Contract may not be changed except by the mutual written agreement of the 
parties. 
 
(f) A facsimile signature shall be deemed an original signature for all purposes. For purposes of this paragraph, 
the phrase “facsimile signature” includes without limitation, an image of an original signature. 
 
(g) Whenever used herein, the term “including” shall be deemed to be followed by the words “without limitation”. 
Words used in the singular number shall include the plural, and vice-versa, and any gender shall be deemed to 
include each other gender. All Exhibits attached to this Contract are incorporated herein by reference. 
 
(h) All rights and remedies provided in this Contract are cumulative and not exclusive of any other rights or reme-
dies that may be available to the Authority, whether provided by law, equity, statute, or otherwise. The election of any 
one or more remedies the Authority will not constitute a waiver of the right to pursue other available remedies. 
 
(i) The Contractor shall not assign the whole or any part of this Contract or any monies due hereunder without the 
prior written consent of the Contracting Officer. No assignment shall relieve the Contractor from any of its obligations 
hereunder.  Any attempted assignment, transfer or other conveyance in violation of the foregoing shall be null and 
void. 
 
(j) The failure of the Authority to insist upon strict adherence to any term of this Contract on any occasion shall 
not be considered a waiver or deprive the Authority thereafter to insist upon strict adherence to that term or other 
terms of this Contract. Furthermore, the Authority is a governmental entity and nothing contained in this Contract 
shall be deemed a waiver of any rights, remedies or privileges available by law. 
 
(k) This Contract shall be governed by and construed in accordance with the laws of the State of Texas. Any 
dispute arising with respect to this Contract shall be resolved in the state or federal courts of the State of Texas, 
sitting in Travis County, Texas and the Contractor expressly consents to the personal jurisdiction of these courts. 
 
(l) This Contract is subject to the Texas Public Information Act, Tex. Gov’t Code, Chapter 552. 
 
(m) The Contractor represents, warrants and covenants that: (a) it has the requisite power and authority to execute, 
deliver and perform its obligations under this Contract; and (b) it is in compliance with all applicable laws related to 
such performance. 
 
(n) The person signing on behalf of the Contractor represents for himself or herself and the Contractor that he or 
she is duly authorized to execute this Contract. 
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(o) No term or provision of this Contract is intended to be, or shall be, for the benefit of any person, firm, organiza-
tion, or corporation for a party hereto, and no such other person, firm, organization or corporation shall have any right 
or cause of action hereunder. 
 
(p) CapMetro is a governmental entity and nothing in this Contract shall be deemed a waiver of any rights or 
privileges under the law. 
 
(q) Funding for this Contract after the current fiscal year is subject to revenue availability and appropriation of funds 
in the annual budget approved by the Authority’s Board of Directors. 
 
(r) Time is of the essence for all delivery, performance, submittal, and completion dates in this Contract. 
 
58. FUNDING AVAILABILITY 
 
Funding after the current fiscal year of any contract resulting from this solicitation is subject to revenue availability 
and appropriation of funds in the annual budget approved by the Authority’s Board of Directors. 
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EXHIBIT E-1 

ADDENDUM TO CONTRACTUAL TERMS AND CONDITIONS 
FEDERALLY ASSISTED SUPPLY OR SERVICE CONTRACT 

____________________________________________________________________________ 
 
The Contractor clauses and provisions of this Exhibit apply to all Federally assisted supply and service contracts.  
These provisions supersede and take precedence over any other clause or provision contained within this contract 
which may be in conflict therewith. 
 
1. DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
 
(a) It is the policy of the Authority and the U.S. Department of Transportation (“DOT” or “U.S. DOT”) that Disad-
vantaged Business Enterprises (DBEs) as defined in 49 C.F.R. Part 26 shall have the maximum opportunity to par-
ticipate in the performance of contracts financed in whole or in part with Federal funds under this Contract.  Conse-
quently, the DBE requirements of 49 C.F.R Part 26 apply to this Contract and all subcontracts awarded under this 
Contract. 
 
(b) The Contractor and its subcontractors shall not discriminate on the basis of race, color, national origin, or sex 
in the performance of this Contract.  The Contractor shall carry out applicable requirements of 49 C.F.R. Part 26, and 
the Authority's DOT approved Disadvantaged Business Enterprise (DBE) program in the award of subcontracts and 
administration of this Contract.  Failure by the Contractor to carry out these requirements is a material breach of the 
Contract, which may result in the termination of this Contract or such other remedy, as the Authority deems appro-
priate, including but not limited to: 

 
(i) Withholding monthly progress payments, 
(ii) Assessing sanctions, 
(iii) Liquidating damages, and/or 
(iv) Disqualifying Contractor or subcontractor from future bidding as non-responsible. 

 
(c) Contractor shall pay subcontractors for satisfactory performance of their contracts no later than 30 days from 
receipt of each payment the Authority makes to the Contractor.   

 
(d) If this Contract contains a defined DBE goal, the Contractor shall use the specific DBEs listed in its bid/pro-
posal/offer to perform the work and supply the materials for which each is listed unless the Contractor obtains the 
Authority’s written consent.  Accordingly, the Contractor may not terminate a DBE subcontractor listed in its bid/pro-
posal/offer without the Authority’s prior written consent.  Contractor actions covered by this subsection include, but 
are not limited to, instances in which the Contractor seeks to perform work originally designated for a DBE subcon-
tractor with: (i) its own forces or those of an affiliate; (ii) a non-DBE firm; or (iii) another DBE firm.  Unless the Author-
ity’s consent is provided under this clause, the Contractor shall not be entitled to any payment for work or material 
unless it is performed or supplied by the listed DBE.  If the Authority provides its written consent, the Contractor shall 
comply with 49 C.F.R. 26.53(f) in executing the termination; the Contractor shall also comply with 49 C.F.R. 26.53(g) 
and use the delineated good-faith efforts to find another DBE subcontractor to substitute for the original DBE sub-
contractor and maintain and provide relevant documentation regarding such efforts. 
 
(e) Contractor shall make available upon request a copy of all DBE subcontracts. 

 
(f) Contractor shall ensure that all subcontracts or agreements with DBEs to supply labor or materials require that 
the subcontract and all lower-tier subcontractors be performed in accordance with this clause. 

 
(g) If subcontracts will be let, Contractor shall take the affirmative steps listed in 2 C.F.R. 200.321, which addresses 
contracting with small and minority businesses, women’s business enterprises, and labor surplus area firms. 
 
2. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT – OVERTIME COMPENSATION 
 
(a) Overtime Requirements.  No contractor or subcontractor contracting for any part of the Contract work which  
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may require or involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic 
in any workweek in which he or she is employed on such work to work in excess of forty (40) hours in such workweek 
unless such laborer or mechanic receives compensation at a rate not less than one and one-half (1-1/2) times the 
basic rate of pay for all hours worked in excess of forty (40) hours in such workweek.   
 
(b) Violation, Liability for Unpaid Wages, Liquidated Damages.  In the event of any violation of the provisions set 
forth in paragraph (a) above, the Contractor and any subcontractor responsible therefor shall be liable for the unpaid 
wages.  In addition, such Contractor and subcontractor shall be liable to the United States (in the case of work done 
under the Contract for the District of Columbia or a territory, to such District or to such territory), for liquidated dam-
ages.  Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including 
watchmen and guards, employed in violation of the provisions set forth in paragraph (a) above, in the sum of $29 for 
each calendar day on which such individual was required or permitted to work in excess of the standard workweek 
of forty (40) hours without payment of the overtime wages required by the provisions set forth in paragraph (a) above.  
 
(c) Withholding for Unpaid and Liquidated Damages.  The Authority shall upon its own action or upon written 
request of an authorized representative of the Department of Labor withhold or cause to be withheld, from any mon-
eys payable on account of work performed by the Contractor or subcontractor under any such contract or any other 
Federal contract with the Contractor, or any other Federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act which is held by the Contractor, such sums as may be determined to be necessary to 
satisfy any liabilities of such Contractor or subcontractor for unpaid wages and liquidated damages as provided in the 
provisions set forth in paragraph (b) of this clause.  
 
(d) Payroll and Basic Records.  
 

(1) The Contractor or Subcontractor shall maintain payroll records during the course of Contract work and 
shall preserve them for a period of three (3) years from the completion of the Contract for all laborers and mechanics 
working on the Contract.  Such records shall contain the name and address of each such employee, social security 
number, correct classification, hourly rates of wages paid, daily and weekly number of hours worked, deductions 
made, and actual wages paid.  Nothing in this paragraph shall require the duplication of records required to be main-
tained for construction work by Department of Labor regulations at 29 C.F.R. 5.5(a)(3) implementing the Davis-Bacon 
Act.    
 

(2) The records to be maintained under paragraph (d)(1) of this clause shall be made available by the Con-
tractor or Subcontractor for inspection, copying, or transcription by authorized representatives of the Authority, the 
Federal Transit Administration (FTA), or the Department of Labor.  The Contractor or Subcontractor shall permit such 
representatives to interview employees during working hours on the job. 
 
(e) Subcontracts.  The Contractor or subcontractor shall insert in any subcontracts the provisions set forth in par-
agraphs (a) through (d) above, and also a provision requiring the subcontractors to include these clauses in any lower 
tier subcontracts.  The Contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor 
with the provisions set forth in paragraphs (a) through (d) above. 
 
3. CIVIL RIGHTS AND EQUAL OPPORTUNITY 
 
During the performance of this Contract, the Contractor for itself, its assignees and successors in interest (hereinafter 
referred to as the "Contractor"), agrees to comply with the following requirements: 
 
(a) Nondiscrimination.  In accordance with Federal transit law at 49 U.S.C. § 5332, the Contractor agrees that it 
will not discriminate against any employee or applicant for employment because of race, color, religion, national 
origin, sex, disability, or age. In addition, the Contractor agrees to comply with applicable Federal implementing reg-
ulations and other implementing requirements FTA may issue. 
 
(b) Race, Color, Religion, National Origin, Sex. In accordance with Title VII of the Civil Rights Act, as amended, 
42 U.S.C. § 2000e et seq., and Federal transit laws at 49 U.S.C. § 5332, the Contractor agrees to comply with all 
applicable equal employment opportunity requirements of U.S. Department of Labor (U.S. DOL) regulations, "Office 
of Federal Contract Compliance Programs, Equal Employment Opportunity, Department of Labor," 41 C.F.R. chapter 
60, and Executive Order No. 11246, "Equal Employment Opportunity in Federal Employment," September 24, 1965, 
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42 U.S.C. § 2000e note, as amended by any later Executive Order that amends or supersedes it, referenced in 42 
U.S.C. § 2000e note. The Contractor agrees to take affirmative action to ensure that applicants are employed, and 
that employees are treated during employment, without regard to their race, color, religion, national origin, or sex 
(including sexual orientation and gender identity). Such action shall include, but not be limited to, the following: em-
ployment, promotion, demotion or transfer, recruitment or recruitment advertising, layoff or termination; rates of pay 
or other forms of compensation; and selection for training, including apprenticeship. In addition, the Contractor agrees 
to comply with any implementing requirements FTA may issue. 
 
(c) Age. In accordance with the Age Discrimination in Employment Act, 29 U.S.C. §§ 621- 634, U.S. Equal Em-
ployment Opportunity Commission (U.S. EEOC) regulations, “Age Discrimination in Employment Act,” 29 C.F.R. part 
1625, the Age Discrimination Act of 1975, as amended, 42 U.S.C. § 6101 et seq., U.S. Health and Human Services 
regulations, “Nondiscrimination on the Basis of Age in Programs or Activities Receiving Federal Financial Assistance,” 
45 C.F.R. part 90, and Federal transit law at 49 U.S.C. § 5332, the Contractor agrees to refrain from discrimination 
against present and prospective employees for reason of age. In addition, the Contractor agrees to comply with any 
implementing requirements FTA may issue. 

 
(d) Disabilities. In accordance with section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. § 794, 
the Americans with Disabilities Act of 1990, as amended, 42 U.S.C. § 12101 et seq., the Architectural Barriers Act of 
1968, as amended, 42 U.S.C. § A-27 4151 et seq., and Federal transit law at 49 U.S.C. § 5332, the Contractor agrees 
that it will not discriminate against individuals on the basis of disability. In addition, the Contractor agrees to comply 
with any implementing requirements FTA may issue. 
 
(e) Information and Reports.  The Contractor shall provide all information and reports required by the Regulations 
or directive issued pursuant thereto, and shall permit access to its books, records, accounts, other sources of infor-
mation, and its facilities as may be determined by the Authority or the Federal Transit Administration (FTA) to be 
pertinent to ascertain compliance with such Regulations, orders and instructions.  Where any information is required 
or a Contractor is in the exclusive possession of another who fails or refuses to furnish this information, the Contractor 
shall so certify to the Authority, or FTA, as appropriate, and shall set forth what efforts it has made to obtain the 
information. 
 
(f) Sanctions for Noncompliance.  In the event of the Contractor's noncompliance with the provisions of this Con-
tract, the Authority shall impose such Contract sanctions as it or the FTA may determine to be appropriate, including, 
but not limited to: 
 

(1) withholding of payments to the Contractor under the Contract until the Contractor complies; and/or 
 

(2) cancellation, termination or suspension of the Contract, in whole or in part. 
 
(g) Incorporation of Provisions.  The Contractor shall include the provisions of paragraph (a) through (f) of this 
clause in every subcontract or procurement, including subcontracts or procurements for materials and leases of 
equipment, unless exempt by the applicable law or regulations, or directives issued pursuant thereto.  The Contractor 
shall take such action with respect to any subcontract or procurement as the Authority or FTA may direct as a means 
of enforcing such revisions including sanctions for noncompliance: provided, however, that in the event a Contractor 
becomes involved in, or is threatened with, litigation with a Subcontractor or supplier as a result of such direction, the 
Contractor may request the Authority, and, in addition, the United States to enter into such litigation to protect the 
interests of the Authority and the United States. 
 
4. CLEAN AIR AND WATER ACT 
 
(a) Definitions: 
 
 (1) "Air Act," as used in this clause, means the Clean Air Act (42 U.S.C. § 7401 et seq.). 
 
 (2) "Clean Air Standards," as used in this clause means: 
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(i) any enforceable rules, regulations, guidelines, standards, limitations, orders, controls, prohibitions, 
work practices, or other requirements contained in, issued under, or otherwise adopted under the Air Act or Executive 
Order 11738.  
 

(ii) an applicable implementation plan as described in Section 110(d) of the Air Act [42 U.S.C. § 
7410(d)]; or 
 

(iii) an approved implementation procedure under Section 112(d) of the Air Act [42 U.S.C. § 7412(d)]. 
 

(3) "Clean Water Standards," as used in this clause, means any enforceable limitation, control, condition, 
prohibition, standard, or other requirement promulgated under the Water Act or contained in a permit issued to a 
discharger by the Environmental Protection Agency or by a State under an approved program, as authorized by 
Section 402 of the Water Act (33 U.S.C. § 1342), or by local government to ensure compliance with pre-treatment 
regulations as required by Section 307 of the Water Act (33 U.S.C. § 1317). 
 

(4) "Compliance," as used in this clause, means compliance with: 
 

(i) Clean Air or Water Standards; or 
 
(ii) a schedule or plan ordered or approved by a court of competent jurisdiction, the Environmental 

Protection Agency, or an air or water pollution control agency under the requirements of the Air Act or Water Act and 
related regulations. 
 

(5) "Facility," as used in this clause, means any building, plant, installation, structure, mine, vessel or other 
floating craft, location, or site of operations, owned, leased, or supervised, by a Contractor or Subcontractor, sued in 
the performance of a contract or subcontract.  When a location or site of operations includes more than one building, 
plant, installation, or structure, the entire location or site shall be deemed a facility except when the Administrator, or 
a designee of the Environmental Protection Agency, determines that independent facilities are co-located in one 
geographical area.  
 

(6) "Water Act," as used in this clause, means Clean Water Act (33 U.S.C. § 1251 et seq.). 
 
(b) The Contractor agrees: 
 

(1) to comply with all Clean Air Standards and Clean Water Standards.  
 

(2) that no portion of the work required by the Contract will be performed in a facility listed on the Environ-
mental Protection Agency List of Violating Facilities on the date when this Contract was awarded unless and until the 
EPA eliminates the name of the facility from the listing;  

 
(3) that it will report all violations to FTA and the Regional Office of the Environmental Protection Agency; 

 
(4) to use best efforts to comply with clean air standards and clean water standards at the facility in which 

the Contract is being performed; and 
 

(5) to insert the substance of this clause into any nonexempt Subcontract, including this paragraph (b)(4). 
 
5. ENERGY POLICY AND CONSERVATION ACT 
 
The Contractor agrees to comply with mandatory standards and policies relating to energy efficiency contained in the 
State Energy Conservation Plan issued in compliance with the Energy Policy and Conservation Act (42 U.S.C. § 
6321 et seq.). 
 
6. OFFICIALS NOT TO BENEFIT 
 
No member of or delegate to Congress, or resident commissioner, shall be admitted to any share or part of this 
Contract or to any benefit arising from it.  However, this clause does not apply to this Contract to the extent that this 
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Contract is made with a corporation for the corporation's general benefit. 
 
7. BUY AMERICA PROVISION 
 
(a) The Contractor agrees to comply with 49 U.S.C. 5323(j) and the FTA’s implementing regulations found at 49 
C.F.R. Part 661, the Build America, Buy America Act, Public Law 117-58, div. G, tit. IX, sections 70911 – 70927 
(2021), as implemented by the U.S. Office of Management and Budget, the U.S. Department of Transportation (DOT), 
and the Federal Transit Administration (FTA), which require that all steel, iron, manufactured products and construc-
tion materials used in FTA-funded projects are produced in the United States, unless DOT or FTA has granted a 
waiver or the product or material is subject to a general waiver.  The provisions of the statutes and their implementing 
regulations and guidance are hereby incorporated by reference into this Contract. The Contractor shall comply with 
the Buy America certification(s) submitted with its proposal/bid. 
 
(b) If applicable, the Contractor also agrees to comply with 49 U.S.C. § 5323(m) and FTA’s implementing regulation 
at 49 C.F.R. Part 663.   
 
8. CARGO PREFERENCE - USE OF UNITED STATES FLAG VESSELS 
 
This clause only applies to contracts in which materials, equipment, or commodities may be transported by ocean 
vessel in carrying out the terms of the contract.  As required by 46 C.F.R. Part 381, the Contractor agrees: 
 
(a) to utilize privately owned United States flag commercial vessels to ship at least fifty percent (50%) of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners and tankers) involved, whenever shipping any 
equipment, materials, or commodities pursuant to this Contract, to the extent such vessels are available at fair and 
reasonable rates of United States flag commercial vessels; and 
 
(b) to furnish within twenty (20) days following the date of loading for shipments originating with the United States, 
or within thirty (30) working days following the date of loading for shipments originating outside of the United States, 
a legible copy of a rated, "on-board" commercial ocean bill-of-lading in English for each shipment of cargo described 
in paragraph (a) above to the Authority, (through the prime Contractor in the case of a Subcontractor's bills-of-lading) 
and to the Division of National Cargo, Office of Market Development, Maritime Administration, Washington, D.C. 
20590, marked with appropriate identification of the project; and 
 
(c) to insert the substance of the provisions of this clause in all Subcontracts issued pursuant to this Contract. 
 
9. FLY AMERICA 
 
The Contractor agrees that if Federal funds are used to fund international air transportation of any persons (and their 
personal effects) involved in or property acquired for the Contract, the transportation must be provided by U.S. flag 
air carriers to the extent service by these carriers is available, as required by the International Air Transportation Fair 
Competitive Practices Act of 1974, as amended, 49 U.S.C. 40118, in accordance with U.S. GAO regulations, “Uniform 
Standards and Procedures for Transportation Transactions,” 4 C.F.R. Part 52, and U.S. GAO Guidelines for Imple-
mentation of the “Fly America Act” B-138942, 1981 U.S. Comp. Gen. LEXIS 2166. March 31, 1981. 
 
10. AUDIT AND INSPECTION OF RECORDS 
 
(a) This clause is applicable if this Contract was entered into by means of negotiation and shall become operative 
with respect to any modification to this Contract whether this Contract was initially entered into by means of negotia-
tion or by means of formal advertising. 
 
(b) The Contractor shall maintain complete and readily accessible records and shall permit the Authority, the U.S. 
Department of Transportation, and the Comptroller General of the United States or any of their duly authorized rep-
resentatives access to and the right to examine any directly pertinent books, documents, papers, and records of such 
Contractor, involving transactions related to the Contract, for the purpose of making audit, examination, excerpts and 
transcriptions.  Such access requires the Contractor to provide timely and reasonable access for the purpose of 
interview and discussion related to such documents.     
 

https://www.govinfo.gov/link/plaw/117/public/58
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(c) The Contractor agrees to comply with the record-retention requirements in 2 C.F.R. 200.334 (previously 2 
C.F.R. 200.333).  Under such requirements, the Contractor shall maintain all books, documents, papers, and records 
required under the Contract for a period of at least three years after the date of termination or expiration of the 
Contract, or the disposition of all litigation, appeals, claims, or exceptions related to this Contract (whichever is later).  
The rights of access in this clause are not limited to the required retention period(s) but last as long as the records 
are retained. 
 
(d) The Contractor further agrees to include in all subcontracts a clause that requires the subcontractor: 
 

(1) To maintain complete and readily accessible records and to permit the Authority, the U.S. Department of 
Transportation, and the Comptroller General of the United States or any of their duly authorized representatives 
access to and the right to examine any directly pertinent books, documents, papers, and records of such subcontrac-
tor, involving transactions related to the Contract, for the purpose of making audit, examination, excerpts, and tran-
scriptions.  The clause shall also require the subcontractor to provide timely and reasonable access for the purpose 
of interview and discussion related to such documents. 

 
(2) To comply with the record-retention requirements in 2 C.F.R. 200.334 (previously 2 C.F.R. 200.333), the 

subcontractor shall maintain all books, documents, papers, and records required under the Contract for a period of 
at least three years after the date of termination or expiration of the Contract, or the disposition of all litigation, appeals, 
claims, or exceptions related to this Contract (whichever is later).  The clause shall note that the rights of access in 
the clause are not limited to the required retention period(s) but last as long as the records are retained. 
 
11. RESTRICTIONS ON LOBBYING 
 
(a) The Contractor shall timely comply with the requirements of the lobbying restrictions set forth in Section 319 of 
Public Law 101-121, as implemented by the Department of Transportation in 49 C.F.R. Part 20, and as those author-
ities may be hereafter amended. 
 
(b) If a Standard Form LLL, "Disclosure Form to Report Lobbying," is required to be completed by the Contractor 
or Subcontractor at any tier, such disclosure form shall be furnished to the Authority. 
 
12. ACCESS REQUIREMENTS TO INDIVIDUALS WITH DISABILITIES 
 
The Contractor shall comply with all applicable requirements of the Americans with Disabilities Act of 1990 (ADA), 42 
U.S.C. § 12101, et seq. and 49 U.S.C. § 322; Section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. 
§ 794; the Architectural Barriers Act of 1968, as amended 42 U.S.C. § 4151, et seq.; Federal Transit law, specifically 
49 U.S.C. § 5332; Section 16 of the Federal Transit Act, as amended, 49 U.S.C. app. 1612; and the following regu-
lations and any amendments thereto: 
 
(a) U.S. DOT regulations, "Transportation Services for Individuals with Disabilities (ADA)," 49 C.F.R. Part 37;   
 
(b) U.S. DOT regulations, "Nondiscrimination on the Basis of Handicap in Programs and Activities Receiving or 
Benefiting from Federal Financial Assistance," 49 C.F.R. Part 27; 
 
(c) U.S. DOT regulations, "Transportation for Individuals with Disabilities: Passenger Vessels," 49 C.F.R. Part 39; 
 
(d) Department of Justice (DOJ) regulations, "Nondiscrimination on the Basis of Disability in State and Local Gov-
ernment Services," 28 C.F.R. Part 35; 
 
(e) DOJ Regulations, "Nondiscrimination on the Basis of Disability by Public Accommodations and in Commercial 
Facilities," 28 C.F.R. Part 36;  
 
 (f) Equal Employment Opportunity Commission (EEOC) "Regulations to Implement the Equal Employment Provi-
sions of the Americans with Disabilities Act," 29 C.F.R. Part 1630; 
 
(g) Federal Communications Commission regulations, "Telecommunications Relay Services and Related Cus-
tomer Premises Equipment for the Hearing and Speech Disabled," 47 C.F.R. Part 64, Subpart F;  
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(h) FTA regulations, "Transportation for Elderly and Handicapped Persons", 49 C.F.R. Part 609; 
 
(i) Joint U.S. Architectural and Transportation Barriers Compliance Board (U.S. ATBCB) and U.S. DOT regula-
tions, “Americans with Disabilities (ADA) Accessibility Specifications for Transportation Vehicles,” 49 C.F.R. Part 38; 
 
(j)  U.S. ATBCB regulations, “Electronic and Information Technology Accessibility Standards,” 36 C.F.R. Part 
1194; 
 
(k)  FTA Circular 4710.1, “Americans with Disabilities Act: Guidance;” and 
 
(l)  Other Federal laws, regulations, and requirements pertaining to access for seniors or individuals with disabili-
ties. 

 
13. OPERATIONS SERVICE CONTRACTS 
 
If this is an operational service contract, the Contractor agrees to the following and agrees to include the substance 
of this clause in each subcontract that may involve operating public transit services: 
 
(a) Charter Service Operations. The Contractor agrees to comply with 49 U.S.C. § 5323(d), 5323(r), and 49 C.F.R. 
Part 604.  The Contractor is prohibited from providing charter service using federally funded equipment or facilities if 
there is at least one (1) private charter operator willing and able to provide the service, except under one of the 
specified exceptions.  Any charter service provided under one of the exceptions must be “incidental,” i.e., it must not 
interfere with or detract from the provision of mass transportation; and  
 
(b) School Bus Operations.  Pursuant to 69 U.S.C. § 5323(f) and 49 C.F.R. Part 605, the Contractor may not 
engage in school bus operations exclusively for the transportation of students and school personnel in competition 
with private school bus operators unless qualified under specified exemptions.  When operating exclusive school bus 
service under an allowable exemption, the Contractor may not use federally funded equipment, vehicles, or facilities.   
 
14. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS AND RELATED ACTS 
 
(a) The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies Act of 1986, as 
amended, 31 U.S.C. §§ 3801 et seq. and U.S. DOT regulations, “Program Fraud Civil Remedies,” 49 C.F.R. Part 31, 
apply to its actions pertaining to this Contract.  The Contractor certifies or affirms the truthfulness and accuracy of 
any statement it has made, it makes, it may make, or causes to be made, pertaining to the Contract or the FTA 
assisted project for which this Contract work is being performed.  In addition to other penalties that may be applicable, 
the Contractor further acknowledges that if it makes, or causes to be made, a false, fictitious, or fraudulent claim, 
statement, submission, or certification, the Federal Government reserves the right to impose the penalties of the 
Program Fraud Civil Remedies Act of 1986 on the Contractor to the extend the Federal Government deems appro-
priate.  
 
(b) The Contractor also acknowledges that if it makes, or causes to be made, a false, fictitious, or fraudulent claim, 
statement, submission, or certification to the Federal Government under a contract connected with a project that is 
financed in whole or in part with Federal assistance originally awarded by FTA under the authority of 49 U.S.C. 
Chapter 53, the Government reserves the right to impose the penalties of 18 U.S.C. § 1001 and 49 U.S.C. § 5323(l) 
on the Contractor, to the extent the Federal Government deems appropriate.  
 
(c) The Contractor agrees to include the above two clauses in each Subcontract associated with this Contract.  It 
is further agreed that the clauses shall not be modified, except to identify the Subcontractor who will be subject to the 
provisions.  

 
15. PRIVACY ACT 
 
(a) The Contractor agrees to comply with, and assures the compliance of its employees with, the information re-
striction and other applicable requirements of the Privacy Act of 1974, 5 U.S.C. § 552a.  Among other things, the 
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Contractor agrees to obtain the express consent of the Federal Government before the Contractor or its employees 
operate a system of records on behalf of the Federal Government.  The Contractor understands that the requirements 
of the Privacy Act, including the civil and criminal penalties for violation of that Act, apply to those individuals involved, 
and that failure to comply with the terms of the Privacy Act may result in termination of the Contract.  
 
(b) The Contractor agrees to include the above clause in each Subcontract associated with this Contract.  It is 
further agreed that the clauses shall not be modified, except to identify the Subcontractor who will be subject to the 
provisions. 
 
16. NO OBLIGATION BY THE FEDERAL GOVERNMENT 

 
(a)  Notwithstanding any concurrence by the Federal Government in or approval of the solicitation or award of the 
Contract, absent the express written consent by the Federal Government, the Federal Government is not a party to 
this Contract and shall not be subject to any obligations or liabilities to the Contractor, or any other party (whether or 
not a party to that Contract) pertaining to any matter resulting from the underlying Contract.  
 
(b)  The Contractor agrees to include the above clause in each Subcontract associated with this Contract. The 
clause shall not be modified, except to identify the Subcontractor who will be subject to its provisions. 
 
17. NOTICE OF FEDERAL REQUIREMENTS 
 
(a) The Contractor shall at all times comply with all applicable FTA regulations, policies, procedures and directives, 
including without limitation those listed directly or by reference in CapMetro’s Master Agreement with the FTA, as 
they may be amended or promulgated from time to time during the term of this Contract.  The Contractor’s failure to 
so comply shall constitute a material breach of this Contract.  
 
(b) The Contractor is advised that Federal requirements applicable to this Contract as set forth in federal law, 
regulations, policies, and related administrative practices may change during the performance of this Contract.  Any 
such changes shall also apply to this Contract and subcontracts at all tiers. 
 
18. INCORPORATION OF FTA TERMS – FTA CIRCULAR 4220.1F 
 
The preceding provisions include, in part, certain Standard Terms and Conditions required by the DOT, whether or 
not expressly set forth in the preceding Contract provisions.  All contractual provisions required by DOT, as set forth 
in FTA Circular 4220.1F, dated November 1, 2008, are hereby incorporated by reference.  Anything to the contrary 
herein notwithstanding, all FTA mandated terms shall be deemed to control in the event of a conflict with other pro-
visions contained in this Contract.  The Contractor shall not perform any act, fail to perform any act, or refuse to 
comply with any Authority requests, which would cause the Authority to be in violation of the FTA terms and condi-
tions.  
 
19. SEISMIC SAFETY REGULATIONS 
 
To the extent applicable to Contractor’s work, the Contractor agrees that any new building or addition to an existing 
building will be designed and constructed in accordance with the standards for Seismic Safety required in Department 
of Transportation Seismic Safety Regulations 49 C.F.R. Part 41 and will certify to compliance to the extent required 
by the regulation. The Contractor also agrees to ensure that all work performed under this Contract including work 
performed by a Subcontractor is in compliance with the standards required by the Seismic Safety Regulations and 
the certification of compliance issued on the project.  

 
20. DRUG-FREE WORKPLACE PROGRAM  
 
 (a) As used in this clause: 
 
 (1) "Alcohol" means ethyl alcohol and any beverage containing ethyl alcohol. 
 
 (2) "Controlled substance(s)" means a substance, including a drug and an immediate precursor listed in 
Schedules I through V of Subchapter A of the Texas Controlled Substances Act, Tex. Rev. Civ. Stat. Ann. Articles 
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481.032 - 481.036.  These substances include, but are not limited to, marijuana, heroin, LSD, concentrated cannabis 
or cannabinoids, hashish or hash oil, morphine or its derivatives, mescaline, peyote, phencyclidine (PCP, Angel 
Dust), opium, opiates, methadone, cocaine, Quaaludes, amphetamines, "exotic/designer" drugs, benzodiazepines, 
Seconal, codeine, barbiturates, Phenobarbital, or Valium. 
 
 (3) "Safety sensitive task" means each category of work performed at a construction workplace which, if 
performed by a person impaired by the effects of alcohol or a controlled substance:  

(i) would pose a serious risk of death or personal injury to the employee or others in the vicinity; or 

(ii) could compromise the quality of the construction in such manner as would impose a significant 
public safety risk in the operation of the Authority's public transportation system. 

(4) "Drug-free workplace" means a site for the performance of work done in connection with the Authority's 
construction contract at which employees are prohibited from using alcohol or from engaging in the unlawful manu-
facture, distribution, dispensing, possession, or use of a controlled substance. 

(5) "Employee" means an employee of a Contractor or Subcontractor who may be directly engaged in the 
performance of work under the Authority's construction contract. 

(6) "Reasonable suspicion" means the presence or absence of specific criteria identified in the Contractor's 
drug-free workplace program (indicating the possibility that a person is under the influence of alcohol or a controlled 
substance) as observed by the Contractor's supervisory personnel with reasonable training in the identification of 
such criteria. 

(b) The program shall provide for mandatory drug testing of employees who are to perform safety sensitive tasks 
under the following circumstances: 
 

(1) All employees will be tested prior to assignment to the Authority's construction project to ascertain the 
use of controlled substances if the employee will be performing safety sensitive tasks; and 

(2) When there is a reasonable suspicion that an employee is under the influence of alcohol or a controlled 
substance at the workplace; and 

(3) When an employee has been involved in an accident or unsafe practice (as defined in the Contractor's 
safety program) at the workplace. 

(c) The program may, at the Contractor's discretion, include mandatory employee drug testing under the following 
circumstances: 

(1) As part of or as a follow-up to counseling or rehabilitation for controlled substance use; or  

(2) As part of a voluntary employee drug testing program. 
 
(d) A random testing procedure to detect the use of alcohol or a controlled substance by employees performing 
safety sensitive tasks is required as part of the Contractor's program for the purpose of preventing or deterring haz-
ardous performance.  The procedure shall require that, at a minimum, five percent (5%) of the Contractor's employees 
will be randomly tested within the Contract period or within each year of the Contract period, whichever period is 
shorter. 
 
(e) All testing by or on behalf of the Contractor because of a requirement in the Authority's Contract shall be 
conducted only for employees engaged (or to be engaged) in safety sensitive tasks and only for use of alcohol or a 
controlled substance and shall be conducted in a manner and under written policies that minimize the intrusion on 
the employee's privacy and personal dignity.  This provision shall not preclude the Contractor from adding its own 
additional testing requirements. 
 
(f) The Contractor shall publish a statement notifying employees that the use of alcohol at the workplace or the 
unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance by employees at any 
time is prohibited and specifying the actions that will be taken against employees for violations of such prohibition. 

(g) The program must require each employee who will perform a safety sensitive task, prior to working under the 
Authority's Contract to: 
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(1) Acknowledge in writing the Contractor's drug-free workplace program; and  

(2) Give advance written consent to any drug testing that may be conducted under the Contractor's program 
and the use of test results for decisions related to employment, disciplinary action, or continued employment.  The 
Contractor will agree, in connection with the employee's consent that the results of testing for alcohol and controlled 
substances will not be voluntarily referred to any law enforcement agency.   If the Contractor is subject to a collective 
bargaining agreement: 
 

(i) the procedure for obtaining the individual employee's acknowledgment and consent must be con-
sistent with the Contractor's obligations under the collective bargaining agreement; and 

(ii) employees shall have the right to be accompanied by a union representative when any specimen 
is obtained for testing. 

(h) The Contractor will establish a drug-free awareness program to inform its employees about: 

(1) The dangers of drug abuse in the workplace; 

(2) The Contractor's policy of maintaining a drug-free workplace; 

(3) Any available drug counseling, rehabilitation, and employee assistance programs; and 

(4) The penalties that may be imposed upon employees who refuse to submit to required testing and for 
other violations of the drug-free workplace program including, but not limited to, being unable to remain employed at 
the workplace until approval to return is obtained from the Authority. 

(i) The Contractor's drug-free workplace program shall, at a minimum, include: 

(1) Policies and procedures for specimen collection, chain of custody for specimens, laboratory qualification 
standards, laboratory analysis procedures, quality control requirements, and test result reporting procedures which 
substantially conform to the material requirements of the Mandatory Guidelines for Federal Workplace Drug Testing 
Programs promulgated by the U.S. Department of Health and Human Services in effect on the date of award of the 
Authority's construction contract. 

(2) Procedures for the Contractor's employees to report their use of prescription drugs used in the course of 
medical treatment or which have been prescribed and authorized for use by a licensed medical practitioner. 

(3)  The criteria the Contractor will use for "reasonable suspicion" testing. 

(4) The levels of alcohol or controlled substances which will be used in conjunction with a determination that 
an employee is "under the influence" or is "impaired by the effects of" alcohol or controlled substance(s). 

(j) The Contractor shall display a notice, prominently placed near each entrance to the workplace, stating that, by 
entering the premises, persons are consenting to an inspection of themselves and their property including, but not 
limited to, their clothing, vehicles, briefcases, lunch boxes, tool boxes, purses, and packages. 

(k) The Contractor agrees to use its best efforts to establish and maintain a work environment free of use by 
employees of alcohol or controlled substances through implementation of paragraph (b) through (j) of this clause.  
The Contractor shall prepare and maintain records in sufficient detail to demonstrate compliance with the require-
ments of this clause including, but not limited to, certifications from Subcontractors and records of drug or alcohol 
tests conducted during performance of the Contract.  Such records shall be subject to inspection and audit by the 
Authority, and the Contractor's noncompliance may authorize the Authority to withhold all or any portion of any pay-
ments due the Contractor until the Contractor demonstrates compliance. 
 
(l)  As applicable, the Contractor also agrees to establish and implement a drug and alcohol testing program that 
complies with 49 U.S.C. § 5331, 49 C.F.R. Part 655, and 49 C.F.R. Part 40, produce any documentation necessary 
to establish its compliance with such requirements, and permit any authorized representative of the U.S. DOT or its 
operating administrations, any state oversight agency, and/or the Authority, to inspect the facilities and records as-
sociated with the implementation of the drug and alcohol testing program and review the testing process. The Con-
tractor agrees further to certify annually its compliance with Part 655 before issuance of the Notice to Proceed and 
annually thereafter and to submit, by March 1 of each year of the term of the Contract, a Management Information 
System (MIS) report covering the previous calendar year to CapMetro, Attn:  Chief Contracting Officer, 2910 East 5th 
Street, Austin, Texas 78702. To certify compliance the Contractor shall use the “Alcohol and Controlled Substances 
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Testing” certification in the “Annual List of Certifications and Assurances for Federal Transit Administration Grants 
and Cooperative Agreements,” which is published annually in the Federal Register. 
 
(m) A Drug-Free Workplace Program clause identical to this clause (except for changes appropriate for designation 
of the parties), including this subparagraph (l) will be included in every Subcontract entered into in connection with 
this Contract.   
 
21.  RECYCLED PRODUCTS; 42 U.S.C. § 6962, 40 C.F.R. Part 247, Executive Order 12873, 2 C.F.R. 200.322 
 
(a) Applicability to Contracts  
 
The Recycled Products requirements apply to all contracts for items designated by the EPA, when the purchaser or 
Contractor procures $10,000 or more of one of these items during the fiscal year, or has procured $10,000 or more 
of such items in the previous fiscal year, using Federal funds.  New requirements for "recovered materials" will be-
come effective May 1, 1996.  These new regulations apply to all procurement actions involving items designated by 
the EPA, where the procuring agency purchases $10,000 or more of one of these items in a fiscal year, or when the 
cost of such items purchased during the previous fiscal year was $10,000.  
 
(b) Flow Down  
 
These requirements flow down to all contractor and Subcontractor tiers.  
 
(c) Recovered Materials  
 
The Contractor agrees to comply with all the requirements of Section 6002 of the Resource Conservation and Re-
covery Act (RCRA), as amended (42 U.S.C. 6962), including but not limited to the regulatory provisions of 40 C.F.R. 
Part 247, and Executive Order 12873, as they apply to the procurement of the items designated in Subpart B of 40 
C.F.R. Part 247. 
 
22.  TRANSIT EMPLOYEE PROTECTIVE AGREEMENTS; 49 U.S.C. § 5310, § 5311, and § 5333, 29 C.F.R. 

Part 215 
 
(a) Applicability to Contracts 
 
The Transit Employee Protective Provisions apply to each contract for transit operations performed by employees of 
a Contractor recognized by FTA to be a transit operator.  (Because transit operations involve many activities apart 
from directly driving or operating transit vehicles, FTA determines which activities constitute transit "operations" for 
purposes of this clause.) 
 
(b) Flow Down  
 
These provisions are applicable to all contracts and Subcontracts at every tier.  
 
(c) Transit Employee Protective Provisions 
 

(1) The Contractor agrees to comply with applicable transit employee protective requirements as follows: 
 

(i) General Transit Employee Protective Requirements - To the extent that FTA determines that transit 
operations are involved, the Contractor agrees to carry out the transit operations work on the underlying Contract in 
compliance with terms and conditions determined by the U.S. Secretary of Labor to be fair and equitable to protect 
the interests of employees employed under this Contract and to meet the employee protective requirements of 49 
U.S.C. A 5333(b), and U.S. DOL guidelines at 29 C.F.R. Part 215, and any amendments thereto.  These terms and 
conditions are identified in the letter of certification from the U.S. DOL to FTA applicable to the FTA Recipient's project 
from which Federal assistance is provided to support work on the underlying Contract.  The Contractor agrees to 
carry out that work in compliance with the conditions stated in that U.S. DOL letter.  The requirements of this subsec-
tion (1), however, do not apply to any contract financed with Federal assistance provided by FTA either for projects 
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for elderly individuals and individuals with disabilities authorized by 49 U.S.C. § 5310(a)(2), or for projects for nonur-
banized areas authorized by 49 U.S.C. § 5311.  Alternate provisions for those projects are set forth in subsections 
(b) and (c) of this clause. 
 

(ii)  Transit Employee Protective Requirements for Projects Authorized by 49 U.S.C. § 5310(a)(2) for 
Elderly Individuals and Individuals with Disabilities - If the contract involves transit operations financed in whole or in 
part with Federal assistance authorized by 49 U.S.C. § 5310(a)(2), and if the U.S. Secretary of Transportation has 
determined or determines in the future that the employee protective requirements of 49 U.S.C. § 5333(b) are neces-
sary or appropriate for the state and the public body subrecipient for which work is performed on the underlying 
Contract, the Contractor agrees to carry out the Project in compliance with the terms and conditions determined by 
the U.S. Secretary of Labor to meet the requirements of 49 U.S.C. § 5333(b), U.S. DOL guidelines at 29 C.F.R. Part 
215, and any amendments thereto.  These terms and conditions are identified in the U.S. DOL's letter of certification 
to FTA, the date of which is set forth Grant Agreement or Cooperative Agreement with the state.  The Contractor 
agrees to perform transit operations in connection with the underlying Contract in compliance with the conditions 
stated in that U.S. DOL letter.  
 

(iii)  Transit Employee Protective Requirements for Projects Authorized by 49 U.S.C. § 5311 in Nonur-
banized Areas - If the contract involves transit operations financed in whole or in part with Federal assistance author-
ized by 49 U.S.C. § 5311, the Contractor agrees to comply with the terms and conditions of the Special Warranty for 
the Nonurbanized Area Program agreed to by the U.S. Secretaries of Transportation and Labor, dated May 31, 1979, 
and the procedures implemented by U.S. DOL or any revision thereto. 
 

(2)  The Contractor also agrees to include the any applicable requirements in each Subcontract involving 
transit operations financed in whole or in part with Federal assistance provided by FTA. 
 
(d) The Authority encourages the Contractor, to adopt and enforce workplace safety policies to decrease crashes 
caused by distracted drivers, including policies that bar text messaging while driving company-owned or –rented 
vehicles, or government-owned, leased, or rented vehicles or privately-owned vehicles when on official Authority 
business or when performing any work for or on behalf of the Authority.  See Executive Order 13513 “Federal Lead-
ership on Reducing Text Messaging While Driving”, Oct. 1, 2009 (available at  http://edocket.ac-
cess.gpo.gov/2009/E9-24203.htm ) and DOT Order 3902.10 “Text Messaging While Driving”, Dec. 30, 2009, as im-
plemented by Financial Assistance Policy Letter (No. FAP-2010-01, February 2, 2010, available at https://www.trans-
portation.gov/sites/dot.dev/files/docs/FAPL_2010-01.pdf).  This includes, but is not limited to: 

 
(1) Considering new rules and programs or re-evaluating existing programs to prohibit text messaging while 

driving; 
 
(2) Conducting education, awareness, and other outreach for employees about the safety risks associated 

with texting while driving; and  
 
(3) Encouraging voluntary compliance with the agency’s text messaging policy while off duty. 

 
(e) The Contractor is encouraged to insert the substance of this clause in all tier Subcontract awards. 
 
23. DISTRACTED DRIVING, INCLUDING TEXT MESSAGING WHILE DRIVING 
 
(a) The Contractor agrees to comply with: 

 
(1) Executive Order No. 13513, “Federal Leadership on Reducing Text Messaging While Driving,” October 

1, 2009, 23 U.S.C. § 402 note, (74 Fed. Reg. 51225); 
 
(2) U.S. DOT Order 3902.10, “Text Messaging While Driving,” December 30, 2009; and: 
 

(i) Adopt and enforce policies that ban text messaging while driving in Contractor-owned or rented 
vehicles or, if applicable, Authority-owned vehicles; or while driving privately-owned vehicles when performing any 
Work for or on behalf of the Authority. 

 

http://edocket.access.gpo.gov/2009/E9-24203.htm
http://edocket.access.gpo.gov/2009/E9-24203.htm
https://www.transportation.gov/sites/dot.dev/files/docs/FAPL_2010-01.pdf
https://www.transportation.gov/sites/dot.dev/files/docs/FAPL_2010-01.pdf
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(ii) Conduct initiatives in a manner commensurate with the size of the business, such as,  
 

(A) Establishment of new rules and programs or re-evaluation of existing programs to prohibit 
text messaging while driving; and 

 
(B) Education, awareness, and other outreach to employees about the safety risks associated 

with texting while driving. 
 

(3) The following U.S. DOT Special Provision pertaining to Distracted Driving: 
 

(i) Safety. The Contractor agrees to adopt and enforce workplace safety policies to decrease crashes 
caused by distracted drivers, including policies to ban text messaging while using an electronic device supplied by 
an employer, and driving a vehicle the driver owns or rents, a vehicle Contractor owns, leases, or rents, or a privately-
owned vehicle when on official business in connection with the Contract, or when performing any work for or on behalf 
of the Contract; 

  
(ii) Contractor Size. The Contractor agrees to conduct workplace safety initiatives in a manner com-

mensurate with its size, such as establishing new rules and programs to prohibit text messaging while driving, re-
evaluating the existing programs to prohibit text messaging while driving, and providing education, awareness, and 
other outreach to employees about the safety risks associated with texting while driving; and 

 
(iii) Extension of Provision. The Contractor agrees to include these Special Provisions of this Contract 

in its sub-contract agreements, and encourage its sub-contractors to comply with this Special Provision. 
 

(b) For purposes of this paragraph, the phrase “text messaging” means reading from or entering data into any 
handheld or other electronic device, including for the purpose of short message service texting, e-mailing, instant 
messaging, obtaining navigational information, or engaging in any other form of electronic data retrieval or electronic 
data communication operating a motor vehicle on an active roadway with the motor running, including while tempo-
rarily stationary because of traffic, a traffic light, stop sign, or otherwise; it does not include operating a motor vehicle 
with or without the motor running when one has pulled over to the side of, or off, an active roadway and has halted 
in a location where one can safely remain stationary. 
 
24. VETERANS EMPLOYMENT  

 
CapMetro is a recipient of Federal financial assistance on this Contract.  The Contractor shall give a hiring preference, 
to the extent practicable, to veterans (as defined in Section 2108 of Title 5 C.F.R.) who have the requisite skills and 
abilities to perform the construction work required under the Contract.  This subsection shall not be understood, 
construed or enforced in any manner that would require an employer to give a preference to any veteran over any 
equally qualified applicant who is a member of any racial or ethnic minority, female, an individual with a disability, or 
a former employee. 
 
25. SEAT BELT 

 
Seat Belt Use. The Contractor agrees to implement Executive Order No. 13043, “Increasing Seat Belt Use in the 
United States,” April 16, 1997, 23 U.S.C. § 402 note, (62 Fed. Reg. 19217), by:  

 
(a) Adopting and promoting on-the-job seat belt use policies and programs for its employees and other personnel 
that operate company-owned vehicles, company-rented vehicles, or personally operated vehicles; and 
 
(b) Including a “Seat Belt Use” provision in each of its sub-contractor agreements related to the Contract. 
 
26. PROHIBITION ON CONTRACTING FOR CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEIL-

LANCE SERVICES OR EQUIPMENT 
 

(a) Pursuant to Public Law 115-232, Section 889, and 2 C.F.R. Part 200, including §200.216 and §200.471, the 
Authority is prohibited from using federal funds to:  
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 (1) Procure or obtain, 

 (2) Extend or renew a contract to procure or obtain; or  

 (3) Enter into a contract (or extend or renew a contract) to procure or obtain equipment, services, or systems 
that use “Covered Telecommunications Equipment or Services” as a substantial or essential component of any sys-
tem, or as critical technology as part of any system.  

(b) As described in Public Law 115-232, section 889, “Covered Telecommunications Equipment or Services” is: 

(1)  Telecommunications equipment produced by Huawei Technologies Company or ZTE Corporation (or 
any subsidiary or affiliate of such entities)  

 (2)  For the purpose of public safety, security of government facilities, physical security surveillance of critical 
infrastructure, and other national security purposes, video surveillance and telecommunications equipment produced 
by Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology 
Company (or any subsidiary or affiliate of such entities).  

 (3)  Telecommunications or video surveillance services provided by such entities or using such equipment.  

 (4)  Telecommunications or video surveillance equipment or services produced or provided by an entity that 
the Secretary of Defense, in consultation with the Director of National Intelligence or the Director of the Federal 
Bureau of Investigation, reasonably believes to be an entity owned or controlled by, or otherwise connected to, the 
government of a covered foreign country.  

(c) Contractor shall not use or provide to the Authority Covered Telecommunications Equipment or Services in the 
performance of this Contract.  

(d) Contractor shall insert the substance of this Paragraph in all subcontracts and other contractual instruments, 
including subcontracts for the acquisition of commercial items.   
 
(e)   Contractor shall notify the Authority immediately if Contractor cannot comply with the prohibition during the 
performance of this Contract. 
 
27. BUS TESTING 

(a)  The following applies to purchases or leases of any new bus model or any bus model with a major change in 
configuration or components to be acquired or leased with FTA funds. 

(b)  Contractor agrees to comply with the Bus Testing requirements under 49 U.S.C. § 5318(e) and FTA’s imple-
menting regulation at 49 C.F.R. Part 665 to ensure that the requisite testing is performed for all new bus models or 
any bus model with a major change in configuration or components, and that the bus model has achieved a passing 
score.  Upon completion of the testing, the Contractor shall obtain a copy of the bus testing reports from the operator 
of the testing facility and make that report(s) publicly available prior to final acceptance of the first vehicle by the 
Authority. 
 
28. TRAFFICKING IN PERSONS 
 
The Contractor agrees that it and its employees shall not, at any time during the performance of this Contract, do any 
of the following: 

(a)  Engage in severe forms of trafficking in persons, as defined Section 103 of the Trafficking Victims Protection 
Act of 2000 (“TVPA”), as amended, 22 U.S.C. §  7102; 
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(b) Procure a commercial sex act, as defined Section 103 of the TVPA, as amended, 22  U.S.C. § 7102; or 

(c)  Use forced labor, defined as labor obtained by recruitment, harboring, transportation, provision, or other means 
of obtaining of a person for labor or services through the use of force, fraud, or coercion for the purpose of subjection 
to involuntary servitude, peonage, debt bondage, or slavery, in the performance of the Contract or permit the use of 
forced labor in the performance of any subcontract hereunder. 

29. GOVERNMENT-WIDE SUSPENSION AND DEBARMENT 

(a)  Contractor shall comply with the following requirements of 2 C.F.R. Part 180, Subpart C, as adopted and sup-
plemented by U.S. DOT regulations at 2 C.F.R. Part 1200. 

(b) Contractor shall not enter into any “covered transaction” (as defined in the above-referenced regulations) that 
is, or whose principal is, suspended, debarred, or otherwise excluded from participating in covered transactions, 
except as authorized by 

 (i) U.S. DOT regulations, “Nonprocurement Suspension and Debarment,” 2 C.F.R. Part 1200; 

 (ii) U.S. OMB regulatory guidance, “Guidelines to Agencies on Governmentwide Debarment and Suspension 
(Nonprocurement,” 2 C.F.R. Part 180; and 

 (iii) Other applicable federal laws, regulations, or requirements regarding participation with debarred or sus-
pended Recipients or Third Party Participants. 

(c)  Contractor shall review the U.S.GSA “System for Award Management – Lists of Parties Excluded from Federal 
Procurement and Nonprocurement Programs,” if required by U.S. DOT regulations, 2 C.F.R. Part 1200. 

(d) Contractor will ensure that all subcontracts include a provision necessary to flow down these suspension and 
debarment provisions to all lower-tier covered transactions. 

30. PATENT RIGHTS AND RIGHTS IN DATA 

If the Federal award meets the definition of “funding agreement” under 37 C.F.R. 401.2 (a) and Contractor is a small 
business firm or nonprofit organization performing experimental, developmental, or research work under that “funding 
agreement,” the Contractor agrees that the use of any data produced or delivered under the terms of the Contract 
including, but not limited to, engineering drawings and associated lists, specifications, process sheets and technical 
reports, shall be governed by the requirements of 37 C.F.R. Part 401, "Rights to Inventions Made by Nonprofit Or-
ganizations and Small Business Firms Under Government Grants, Contracts and Cooperative Agreements," and any 
implementing regulations issued by FTA. In addition, the Contractor agrees that it will not publish such data without 
the written consent of the Authority and, if appropriate, the Federal Government. 

31. NATIONAL INTELLIGENT TRANSPORTATION SYSTEMS STANDARDS 

The Contractor agrees to conform to the National Intelligent Transportation Systems (ITS) Architecture requirements 
of 23 U.S.C. § 517(d), unless the Authority has obtained an exemption from the requirements and provided Contractor 
information regarding the exemption.  The Contractor further agrees to follow FTA Notice, “FTA National ITS Archi-
tecture Policy on Transit Projects,” 66 Fed. Reg. 1455, January 8, 2001, and all other applicable Federal guidance. 

32. NOTIFICATION OF LEGAL MATTERS 
Contractor shall notify the Authority of any and all matters that Contractor knows or reasonably should know may 
affect the Federal Government’s interests.  This notification requirement includes, but is not limited to, current or 
prospective legal matters such as an actual or potential major dispute, breach, default, litigation, naming of the Au-
thority or the Federal Government as a party to litigation, or a legal disagreement in any forum for any reason.  Matters 
that may affect the Federal Government include but are not limited to, the Federal Government’s interests in the 
Contract, the underlying Authority/FTA Agreement, and any amendments thereto, or the Federal Government’s ad-
ministration or enforcement of federal laws, regulations, and requirements.  Contractor agrees to include this clause 
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in every subcontract awarded at every tier. Contractor shall further notify the Authority of any potential fraud, waste, 
or abuse occurring on the contract or Project. 
 
33. FEDERAL TAX LIABILITY AND RECENT FELONY CONVICTION 

Contractor agrees that, prior to entering into any subcontract, Contractor will require the subcontractor to provide a 
certification on Federal Tax Liability and Recent Felony Convictions, which should be identical to the certification that 
Contractor provided the Authority.  If the prospective subcontractor cannot certify as to the statements, Contractor 
shall not enter into the subcontract absent Authority and FTA approval.  Contractor agrees to include this clause in 
every subcontract awarded at every tier. 

34. COVID-19 SAFETY REQUIREMENTS 

The Contractor agrees to comply with the Centers for Disease Control and Prevention (“CDC”) Order of January 29, 
2021, titled Requirement for Persons to Wear Masks While on Conveyances and at Transportation Hubs (“CDC Mask 
Order”), as has been and may later be amended, and any other subsequent orders that may be issued. In addition, 
the Contractor shall comply with all applicable Authority policies and procedures, including those of the Authority’s 
service contractors.  The Contractor agrees to include this clause in each subcontract to this Contract and to require 
subcontractors to include the clause in all lower-tier subcontracts. 

35. LIMITATION ON CERTAIN ROLLING STOCK PROCUREMENTS 

(a) Pursuant to Section 7613 of the National Defense Authorization Act for Fiscal Year 2020 (NDAA 2020), Public 
Law 116-92 (Dec. 20, 2019) and 49 U.S.C. § 5323(u), the Authority is prohibited from using financial assistance under 
Chapter 53 of title 49 U.S. Code to award a contract or subcontract to an entity for the procurement of rolling stock 
for use in public transportation if the manufacturer of the rolling stock:  

 (1) is incorporated in or has manufacturing facilities in the United States; and 

 (2) is owned or controlled by, is a subsidiary of, or is otherwise related legally or financially to a corporation 
based in a country that - 

  (i) is identified as a nonmarket economy country (as defined in section 771(18) of the Tariff Act of 1930 
(19 U.S.C. 1677(18))) as of the date of enactment of this subsection; 
 
  (ii) was identified by the United States Trade Representative in the most recent report required by section 
182 of the Trade Act of 1974 (19 U.S.C. 2242) as a foreign country included on the priority watch list defined in 
subsection (g)(3) of that section; and 
 
  (iii) is subject to monitoring by the Trade Representative under section 306 of the Trade Act of 1974 (19 
U.S.C. 2416)  

(a “Restricted Manufacturer”). 

(b) For purposes of this provision, the term “otherwise related legally or financially” does not include a minority 
relationship or investment. 

(c) Contractor shall not provide the Authority with rolling stock under this Contract if the rolling stock is from a 
Restricted Manufacturer or otherwise in violation of this prohibition. 

(d) Contractor shall insert this provision in all applicable subcontracts and other contractual instruments.   
 
(e)   Contractor shall notify the Authority immediately if Contractor or any of its subcontractors cannot comply with 
this provision during the performance of this Contract. 
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EXHIBIT E-2
INVOICING REQUIREMENTS

SAMPLE Environmental Engineering Contract 12345 Date 1/31/2008

Date Invoice # Cap Metro Project 
Manager

Task 
Order Description Task Order 

Authorized Amount
Task % 

Complete
Invoice % 
Complete

Previous 
Amount Billed

Current 
Amount Due

Task Order 
Balance

John Doe 1 Park and Ride ABC  $                3,700.00 100% 100%  $       3,700.00  $                -    $              -   
Pooja Kumar 2 Park and Ride DEF  $                5,980.00 100% 100%  $       5,980.00  $                -    $              -   

1/31 1234 Jane Doe 3 Railstation TUV 16,260.00$              33% 33% 2,500.00$       2,350.00$      11,410.00$ 
1/31 6789 John Doe 4 Park and Ride WXY 47,523.00$              100% 98% 44,277.00$     3,050.00$      196.00$      

73,463.00$              56,457.00$     5,400.00$      11,606.00$ 

Task Order 100% / Invoicing Less than 100% Complete:  Itemization of Outstanding Invoices

Task 
Order Item Outstanding Date to be Submitted Amount

4

Invoice from Title Company 
Not Received Prior to 
Billing Cycle 2/28/2008 196.00$           

SUMMARY OF INVOICES
SAMPLE DOCUMENT

SOQ 804874 Page 1 of 3 Exhibit E-2



CAPITAL METROPOLITAN TRANSPORTATION AUTHORITY

EXHIBIT E-2
INVOICING REQUIREMENTS

SAMPLE Engineering Contract 12345 Date 1/31/2008
Invoice # 1234

Project Description Rail Station TUV Cap Metro Project Manager John Doe

Description Rate Hours Fixed Cost % Hours Billed % Hours Invoice % Billed %
Principal 175.00$      12 2,100.00$     13% 2 350.00$    14% 2         0% 350.00$      8%
Project Manager 150.00$      30 4,500.00$     28% 4 600.00$    24% 5         750.00$      35% 1,350.00$   29%
Sr Engineer 135.00$      15 2,025.00$     13% 3 405.00$    16% 1         135.00$      6% 540.00$      12%
Engineer 115.00$      45 5,175.00$     33% 7 805.00$    33% 8         920.00$      43% 1,725.00$   37%
Sr Technician 50.00$        40 2,000.00$     13% 6 300.00$    12% 7         350.00$      16% 650.00$      14%

Services Subtotal 142 15,800.00$   100% 22 2,460.00$ 100% 23       2,155.00$   100% 4,615.00$   100%

Reimbursables:
Courier Service 120.00$        70.00$        70.00$        
Title Company Docs 340.00$        40.00$      125.00$      165.00$      

NTE Subtotal 460.00$        40.00$      195.00$      235.00$      

TOTAL 16,260.00$   2,500.00$ 2,350.00$   4,850.00$   

Due 2,350.00$   

Total Billed 4,850.00$   
Balance on Task Order 11,410.00$ 

INVOICE FOR TASK ORDER 3

Total Task Order Previously Billed Current Invoice

SAMPLE DOCUMENT

SOQ 804874 Page 2 of 3 Exhibit E-2
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EXHIBIT E-2
INVOICING REQUIREMENTS

SAMPLE Environmental Engineering Contract 12345 Date 1/31/2008
Invoice # 6789

Project Description Park and Ride WXY Cap Metro Project Manager John Doe

Description Rate Hours Fixed Cost % Hours Billed % Hours Invoice % Billed %
Principal 175.00$      36 6,300.00$     13% 30 5,250.00$        12% 3         0% 5,250.00$      11%
Project Manager 150.00$      78 11,700.00$   25% 70 10,500.00$      24% 5         750.00$       25% 11,250.00$    24%
Sr Engineer 135.00$      83 11,205.00$   24% 83 11,205.00$      25% 10       1,350.00$    44% 12,555.00$    27%
Engineer 115.00$      110 12,650.00$   27% 100 11,500.00$      26% -      -$             0% 11,500.00$    24%
Sr Technician 50.00$        108 5,400.00$     11% 115 5,750.00$        13% -      -$             0% 5,750.00$      12%

Fixed Price Adjustment* 950.00$       950.00$         

Services Subtotal 415 47,255.00$   100% 398 44,205.00$      100% 18       3,050.00$    69% 47,255.00$    98%
47,255.00$      

Reimbursables**:
Courier Service 72.00$          72 -$             72.00$           
Title Company Docs 196.00$        -$                 -$             -$               

NTE Subtotal 268.00$        72.00$             -$             72.00$           

TOTAL 47,523.00$   44,277.00$      3,050.00$    47,327.00$    

Due 3,050.00$    

Item Outstanding Date to be 
Submitted Amount

Title Company Invoice 2/28/2008 196.00$        Total Billed 47,327.00$    
Balance on Task Order 196.00$         

*Fixed price adjustment would be negative figure if total invoiced exceeded fixed price; Task Orders are negotiated fixed price for services.
Capital Metro will not pay greater than the fixed price unless a Scope Change is ordered.

**Reimbursable expenses will not exceed the reimbursable expenses authorized by the task order.  Reimbursable costs (including subcontractor costs) shall be 
reimbursed to the Contractor by task and at actual cost with no administrative or other mark-ups (including subcontractor costs).

INVOICE FOR TASK ORDER 4

Total Task Order Previously Billed Current Invoice

SAMPLE DOCUMENT
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EXHIBIT F 
SCOPE OF SERVICES 

REAL PROPERTY SURVEYING 
 

 

 

1. OBJECTIVES OF THE PROJECT 
 

The objectives of the project are to provide consultant surveying services to CapMetro for field surveying and 
associated office services for project designs, property line/boundary determinations, acquisition of easements, 
utilities locations, topographic surveying, location of improvements and field features, related documentation and 
any other services that are included in services normally and usually provided by a Registered Public Land Survey- 
or. 

 
2. ANTICIPATED SERVICES 

 

(a) Contractor shall perform work in keeping with the standards of the Texas Surveyors’ Association Manual of 
Practice for Land Surveying in Texas, Categories 1-9, latest edition, the American Land Title Association and The 
Professional Land Surveying Practices Act and General Rules of Procedures and Practices. 

 
(b) Contractor shall be required to provide professional surveying services, including but not limited to: 

 
(1) Boundary surveys of large and small acreage tracts 

 
(2) Construction Site Layout 

 
(3) Structures and Improvements 

 
(4) Detailed Surveying (i.e., topography, trees, utilities, etc.) 

 
(5) Rights-of-Ways (in relationship to roads and other designated parcels of land) 

 

(6) Easements (in relationship to roads and other designated parcels of land) 
 

(7) Construction Quantity surveying and verification 
 

(8) Land development procedures (Governmental applications / procedures, sub-division processes) 
 

(9) Routine Professional Services for Land Surveying 
 

(10) Subsurface Utility Engineering (SUE) 
 
(c) The following are a few examples of projects for which services will be required; typical projects include but 
are not limited to: 

 
(1) Park & Ride Facilities 

 
(2) Transit Stations 

 
(3) Transfer Centers 

 
(4) Rail Stations & Rail Right-of-Way 

 
(5) Transit Oriented Developments 

 
(6) Maintenance Facilities 
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(7) Bus Stops and Amenities 
 

(8) Roadway Improvements & Public Rights-of-Way 
 

(9) Pipeline and Electric cable/transmission locations 
 

(10) Building Surveys 
 

(11) Drainage Improvements 
 

(12) Commuter Rail 
 

(13) Bus Rapid Transit 
 
3. TECHNICAL SPECIFICATIONS 

 

(a) All work shall be performed under and sealed by a certified Land Surveyor licensed in the State of Texas. 
 
(b) All Surveys shall be prepared as follows: 

 
(1) To meet all requirements of the City, County, State and Federal ordinances, statutes regulations, etc. 

 
(2) To meet all accepted principles and “best practices” of professional surveying 

 
(3) Have an after-adjustment, before error distribution, closure error of less than one part in 10,000 

 
(4) Scope to include recordation tasks and related costs 

 
(c) All work products shall: 

 
(1) be delivered in both paper (hard copy) and electronic formats (PDF, AutoCAD, Adobe and/or Mi- 

croStation) 
 

(2) become the property of Capital Metro 
 
4. RESPONSIBILITIES OF THE CONTRACTOR 

 

(a) All professional surveying services must be performed in compliance with the Texas Surveyors’ Association 
Manual of Practice for Land Surveying in Texas, latest edition, the American Land Title Association and The Pro- 
fessional Land Surveying Practices Act and General Rules of Procedures and Practices. 

 
(b) The Contractor must maintain current insurance required by this Contract, including Railroad Protective In- 
surance if required by any Task Order for work in the railroad right-of-way. 

 
(c) The Contractor must obtain Railroad Worker Protection training for its assigned employees when working on 
the CapMetro railroad ROW. Anyone working within the ROW must follow all CapMetro safety requirements, 
complete the CapMetro Roadway Worker Certification and maintain a valid certification card in their possession 
while working. Further, the Contractor must arrange for and include in its cost of work the charge for an RWIC 
(Roadway Worker-In-Charge) from the CapMetro railroad operator during the times his employees are within the 
railroad protective zone, if not previously provided by CapMetro. A qualified "Roadway Worker-In-Charge” 
(RWIC) must be present during any work that has the potential of entering the “foul zone” (25 feet from the center 
of the nearest track). RWICs are coordinated by CapMetro's Rail Operations Department. 

 
(d) The Contractor shall maintain an effective quality control system for all services provided in this Contract. 
The Contractor shall provide necessary staffing, policies and procedures required to identify, document and correct 
quality defects and deficiencies. 
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EXHIBIT H 

PROPRIETARY RIGHTS AND DATA SECURITY ADDENDUM  

Capital Metro Transportation Authority (“the Authority”) has invested extensive time, money and specialized 
resources into developing, collecting and establishing its tangible and intangible proprietary assets. This 
Proprietary Rights and Data Security Addendum (this “Addendum”) identifies and acknowledges the 
Authority’s proprietary rights, establishes baseline commitments regarding data security and represents a 
set of standard terms applicable to service providers and business partners when they enter into contracts 
with the Authority.  Capitalized terms used in this Addendum have the meanings set forth in the Agreement, 
unless differently defined in this Addendum.  The Contractor is responsible for ensuring compliance with 
the terms of this Addendum by the Contractor’s employees, agents and contractors and all of the restrictions 
and obligations in this Addendum that apply to the Contractor also apply to the Contractor’s employees, 
agents and contractors.  The term “including” or “includes” means including without limiting the generality 
of any description to which such term relates.  

1. DEFINITIONS 

The following terms will have the meanings described below in this Addendum. 

(a) “Authority Data” means all data, content or information, in any form or format, including interim, 
Processed, compiled, summarized, or derivative versions of such data, content or information, and any 
insights that may be learned from such data, content or information, that may exist in any system, database, 
or record that is either 

(i) provided by or on behalf of the Authority or its customers to the Contractor, or 

(ii) is obtained, developed, produced or Processed by the Contractor or its systems, in each 
of (i) and (ii) in connection with the relationship or arrangements established by the Contract, but 
excluding any data or information that is expressly defined as owned by the Contractor in the 
Contract.  

(b) “Authority Electronic Property” means: 
 

(i) any websites controlled by the Authority, 
 
(ii) any Authority mobile device apps, 
 
(iii) any application programming interfaces (API) to the Authority’s information technology 
systems, 
 
(iv) any other kiosks, devices or properties for consumer interaction that are created, owned, 
or controlled by the Authority, and 
 
(v) versions and successors of the foregoing, any form or format now known or later 
developed, that may be used by customers obtaining products or services from the Authority. 

 
(c) “Contract” means that certain contract for products and services entered into between the Contractor 
and Authority to which this Addendum is attached or incorporated by reference. 
 
(d) “Data Law” means, as in effect from time to time, any law, rule, regulation, declaration, decree, 
directive, statute or other enactment, order, mandate or resolution, which is applicable to either the 
Contractor or the Authority, issued or enacted by any national, state, county, municipal, local, or other 
government or bureau, court, commission, board, authority, or agency, relating to data security, data 
protection and/or privacy.  Data Laws also include ISO 27001 and ISO 27002, the most current Payment 
Card Industry Data Security Standard (the “PCI DSS”, and other industry standard practices) and any 
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financial standards or business requirements applicable to the Authority’s business or the Authority Data 
and/or the Authority Electronic Property. 

(e) “Personal Identifying Information” means any data that identifies or could be used to identify a natural 
person, including name, mailing address, phone number, fax number, email address, Social Security 
number, credit card or other payment data, date of birth, driver’s license number, account number or user 
ID, PIN, or password.   

(f) “Process” or “Processing” means, with respect to Authority Data, to collect, access, use, process, 
modify, copy, analyze, disclose, transmit, transfer, sell, rent, store, or retain or destroy such data in any 
form.  For the avoidance of doubt, “Process” includes the compilation or correlation of Authority Data with 
information from other sources and the application of algorithmic analysis to create new or derivative data 
sets from Authority Data. 

(g) “Remediation Efforts” means, with respect to any Security Incident, activities designed to remedy a 
Security Incident which may be required by a Data Law or by the Authority’s or the Contractor’s policies or 
procedures, or which may otherwise be necessary, reasonable or appropriate under the circumstances, 
commensurate with the nature of such Security Incident.  Remediation Efforts may include: 

(i) development and delivery of legal notices to affected individuals or other third parties; 

(ii) establishment and operation of toll-free telephone numbers for affected individuals to 
receive specific information and assistance; 

(iii) procurement of credit monitoring, credit or identity repair services and identity theft 
insurance from third parties that provide such services for affected individuals; 

(iv) provision of identity theft insurance for affected individuals; 

(v) cooperation with and response to regulatory, government and/or law enforcement inquiries 
and other similar actions; 

(vi) undertaking of investigations (internal or in cooperation with a governmental body) of such 
Security Incident, including forensics; 

(vii) public relations and other crisis management services; and 

(viii) cooperation with and response to litigation with respect to such Security Incident (including, 
but not limited to, class action suits or similar proceedings); and in each case of examples (i) through 
(viii), payment of legal costs, disbursements, fines, settlements and damages. 

(h) “Security Incident” means: 

(i) the loss or misuse of Authority Data and/or the Authority Electronic Property; 

(ii) the inadvertent, unauthorized, or unlawful processing, alteration, corruption, sale, rental, 
or destruction of the Authority Data and/or the Authority Electronic Property; 

(iii) unauthorized access to internal resources; 

(iv) programmatic manipulation of a system or network to attack a third party; 

(v) elevation of system privileges without authorization; 

(vi) unauthorized use of system resources; 

(vii) denial of service to a system or network; or 

(viii) any potential or confirmed exposure (which may stem from an act or omission to act) that 
would result in any of the events described in (i) through (viii). 
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(i) “Security Policies” means statements of direction for Security Requirements and mandating 
compliance with applicable Data Laws.  Typically, Security Policies are high level instructions to 
management on how an organization is to be run with respect to Security Requirements. 

(j) “Security Procedures” means statements of the step-by-step actions taken to achieve and maintain 
compliance with Security Requirements. 

(k) “Security Requirements” means the security requirements set forth below in Section 7 of this 
Addendum and any security requirements requested by the Authority from time to time. 

(l) “Security Technical Controls” means any specific hardware, software or administrative mechanisms 
necessary to implement, maintain, comply with and enforce the Security Requirements.  Security Technical 
Controls specify technologies, methodologies, implementation procedures, and other detailed factors or 
other processes to be used to implement and maintain Security Policies and Procedures relevant to specific 
groups, individuals, or technologies. 

2. FISMA COMPLIANCE  

Both parties will comply with all federal and state regulations, statues, and laws that govern this Agreement 
which includes, without limitation, the Federal Information Security Management Act, 2006 (FISMA) to the 
extent applicable to the Authority’s business or the products and services provided by the Contractor. The 
Contractor accepts ultimate responsibility and liability for the protection and preservation of all Authority 
Data and the Authority Electronic Property through a security operational plan (the “Security Plan”). The 
Contractor will make available a current copy of the Security Plan for review upon the Authority’s request.  
FISMA requires organizations to meet minimum security requirements by selecting the appropriate security 
controls as described by NIST Special Publication (SP) 800-53 revision 4, “Security and Privacy Controls 
for Federal Information Systems and Organizations.” Note that organizations must always reference the 
most current version of NIST SP 800-53 for the security control selection process.  The Contractor should 
meet the minimum-security requirements detailed in FIPS Publication 200. 

3. AUTHORITY DATA 

As between the Contractor and the Authority (i.e., without addressing rights of third parties), the Authority 
is the sole owner of all rights, title and interest in and to Authority Data and the Authority Electronic Property.  
Except as expressly authorized in the Agreement, the Contractor may not use, edit, modify, create 
derivatives, combinations, or compilations of, combine, associate, synthesize, re-identify, reverse engineer, 
reproduce, display, distribute, disclose, sell or Process any Authority Data or Authority Electronic Property.  
The Contractor will not use Authority Data or Authority Electronic Property in a manner that is harmful to 
the Authority.  

4. PERSONAL IDENTIFYING INFORMATION 

The Contractor will comply with any Data Laws relating to the use, safeguarding, or Processing of any 
Personal Identifying Information, including any requirement to give notice to or obtain consent of the 
individual.  In Processing any Personal Identifying Information, the Contractor will at all times comply with 
any posted privacy policy or other representations made to the person to whom the information is 
identifiable, and to communicate any limitations required thereby to any authorized receiving party 
(including any modifications thereto) in compliance with all Data Laws.  The Contractor will ensure that any 
such receiving party abides by any such limitations, in addition to the requirements of the Agreement.  
Notwithstanding the foregoing, the Contractor represents and warrants that Personal Identifying Information 
will not be Processed, transmitted, or stored outside of the United States. The Contractor shall take 
reasonable steps to maintain the confidentiality of and will not reveal or divulge to any person or entity any 
Personal Identifying Information that becomes known to it during the term of this Contract. The Contractor 
must maintain policies and programs that prohibit unauthorized disclosure of Personal Identifying 
Information by its employees and subcontractors and promote training and awareness of information 
security policies and practices. The Contractor must comply, and must cause its employees, 
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representatives, agents, and subcontractors to comply, with such commercially and operationally 
reasonable directions as the Authority may make to promote the safeguarding or confidentiality of Personal 
Identifying Information. The Contractor must conduct background checks for employees or sub-Contractors 
that have access to Personal Identifying Information or systems Processing Personal Identifying 
Information. The Contractor must limit access to computers and networks that host Personal Identifying 
Information, including without limitation through user credentials and strong passwords, data encryption 
both during transmission and at rest, firewall rules, and network-based intrusion detection systems. In 
addition to the foregoing, to the extent that any Personal Identifying Information qualifies as Protected 
Health Information that is subject to protection under the Health Insurance Portability and Accountability 
Act of 1996 ("HIPAA," found at Public Law 104-191), and certain privacy and security regulations 
promulgated by the U.S. Department of Health and Human Services to implement certain provisions of 
HIPAA and the Health Information Technology for Economic and Clinical Health Act (the "HITECH Act"), 
and its implementing regulations found in the Omnibus Final Rule (collectively the "HIPAA Regulations") 
found at 45 C.F.R. Parts 160, 162 and 164, the Contractor will execute and abide by the rights and 
obligations set forth in the Business Associate Agreement of the Authority.  

5. NO IMPLIED RIGHTS 

No right, license, permission, or ownership or other interest of any kind in or to any Authority Data or other 
intellectual property rights owned or licensed by the Authority is or is intended to be given or transferred to 
or acquired by the Contractor except as expressly stated in writing in the Agreement. 

6. PROHIBITED INTERNET PRACTICES 

The Contractor will not, and will not authorize or encourage any third party to, directly or indirectly: 

(a) use any automated, deceptive or fraudulent means to generate impressions, click-throughs, or any 
other actions in relation to advertisements or Internet promotions on Authority Electronic Property or in 
relation to advertisements or Internet promotions of the Authority (or its products or services) on third party 
websites; or 

(b) collect or Process data from an Authority Electronic Property other than as has been expressly 
authorized by the Authority in the Agreement or another written agreement with the Authority.  Except as 
expressly allowed in the Agreement, the Contractor will not “screen-scrape” Authority Electronic Property 
or conduct any automated extraction of data from Authority Electronic Property or tracking of activity on 
Authority Electronic Property. 

7. SECURITY REQUIREMENTS 

The Contractor will apply reasonable physical, technical and administrative safeguards for Authority Data 
that is in the Contractor’s possession or control in order to protect the same from unauthorized Processing, 
destruction, modification, or use that would violate the Agreement or any Data Law.  The Contractor 
represents and warrants that the Security Policies, Security Procedures and Security Technical Controls 
as they pertain to the services being rendered to the Authority by the Contractor or its subcontractors and 
any Processing of Authority Data by the Contractor or its subcontractors will at all times be in material 
compliance with all Data Laws. In addition, the Contractor will require any of its employees, agents or 
contractors with access to Authority Data to adhere to any applicable Data Laws, and the Contractor 
represents and warrants that such employees, agents and contractors have not been involved in any 
violation of applicable Data Laws in the twenty-four months before the Effective Date.  The Contractor will 
take into account the sensitivity of any Authority Data in the Contractor’s possession in determining 
reasonable controls used to safeguard such Authority Data. 

8. DATA SEGREGATION AND ACCESS 

The Contractor will physically or logically segregate stored Authority Data from other data and will ensure 
that access to Authority Data is restricted to only authorized personnel through security measures.  The 
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Contractor will establish and maintain appropriate internal policies, procedures and systems that are 
reasonably designed to prevent the inappropriate use or disclosure of Authority Data. 

9. PCI COMPLIANCE 

If the Contractor Processes payment card data, cardholder data, or sensitive authentication data on behalf 
of the Authority or if the Contractor otherwise can impact the security of said data belonging to the Authority, 
the Contractor is responsible for the security of said data.  The Contractor represents and warrants that it 
has performed an assessment to confirm that the material aspects of the Contractor’s Security Policies, 
Security Procedures and Security Technical Controls (as they pertain to the services being rendered to the 
Authority by the Contractor or its subcontractors and any Processing of Authority Data by the Contractor or 
its subcontractors) comply with the PCI DSS and the Contractor will repeat this assessment each year 
during the Term.  The Contractor will provide certification of compliance with this requirement upon request 
from the Authority. 

10. SECURITY REVIEWS AND AUDITS 

The Contractor will, upon request, provide the Authority with reports of any audits performed on the 
Contractor’s Security Policies, Security Procedures or Security Technical Controls.  At a minimum, such 
reports will include any certifications of the Contractor’s agents and contractors.  Additionally, the Contractor 
will respond within a reasonable time period to any inquiries from the Authority relating to the Contractor’s 
and its agents’ and contractors’ Security Policies, Security Procedures and Security Technical Controls.  
The Contractor will, upon the Authority’s request, provide the Authority or its representatives access to the 
Contractor’s and its agents’ and contractors’ systems, records, processes and practices that involve 
Processing of Authority Data so that an audit may be conducted.  the Authority will not exercise such audit 
right more frequently than once per twelve (12) month period and the Authority will bear the full cost and 
expense of any such audit, unless such audit discloses a Security Incident or a breach of this Addendum 
or the Agreement, in which case the Contractor will bear the full cost and expense of such audit and a 
further audit may be conducted by the Authority or its representatives within the current twelve (12) month 
period. 

11. SECURITY INCIDENTS 

The Contractor will timely and promptly notify the Authority upon discovering or otherwise learning of a 
Security Incident involving the Authority Data or the Authority Electronic Property, to the extent within the 
Contractor’s access, possession or control. Following any Security Incident, the Contractor will consult in 
good faith with the Authority regarding Remediation Efforts that may be necessary and reasonable.  The 
Contractor will: 

(a) at the Authority’s direction undertake Remediation Efforts at the Contractor’s sole expense and 
reimburse the Authority for its reasonable costs and expenses in connection with any Remediation Efforts 
it elects to undertake, 

(b) ensure that such Remediation Efforts provide for, without limitation, prevention of the recurrence of 
the same type of Security Incident, and 

(c) reasonably cooperate with any Remediation Efforts undertaken by the Authority. 

(d) Without limiting the foregoing, the Contractor will: 

(i) immediately undertake investigations (internal or in cooperation with a governmental body) 
of such Security Incident, including forensics, 

(ii) timely share with the Authority any Security Incident-related information, reports, forensic 
evidence and due diligence obtained from the investigation into the Security Incident and cooperate 
with the Authority in response to regulatory, government and/or law enforcement inquiries and other 
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similar actions, (iii) cooperate with the Authority with respect to any public relations and other crisis 
management services, and litigation with respect to such Security Incident (including, but not limited 
to, class action suits or similar proceedings); and in each instance of Security Incident, be liable and 
responsible for payment of legal costs, disbursements, fines, settlements and damages. To the extent 
that the Authority is bound to comply with any interlocal agreements pertaining to shared information 
(including the Authority Data), the Contractor agrees that it will comply with, and cooperate with the 
Authority in its compliance, with all rights and obligations pertaining to the Authority Data and/or the 
Authority Electronic Property under such interlocal agreements. 

12. NOTICE TO THE AUTHORITY CUSTOMERS AND EMPLOYEES 

Any notifications to any of the Authority’s customers or employees regarding Security Incidents will be 
handled exclusively by the Authority and the Contractor may not under any circumstances contact the 
Authority’s customers or employees relating to such Security Incident unless the Contractor is under a legal 
obligation to do so, in which event: 

(a) the Contractor must notify the Authority in writing promptly after concluding that the Contractor has 
the legal obligation to notify such customers or employees and explain in such notice to the Authority the 
basis for the legal obligation and 

(b) the Contractor will limit the notices to any of the Authority’s customers and employees to those 
required by the legal obligation or as pre-approved by the Authority. 

(c) The Contractor will reasonably cooperate in connection with notices to the Authority’s customers and 
employees regarding a Security Incident and the Contractor will assist with sending such notices if so 
requested by the Authority. 

13. EQUITABLE RELIEF 

The Contractor acknowledges that the Authority may have no adequate remedy at law if there is a breach 
or threatened breach of any of the obligations set forth in this Addendum and, accordingly, that the Authority 
may, in addition to any legal or other remedies available to the Authority, seek injunctive or other equitable 
relief to prevent or remedy such breach without requirement of a bond or notice.  The Contractor will not 
object or defend against such action on the basis that monetary damages would provide an adequate 
remedy. 
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EXHIBIT I 
ACCESS AND USE AGREEMENT 

____________________________________________________________________________ 
 
This Access and Use Agreement (this “Agreement”) is entered into as of the effective date set forth on the signatory 
page between the undersigned person identified as the “Contractor” and Capital Metro Transportation Authority 
(“the Authority”) concerning the terms and conditions under which the Authority will provide the Contractor with lim-
ited access and use of the Authority Data and/or the Authority Electronic Property in conjunction with the Contrac-
tor’s performance of the Contract. The parties acknowledge and agree to the following terms and conditions: 
 
1. DEFINITIONS 

For purposes of this Agreement, capitalized terms shall have the meaning set forth below: 
 
(a) “Applicable Laws” means any and all applicable statutes, laws, treaties, rules, codes, ordinances, regulations, 

permits, interpretations, or orders of any Federal, state, or local governmental authority having jurisdiction over 
the Authority’s or the Contractor’s business the Contract, and the parties all as in effect as of the date of the 
Contract and as amended during the term of the Contract. 

(b) “Authority Data” means all data, content or information, in any form or format, including interim, Processed, com-
piled, summarized, or derivative versions of such data, content or information, and any insights that may be 
learned from such data, content or information, that may exist in any system, database, or record that is either (i) 
provided by or on behalf of the Authority or its customers to the Contractor, or (ii) is obtained, developed, pro-
duced or Processed by the Contractor or its systems, in each of (i) and (ii) in connection with the relationship or 
arrangements established by the Agreement, but excluding any data or information that is expressly defined as 
owned by the Contractor in the Contract.  

(c) “Authority Electronic Property” means (i) any websites controlled by the Authority, (ii) any Authority mobile device 
apps, (iii) any application programming interfaces (API) to the Authority’s information technology systems, (iv) 
any other kiosks, devices or properties for consumer interaction that are created, owned, or controlled by the 
Authority, and (v) versions and successors of the foregoing, any form or format now known or later developed, 
that may be used by customers obtaining products or services from the Authority. 

(d) “Confidential Information” as used herein, shall mean and include, without limitation: (i) any information concern-
ing the Authority, which is provided by or on behalf of the Authority to the Contractor, such as accounting and 
financial data, product, marketing, development, pricing and related business plans and budgets, and all of the 
information and plans related to the Authority’s business, which are not published; (ii) all Authority Data; and (iii) 
the Authority Electronic Property.  

(e) “Contract” means that certain contract for products and services entered into between the Contractor and Au-
thority to which this Agreement is attached or incorporated by reference. The applicable reference number for 
the Contract may be set forth in the signatory page to this Agreement.  

(f) “Remediation Efforts” means, with respect to any Security Incident, activities designed to remedy a Security 
Incident, which may be required by Applicable Law or by the Authority’s or the Contractor’s policies or procedures 
or under the Security Requirements, or which may otherwise be necessary, reasonable or appropriate under the 
circumstances, commensurate with the nature of such Security Incident.  

(g) “Security Incident” means: (i) the loss or misuse of the Authority Data and/or the Authority Electronic Property; 
(ii) the inadvertent, unauthorized, or unlawful processing, alteration, corruption, sale, rental, or destruction of 
Authority Data and/or the Authority Electronic Property; (iii) unauthorized access to internal resources; (iv) pro-
grammatic manipulation of a system or network to attack a third party; (v) elevation of system privileges without 
authorization; (vi) unauthorized use of system resources; (vii) denial of service to a system or network; or (viii) 
any potential or confirmed exposure (which may stem from an act or omission to act) that would result in any of 
the events described in (i) through (viii). 

(h) “Security Requirements” means security measures under Applicable Laws, industry best practices and other 
reasonable physical, technical and administrative safeguards, procedures, protocols, requirements and obliga-
tions related to facility and network security in order to protect the Authority Data and the Authority Electronic 
Property from unauthorized processing, destruction, modification, distribution and use, as approved in writing by 
the Authority, and all confidentiality and non-use or limited use obligations set forth in any license agreements or 
other third-party contracts (including interlocal agreement) applicable to the Authority Data and/or the Authority 
Electronic Property.  
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2. CONFIDENTIAL INFORMATION 

The Contractor acknowledges and agrees that the Contract creates a relationship of confidence and trust on the 
part of the Contractor for the benefit of the Authority. During the term of the Contract, the Contractor may acquire 
certain Confidential Information from or regarding the Authority employees, agents and representatives or docu-
ments, or otherwise as a result of performing the services of the Contractor. The Contractor acknowledges and 
agrees that all such Confidential Information is and shall be deemed the sole, exclusive, confidential and proprie-
tary property and trade secrets of the Authority at all times during the term of the Contract and following any expira-
tion of termination thereof. 
 
3. STANDARD OF CARE 

The Contractor agrees to hold in confidence without disclosing or otherwise using any Confidential Information, ex-
cept as such disclosure or use may be required in connection with and limited to the product and services of the 
Contractor. The Contractor acknowledges and agrees that the Authority would not have entered into the Contract 
unless the Authority were assured that all such Confidential Information would be held in confidence by the Con-
tractor in trust for the sole benefit of the Authority. 
 
4. EXCEPTIONS 

The Contractor’s obligation of confidentiality hereunder shall not apply to information that: (i) is already in the Con-

tractor’s possession without an obligation of confidentiality; (ii) is rightfully disclosed to the Contractor by a third party 
with no obligation of confidentiality; or (iii) is required to be disclosed by court or regulatory order, provided the Con-
tractor gives the Authority prompt notice of any such order.  

5. COMPLIANCE 

The Contractor, as well as its agents, representatives, and employees, shall comply with all of the Authority’s rules, 

regulations, and guidelines pertaining to the Authority Data and the Authority Electronic Property and all Applicable 
Laws. 

6. SECURITY REQUIREMENTS 

The Contractor will establish and manage all Security Requirements necessary to protect the Authority Data integrity 
and permit appropriate access to the Application and the Authority Electronic Property. The Contractor will cooperate 
with and assist the Authority and its contractors to implement security protocols (e.g., firewalls, SSI, etc.) and take 
appropriate actions with respect to all Authority Data and the Authority Electronic Property to the extent in the Con-
tractor’s access, possession or control, so as to enable the Contractor to prevent the loss, alteration or unauthorized 
access to the Authority Data or the Authority Electronic Property. The Contractor will, upon the Authority's request, 
for each year of the term of the Contract, provide to the Authority copies of monthly firewall logs and third party audit 
reports, summaries of test results and other equivalent evaluations with regard to security and confidentiality in con-
nection with the Contractor’s access and use thereof The Contractor will use commercially reasonable efforts in 
accordance with the Security Requirements to secure all Authority Data and/or Authority Electronic Property stored 
on the Contractor’s devices or network against access by parties external to the Authority or the Contractor and by 
unauthorized users, and against damage, disruption and other activity aimed at data availability or the services or 
other trespass or illegal actions. The Contractor will employ computer anti-malware protections and other reasonable 
commercial means to ensure a safe computing environment. The Contractor agrees that it will, and it will cause its 
personnel and contractors to timely comply with the Authority's privacy policies and safety and network security pol-
icies, as the same may be provided to the Contractor, at all times while on-site at the Authority's facilities or remotely 
accessing the Authority's systems or facilities (including Authority Data and/or Authority Electronic Property). The 
Contractor and/or its designated third party auditor(s) will perform all audits necessary to ensure the Authority Data 
integrity and adherence to the Security Requirements.  
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7. SECURITY INCIDENT 

The Contractor will timely and promptly notify the Authority upon discovering or otherwise learning of any Security 
Incident involving Authority Data but in no event shall such notice exceed the time periods for notice required under 
Applicable Laws. Following any Security Incident, the Contractor will consult in diligent good faith with the Authority 
regarding Remediation Efforts that may be necessary and reasonable. Without limiting the foregoing, the Contractor 
will (i) immediately undertake investigations (internal or in cooperation with a governmental body) of such Security 
Incident, including forensics, (ii) timely share with the Authority any Security Incident-related information, reports, 
forensic evidence and due diligence obtained from the investigation into the Security Incident and cooperate with the 
Authority in response to regulatory, government and/or law enforcement inquiries and other similar actions, (iii) co-
operate with the Authority with respect to any public relations and other crisis management services, and litigation 
with respect to such Security Incident (including, but not limited to, class action suits or similar proceedings); and in 
each instance of Security Incident, be liable and responsible for payment of legal costs, disbursements, fines, settle-
ments and damages. To the extent that the Authority is bound to comply with any interlocal agreements pertaining to 
shared information (including the Authority Data), the Contractor agrees that it will comply with, and cooperate with 
the Authority in its compliance, with all rights and obligations pertaining to the Authority Data under such interlocal 
agreements. The Contractor will timely and promptly notify the Authority upon discovering or otherwise learning of 
any Security Incident involving Authority Data but in no event shall such notice exceed the time periods for notice 
required under Applicable Laws. Following any Security Incident, the Contractor will consult in diligent good faith with 
the Authority regarding Remediation Efforts that may be necessary and reasonable. Without limiting the foregoing, 
the Contractor will (i) immediately undertake investigations (internal or in cooperation with a governmental body) of 
such Security Incident, including forensics, (ii) timely share with the Authority any Security Incident-related infor-
mation, reports, forensic evidence and due diligence obtained from the investigation into the Security Incident and 
cooperate with the Authority in response to regulatory, government and/or law enforcement inquiries and other similar 
actions, (iii) cooperate with the Authority with respect to any public relations and other crisis management services, 
and litigation with respect to such Security Incident (including, but not limited to, class action suits or similar proceed-
ings); and in each instance of Security Incident, be liable and responsible for payment of legal costs, disbursements, 
fines, settlements and damages. To the extent that the Authority is bound to comply with any interlocal agreements 
pertaining to shared information (including the Authority Data), the Contractor agrees that it will comply with, and 
cooperate with the Authority in its compliance, with all rights and obligations pertaining to the Authority Data under 
such interlocal agreements.  

8. LIMITED ACCESS AND USE 

The Authority authorizes the Contractor to access and use and to the extent necessary to perform the Services to 
install and use the Authority Data and/or Authority Electronic Property provided or made available by the Authority in 
its sole discretion and solely for the purposes of providing products and services for the benefit of or on behalf of the 
Authority under and during the term of the Contract. As between the Contractor and the Authority (i.e., without ad-
dressing rights of third parties), the Authority is the sole owner of all rights, title and interest in and to any Authority 
Data and Authority Electronic Property, together with all improvements, derivative works or enhancements to any of 
the foregoing and all intellectual property rights related thereto. Except as expressly authorized in this Agreement in 
the performance of the services solely for the benefit of the Authority or its customers, the Contractor may not use, 
edit, modify, create derivatives, combinations or compilations of, combine, associate, synthesize, re-identify, reverse 
engineer, reproduce, display, distribute, disclose, sell or Process any Authority Data or Authority Electronic Property. 
The Contractor will not use any Authority Data or Authority Electronic Property in a manner that is harmful to the 
Authority.  All access and use shall be subject to the Authority’s platform and network security policies and procedures 

and other Security Requirements. Access and use shall be limited to the Contractor and the number of users or 
devices authorized in writing by the Authority.  

9. NO OWNERSHIP 

Nothing set forth in this Agreement shall give the Contractor any ownership or other license, conveyance or right, title 
or interest in and to any and all Confidential Information (or any intellectual property, derivatives, improvements, 
enhancements, feedback or suggestions related to any of the foregoing, whether conceived, reduced to practice or 
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developed alone or jointly with others by the Authority or the Contractor), which rights shall be owned exclusively by 
the Authority, and the Contractor will not knowingly take any action to challenge, contest or other action inconsistent 
with the Authority's rights.  

10. RESERVED RIGHTS 

The Authority reserves the right to suspend or terminate the Contractor’s access and use of the Authority Data and/or 

the Authority Electronic Property at any time without liability or prior notice to the Contractor. Within five (5) business 
days of the Authority’s written request, the Contractor will return or destroy all written or recorded materials comprising 

any Confidential Information of the Authority, together with all copies, summaries, compilations or analyses incorpo-
rating such information (whether held in computer, electronic or similar format), and certify the same in writing to the 
Authority; provided that all confidentiality obligations and ownership rights shall survive the return of such materials 
and the termination of this Agreement indefinitely or for as long as such information qualifies as a trade secret or 
confidential information under applicable law.  

11. SPECIFIC PERFORMANCE 

The Contractor recognizes that the restrictions and covenants contained in this Agreement are reasonable and nec-
essary for the protection of the Authority’s legitimate business interests, goodwill and trade secrets and confidential 

information. The Contractor acknowledges that the breach or threatened breach of this Agreement can cause irrep-
arable damages to the Authority, and that in addition to and not in lieu of all other rights available at law or in equity, 
the Authority will have the right to temporary and permanent injunctive relief to prevent the breach of this Agreement 
by the Contractor, without posting of bond and proving actual damages. the Authority will be entitled to recover its 
costs and expenses, including reasonable attorneys' fees, in enforcing its rights under this Agreement. 

12. MISCELLANEOUS 

This Agreement is made under and shall be construed in accordance with the laws of the State of Texas, and any 
dispute arising under this Agreement shall be settled in a court of competent jurisdiction lying in Travis County, Texas.  
If any of the provision of this Agreement are found to be unenforceable, the remainder shall be enforced as fully as 
possible and the unenforceable provision shall be deemed modified to the limited extent required to permit enforce-
ment of the Agreement as a whole. This Agreement may be signed in multiple counterparts by hard or electronic 
signature (each of which shall have the same force and effect and deemed an original but all of which will together 
constitute but one and the same instrument). 

 
  
 
Footer Info: Exhibit IT- Access and Use Agreement for R F P, revised 07/12/2021, Page 4 of 4, end of document 
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EXHIBIT J - AUTHORIZATION OF WORK PRODUCT 

 
 

 

DESCRIPTION: Real Property Surveying 
CONTRACT NO.: 500185 

 

Authority's Contracting Officer (CO) 
A.  The CO for administration of this Contract is Jef fery Yeomans 
B.  Phone: 512-369-7727 
C.  Email: jef fery.yeomans@capmetro.org 

 

The Contracting Of f icer is responsible for the general administration of  the Contract, negotiation of  any changes, 
and issuance of  written modif ications, task order revisions, or Change Orders (as it pertains to Construction 
Contracts Only and results in a Contract modif ication - see below) to the Contract. If  the parties desire to modify 
the Contract, or revise the Task Order of  the Contract, in any way, only the Contracting Of f icer is authorized to 
issue a written modif ication for authorized signatures. 

 
Authority's Project Manager (PM) 
A.  The PM for this Contract is Barbara Price 
B.  Phone: 512-389-7438 
C.  Email: barbara.price@capmetro.org 

 

The Authority's PM for this Contract is responsible for the overall management and coordination of  this Contract 
and will act as the central point of  contact for the Authority. The PM has full authority to act for the Authority in 
the performance of  any project connected to the Contract. However, the PM cannot authorize, in writing or orally, 
to commence any work. The PM shall meet with Contractor's PM to discuss problems as they occur. Any 
changes, including changes pursuant to the Changes clause in the Contract, will be handled solely by the CO. 
As needed, the Authority's PM may assist with development of  Change Orders and Contract modif ications with 
the Authority's CO. 

 
Field Change Orders (Construction Contracts Only) - The Authority's PM is permitted to authorize work when 
an event occurs in the f ield during construction which requires immediate action. Immediately, but no later than 
three (3) business days following such action, the Authority's PM must provide a signed Change Order to the 
CO along with any other required procurement documentation in order to memorialize the Change Order in a 
task order revision or Contract modif ication. 

 
The Contractor understands that should Contractor perform any work prior to written authorization by the 
Authority's CO, Contractor is not allowed to invoice for any additional cost or fee for services or goods under the 
Contract, nor is the Authority liable for any payment for any unauthorized work. 

 
SIGNED and DATED 

                                                                              1/14/2025   
Contractor - must sign and return with Offer Date 

 
February 04, 2025 

 
 

Authority's Project Manager (PM) Date 
 

January 15, 2025 
 

 

Authority's Contracting Of f icer (CO) Date 
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Award Contract 

E-SIGNED by Barbara Price 
on 2025-02-04 08:47:40 CST 

E-SIGNED by Jeffery Yeomans 
on 2025-01-15 15:31:57 CST 

mailto:jeffery.yeomans@capmetro.org
mailto:barbara.price@capmetro.org
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